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Project Information Sheet 
 
Project: 2023 Citywide Pavement Rehabilitation Project (CIP# S002) (P8-1465) 
  
Bid Opening Date:  March 23, 2023 @ 2:00 p.m. 
 
Expected Bid Award Date: April 11, 2023 
  
Anticipated Start Date: May 8, 2023 
 
Construction Time: 60 Working Days 
 
Working Days: Monday through Friday – 7:00 AM to 4:00 PM (Excluding 

Holidays) 
 
Liquidated Damages:  $1,000 per calendar day. 
 
Project Description: The project is located in the area South of Rider Street, North of Nuevo Road, 
East of Perris Boulevard, and West of Murrieta Road. The projects general work consists of the 
rehabilitation of the street’s pavement through methods such as cold milling and overlaying, slurry 
sealing along with minor concrete removals and replacements. 
 
Engineer’s Estimate for Base Bid is $1,330,000 
Engineer’s Estimate for Additive Alternate 1 is $400,000 
Engineer’s Estimate for Additive Alternate 2 is $515,000 
 
Post all questions/inquiries on Active Bidder website 
 
 
 
Note:  See specifications for details regarding the above information. 
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NOTICE INVITING SEALED PROPOSALS (BIDS) 
PUBLIC NOTICE 

SECTION 1 – NOTICE OF BIDS 
 
The CITY OF PERRIS invites online bids on the Active Bidder website, until 2:00 p.m. on March 
23, 2023 for the 2023 Citywide Pavement Rehabilitation Project (CIP S002).  
 
The project is located in the area South of Rider Street, North of Nuevo Road, East of Perris 
Boulevard, and West of Murrieta Road. The projects general work consists of the rehabilitation of 
the street’s pavement through methods such as cold milling and overlaying, slurry sealing along 
with minor concrete removals and replacements. As part of the work the Contractor shall furnish 
all labor, technical and professional services, supervision, materials and equipment, and 
performing all operations necessary and required in conformity with the requirements in the 
specifications and plans.   
 
No hard copy of bid package will be accepted. All Bids must be made on the required Bid Forms 
included in the Bid Documents and submitted through the Active Bidder website. The Bid Forms 
submitted through the Active Bidder website shall be considered the official bid package. Bid 
Results posted by Active Bidder are not official.  
 
The Bid Closing Date and time shall be simultaneous with the Bid Opening. The Bid Opening will 
be held online on the active bidder website.  
 
The plans and specifications are available online to download through Active Bidder website 
which can be accessed through the City of Perris website (http://cityofperris.org/city-
hall/bids.html). 
 
All questions and requests for information and acceptability of substitutes, including any questions 
addressing the interpretation or clarification of the Contract Documents must be submitted directly 
to the Active Bidder website prior to March 13, 2023.  Answers will be posted on Active Bidder 
on or before March 17, 2023. 
 
The successful bidder shall begin and complete all work within 60 working days of the Notice to 
Proceed. The award, if made, may be made to the lowest responsible bidder whose Bid is 
determined responsive to the Bid Documents, based on the base bid price.  
 
All contractors will be required to comply with all applicable Equal Opportunity laws and 
regulations. The City hereby notifies all bidders that it will not discriminate against any person or 
firm interested in providing goods or services to the City on the basis of race, color, religion, sex, 
marital status, national origin, age, veterans’ status or handicap. 
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Bidders are advised that this Contract is a public work for purposes of the California Labor Code, 
which requires payment of prevailing wages. Contractors must be registered and qualified with the 
California Department of Industrial Relations, in accordance with Labor Code 1771.1(b). All bids 
must include proof of current, valid registration and qualification status with the Department of 
Industrial Relations. Owner has obtained from the Director of the Department of Industrial 
Relations the general prevailing rate of per diem wages and general prevailing rate for holiday and 
overtime work. These rates will be on file at the Owner’s office and they will be made available 
to any interested party upon request. Each Contractor to whom a Contract is awarded must pay the 
prevailing rates, post copies thereof at the job site and otherwise comply with applicable provisions 
of state law. 
 
Bids must be accompanied by cash, a certified or cashier’s check, or a Bid Bond in favor of the 
City in an amount not less than ten percent (10%) of the submitted total contract amount.  The 
successful bidder will be required to furnish, prior to award of the Contract.  
 
Pursuant to Section 7028.15 of the Business and Professions Code and Section 3300 of the Public 
Contract Code, all bidders shall possess a State Contractor’s license, Class A or appropriate license 
at the time of contract award. 
 
All Bidders will be required to hold their original bid prices, without change, for a period of forty-
five (45) days from the date bids are opened, except to the extent relief is available pursuant to 
Public Contract Code, Section 5100 et. Seq.  The successful bidder will be required to provide 
backup calculations for their bid. 
 
If the Contract cannot be awarded within this forty-five (45) day period for any reason, the time to 
award may be extended by mutual agreement between the City and each bidder.  Bidders electing 
not to extend their original bids more than forty-five (45) days following a request for extension 
by the City shall be treated as withdrawing their bid and will not be considered in the final award.  
The bidder may withdraw his/her bid without further liability on the part of either party. 
 
Bidders are advised that if awarded this Contract they will be permitted, at their request and 
expense and in accordance with Section 22300 of the California Public Contract Code, to substitute 
securities equivalent to monies withheld by the Agency to insure performance under the Contract. 
 
The City of Perris affirms that in any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to 
this invitation. 
 
This contract is subject to a Community Workforce Agreement (“CWA”) between the City 
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Council of the City of Perris, the San Bernardino/Riverside Counties Building and Construction 
Trades Council (“Council”), and the signatory Craft Councils and Local Unions signing this 
Agreement (collectively, the “Union” or “Unions”).  The CWA establishes the workforce 
relations policies and procedures for the City and for the craft employees represented by the 
Unions engaged in the city’s 2023 Citywide Pavement Rehabilitation Project (“Project”). 
 
By submitting a bid, the Contractor agrees that if awarded the contract the CWA is binding on 
the Contractor and all subcontractors of all tiers.  The bidder to be awarded the contract will be 
required to execute the Letter of Assent attached as Attachment “A” to the CWA prior to award.  
Contractor shall include in any subcontract a requirement that the subcontractor, and sub-
subcontractors of all tiers, become signatory to and bound to the CWA with respect to the 
subcontracted work.  Contractor will also be required to have all subcontractors of all tiers 
execute the letter of assent attached as Attachment “A” to the CWA prior to such subcontractor 
performing any work on the project. 
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SECTION 2 – INFORMATION FOR BIDDERS 
 
1. Bids shall be submitted online via Active Bidder and will be received on Active Bidder by the 

CITY OF PERRIS, herein called the “Agency” until 2:00 p.m. on March 23, 2023 and will 
be announced online via the Active Bidder website. 

 
2. Each Bid must be submitted on Active Bidder website.  No bids shall be submitted directly to 

the Agency. 
 
3. All Bids must be made on the required Bid Forms and uploaded to Active Bidder. 
 
4. Each Bid must be accompanied by a Bid Bond (on the required form) payable to the Agency 

for ten (10) percent of the total amount of the Bid. As soon as the Bid prices have been 
compared, the Agency will return the Bonds of all except the three lowest responsible Bidders.  
When the Contract is executed, the bonds of the two remaining unsuccessful Bidders will be 
returned.  The Bid Bond of the successful Bidder will be retained until all Contract Documents 
have been executed and approved, after which it will be returned.  A cashier’s check or cash 
may be used in lieu of a Bid Bond. 

 
5. The Agency may waive informalities, irregularities or defects or reject any and all Bids.  Any 

Bid may be withdrawn by written request prior to the above-scheduled time for the opening of 
Bids or authorized postponement thereof with right of resubmitting.  The request for 
withdrawal shall be executed in writing by the Bidder or his duly authorized representative.  
Any Bid received after the bid time shall not be considered. 

 
6. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND 

SITE OF WORK.  The bidder shall examine carefully the site of the proposal and the plans 
and specifications for the work contemplated.  It will be assumed that the bidder has 
investigated and is satisfied with the conditions to be encountered as to the character, quality, 
and quantities of work to be performed and materials to be furnished and as to the requirements 
of the specifications.  It is mutually agreed that submission of a proposal shall be prima facie 
evidence that the bidder has made such examinations and is so satisfied.  The plans for the 
work will show conditions as they are supposed or believed by the Engineer to exist but is not 
intended nor is to be inferred that the conditions as shown thereon constitute a representation 
by the City or its officers that such conditions are actually existent.  Neither the City nor any 
of its officers shall be liable for any loss sustained by the Contractor as a result of any variance 
between conditions as shown on the plans and actual conditions revealed during the progress 
of the work or otherwise.  The Contractor is to assume all risks as to natural conditions and 
contingencies attending the work. 
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7. The Contract Documents contain the provisions required for the construction of the Project.  
Information obtained from an officer, agent, or employee of the Agency or any other person 
shall not affect the risks or obligations assumed by the Contractor or relieve him from fulfilling 
any of the conditions of the Contract. 

 
8. Bonds and Insurance Certificates must be in the form required by the Agency (substitutions 

may be permitted at the Agency’s discretion).  The Bond Company must be authorized to do 
business in the State of California. 

 
9. The Contractor will be required to submit a certificate of insurance which indemnifies the 

Agency for any damage to any of the work resulting from fire, explosion, vandalism, water, 
malicious mischief, collapse, riot, aircraft, smoke, or any acts of God. 

 
10. A Payment Bond and a Contract Performance Bond (on the required form), each in the 

amount of one hundred percent (100%) of the Contract Price, with a corporate surety approved 
by the Agency, will be required for the faithful performance of the Contract. 

 
11. Progress Payments will be made to the Contractor in accordance with the provisions of the 

Specifications and on itemized estimates duly certified and approved by the Agency submitted 
in accordance therewith, based on labor and materials incorporated into said work during the 
preceding month by the Contractor. 

 
12. Attorneys-in-fact who sign Bid Bonds or Payment Bonds and Contract Performance Bonds 

must file with each Bond a certified and effective dated copy of their power of attorney. 
 
13. The party to whom the Contract is awarded will be required to execute the Contract and submit 

the Payment Bond, Contract Performance Bond, and Insurance Certificates on the required 
forms within ten (10) calendar days from the date of the Notice of Award. 

 
14. Pursuant to Government Code §4590, the Contractor may substitute equivalent securities for 

retention amounts, which this Contract requires.  However, the Agency reserves the right to 
solely determine the adequacy of the securities being proposed by the Contractor and the value 
of those securities. 

 
15. The Notice of Award shall be accompanied by the necessary Contract, Bond, and insurance 

Certificate forms.  In case of failure of the Bidder to execute the Contract, the Agency may, at 
his option, consider the Bidder in default, in which case the Bid Bond accompanying the 
proposal shall become the property of the Agency.  Forfeiture of the Bid Bond, or any deposit 
in lieu thereof, does not preclude the Agency from seeking all other remedies provided by law 
to recover losses sustained as a result of the Contractor’s failure to execute a written contract 
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to perform the work at his bid price. 
 
16. The Agency, within ten (10) days of receipt of acceptable Labor and Material Payment Bond, 

Contract Performance Bond, Insurance Certificates, and Contract signed by the party to whom 
the Contract was awarded, shall sign the Contract and return to such party an executed 
duplicate of the Contract. 

 
17. Notice to Proceed to start construction is anticipated to be issued May 8, 2023.  Should there 

be reasons why the Notice to Proceed cannot be issued for this date by City, the time may be 
extended by the Agency.  If the Notice to Proceed has not been issued within the forty-five 
(45) day period or within the period mutually agreed upon, the Contractor may terminate the 
Contract without further liability on the party. 

 
18. The Agency may make such investigations as it deems necessary to determine the ability of 

the Bidder to perform the Work, and the Bidder shall furnish to the Agency all such information 
and data for this purpose as the Agency may request.  A conditional or qualified Bid will not 
be accepted. 

 
19. Award, if made, will be to the lowest responsive and responsible Bidder, based on the base bid 

price. 
 
20. All applicable laws, ordinances, and the rules and regulations of all authorities having 

jurisdiction over construction of the Project shall apply to the Contract throughout. 
 
21. Further, the Bidder agrees to abide by the requirements under Executive Order No. 11246 

(Equal Employment Opportunity Clause), as amended, California Labor Code 1410 et. Seq., 
California Labor Code 1777.6, and implement Agency regulations concerning equal 
opportunity for apprentices. 

 
22. All Bidders shall supply the names and address of Subcontractors as set forth in the Bid. 
 
23. Successful Bidder and Subcontractors shall obtain a City Business License prior to 

commencing any work within City limits.  The license can be obtained at 101 North “D” Street, 
Perris, CA 92570. 

 
24. The Director of the Department of Industrial Relations has ascertained the general prevailing 

rate of per diem wages and the general rate for holiday and overtime work in the locality in 
which the work is to be performed for each craft or type of workman needed to execute the 
contract or work as hereinafter set forth (see Labor Code 1770 et. seq.).  Copies of rates are on 
file at the offices of the City Clerk of the City of Perris.  Copies shall be made available to any 
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interested party upon request. The successful Bidder shall post a copy of such determination 
at each job site.  Attention is called to the fact that not less than the minimum salaries and 
wages shall be paid on this project by all Contractors and Subcontractors.  The successful 
Bidder shall provide the Agency with copies of certified payroll on forms provided by the 
Division of Labor Standards Enforcement (213) 897-2905 or other approval forms. 

 
25. Pursuant to Section 1740 of the California Labor Code, Bidders are notified that the said wage 

rates shall be subject to modification to comply with revisions in Federal Minimum Wage 
schedules without necessity of republication. 

 
26. Bidder understands and agrees to hold his original bid prices, without change, for a period of 

forty-five (45) days from the date bids are opened except to the extent relief is available 
pursuant to Public Contract Code, Section 5100 et. seq. 

 
27. If the Contract cannot be awarded within a forty-five (45) day period for any reason, Bidder 

understands and agrees that the time to award may be extended by mutual agreement between 
the Agency and each Bidder.  Bidder understand and agrees that Bidders electing not to extend 
their original bids more than forty-five (45) days following a request for extension by the 
Agency shall be treated as withdrawing their bid and will not be considered in the final award.  
The Bidder may withdraw his bid without further liability on the part of either party. 

 
28. To the extent permissible under Federal policy or regulation applicable to this project, the 

Contractor shall be permitted to substitute securities for any monies withheld by the public 
agency, pursuant to the provisions of California Public Contracts Code Section 22300. 

 
29. Since time is of the essence, Bidder agrees to commence work under this Contract on or before 

the anticipated construction start date of May 8, 2023 and to fully complete all work on or 
before the 60th working day after this date.  Bidder agrees with the Agency that if the project 
is not fully completed within said time, he shall pay as liquidated damages the sum of 
$1,000.00 (one thousand dollars) for each consecutive calendar day thereafter until such 
completion and that this amount shall be presumed to be the amount of damages sustained by 
Agency in the event of such a breach by Bidder, as it would be impracticable or extremely 
difficult to fix the actual damage. 

 
30. The City encourages bidders to seek participation by DBE Contractors, Suppliers, and Sub-

Contractors. 
 
31. The access to each property shall not be restricted during normal business hours (8:00 AM to 

5:00 PM, Monday through Friday) without a minimum of five (5) days written notice.  A 
minimum of one 12-foot lane, in each direction, with an even driving surface shall be available 
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at all times. Residents, adjacent schools, emergency services, and CR&R shall be notified by 
contractor distributing construction information fliers a minimum of seven (7) days in advance 
of construction.  

 
32. Prior to the issuance of the Notice to Proceed, the Contractor shall be responsible to submit a 

traffic control plan for the time of construction, signed by a Registered Traffic Engineer.  This 
plan shall be submitted no later than the pre-construction meeting. 

 
33. If any person contemplating to submit a bid for the proposed work is in doubt as to the correct 

and true meaning of any part of the drawings, specifications, or other contract documents, or 
finds discrepancies in, or omissions from the drawings or specifications, he may submit to the 
Engineer, a request for an interpretation or correction thereof.  The request shall be submitted 
directly to the Active Bidder website.  The Active Bidder website can be accessed through the 
City of Perris website (http://cityofperris.org/city-hall/bids.html). The person submitting the 
request shall be responsible for its prompt delivery.  Any interpretation or correction of the 
document in question will be made by Addendum duly issued and a copy of such Addendum 
will be uploaded to the Active Bidder website.  The Engineer will not be responsible for any 
other explanation or interpretation of the plans, specifications, or other contract documents. 

 
34. This contract is subject to a Community Workforce Agreement (“CWA”) between the City 

Council of the City of Perris, the San Bernardino/Riverside Counties Building and 
Construction Trades Council (“Council”), and the signatory Craft Councils and Local Unions 
singing this Agreement (collectively, the “Union” or “Unions”).  The CWA establishes the 
workforce relations policies and procedures for the City and for the craft employees 
represented by the Unions engaged in the City’s Placentia Avenue Widening Project 
(“Project”). By submitting a bid, the Contractor agrees that if awarded the contract the CWA 
is binding on the Contractor and all subcontractors of all tiers.  The bidder to be awarded the 
contract will be required to execute the Letter of Assent attached as Attachment “A” to the 
CWA prior to award.  Contractor shall include in any subcontract a requirement that the 
subcontractor, and sub-subcontractors of all tiers, become signatory to and bound to the CWA 
with respect to the subcontracted work.  Contractor will also be required to have all 
subcontractors of all tiers execute the letter of assent attached as Attachment “A” to the CWA 
prior to such subcontractors performing any work on the project. 



BID FORM 
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BID FORM 
 
Bid Date: March 23, 2023 
Time:        2:00 p.m. 
Place:      Active Bidder Website 
Project: 2023 Citywide Pavement Rehabilitation Project (CIP S002) 
    
TO THE CITY OF PERRIS, hereinafter called the Agency, the undersigned, as Bidder, declares 
that he has carefully examined the location of the project, that he has examined the plans and 
specifications and addenda (if any), and has read the Information for Bidders, and hereby proposes 
and agrees, if the Bid is bid is accepted, to furnish all materials to do all work required to complete 
the said plans and specifications in the time and manner herein prescribed for the Bid Price set 
forth in the Schedule of Bid Items. 
 
Proposal of ________________________________, hereinafter called “Bidder”, organized and 
existing under the laws of the ______________________ State of California, doing business as 
_______________________.  Insert “a corporation”, “a partnership”, “a joint venture”, or “an 
individual”, as applicable. 
 
No separate payment will be made for any item that is not specifically set forth in the Schedule of 
Bid Items.  All costs, therefore, shall be included in the prices named in the Schedule of Bid Items 
for the various appurtenant items of work.  In case of discrepancy between words and figures, 
words shall prevail. 
 
By submission of this Bid, each Bidder certifies, and in the case of a joint Bid, each party thereto 
certifies, as to his own organization that this Bid has been arrived at independently, without 
consultation, communication, or agreement as to any matter relating to this Bid with any other 
Bidder or with any competitor. 
 
Since time is of the essence, Bidder hereby agrees to commence work under this Contract on May 
8, 2023, and to fully complete all work on or before the 60th working day after receiving the Notice 
to Proceed.  Bidder agrees with the Agency that if the project is not fully completed within said 
time, he shall pay as liquidated damages the sum of $1,000.00 (one thousand dollars) for each 
calendar day thereafter until such completion and that this amount shall be presumed to be the 
amount of damages sustained by Agency in the event of such a breach by Bidder, as it would be 
impracticable or extremely difficult to fix the actual damage. 
 
The undersigned, as Bidder, proposes and agrees, if the proposal is accepted, that he will execute 
a Contract with the Agency in the form set forth in the Contract Documents and that he will accept 
in full payment thereof the following prices as set forth in Bid Schedules. 
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Quantities in the bid schedule are for the purpose of comparison only and payments will be made 
on the basis of actual measurement of work completed.  Where discrepancies occur between words 
and figures, the words shall govern.  Upon receipt of the Notice of Award, Contractor shall submit 
to the Agency for approval, a detailed breakdown of the Contractor’s cost estimate into the various 
elements of materials and construction operations.  When approved, this breakdown will serve as 
a basis for the Agency to determine partial payments. 
 
If awarded this contract, the Bidder agrees to execute the Contract and submit the Labor and 
Materials Payment Bond, Contract Performance Bond, and Insurance Certificates on the required 
forms within ten (10) calendar days from the date of the Notice of Award.  The Notice of Award 
shall be accompanied by the necessary Contract, Bond, and Insurance Certificate forms.  In case 
of failure of the Bidder to execute the Contract, the Agency may at his option consider the Bidder 
in default, in which case the Bid Bond, or any deposit in lieu thereof, accompanying the proposal 
shall become the property of the Agency.  Forfeiture of the Bid Bond, or any deposit in lieu thereof, 
does not preclude the Agency from seeking all other remedies provided by law to recover losses 
sustained as a result of the Contractor's failure to execute a written agreement to perform the work 
at his Bid Price. 
 
The Bidder’s execution on the signature portion of this proposal shall also constitute an 
endorsement and execution of those certifications which are a part of this Proposal. 
 
 The bidder_______________________________________________________, proposed 
subcontractor____________________________________, hereby certifies that he has ______ 
has not _________ participated in a previous contract or subcontract subject to the equal 
opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that, where 
required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government contracting or administering agency, or the former 
President’s Committee on Equal Employment Opportunity, all reports due under the applicable 
filing requirements. 
 
 
 
 
   ______________________________  ___________________________ 
   Name      Date  
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NOTE: The above certification is required by the Equal Employment Opportunity 
Regulations of the Secretary of Labor (41CFR 60-1.7(b)(1), and must be submitted 
by Bidders and proposed subcontractors only in connection with contracts and 
subcontracts which are subject to the equal opportunity clause.  Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 
CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or under are 
exempt). 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 
 
Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract, subject to the Executive Orders, and have not filed the required reports should note 
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor 
submits a report covering the delinquent period or such other period specified by the Federal 
Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 
 
TITLE 23, UNITED STATES CODE, SECTION 112 NON-COLLUSION AFFIDAVIT 
 
In accordance with Title 23, United States Code, Section 112, the Bidder hereby states, under 
penalty of perjury, that he has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding 
in connection with this contract. 
 
NOTE: The above Statement, Questionnaire, and Non-Collusion Affidavit are part of the 

Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Statement, Questionnaire, and non-Collusion Affidavit. 

 
Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution.
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TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 
DEBARMENT AND SUSPENSION CERTIFICATION 

 
The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person 
associated therewith in the capacity of owner, partner, director, office manager: 
 

Is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any federal agency; 

 
Has not been suspended, debarred, voluntary excluded or determined ineligible by any 
federal agency within the past 3 years; 

 
Does not have a proposed debarment pending; and  

 
Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 
competent jurisdiction in any manner involving fraud or official misconduct within the past 
3 years. 

 
If there are any exceptions to this certification, insert the exceptions in the following space. 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining 
Bidder responsibility.  For any exception noted above, indicate below to whom it applies, initiating 
agency, and dates of action. 
 
 
 
 
 
 
Note: Providing false information may result in criminal prosecution or administrative sanctions. 
 
The above certification is part of the Proposal.  Signing this proposal on the signature portion 
thereof shall also constitute signature of this Certification.
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Person who inspected site of the proposed work as a representative of your firm: 
 
______________________________ __________________________ 
Name (please print)    Date of Inspection 
 
 
Bidder acknowledges receipt of the following Addenda: 
 
 
___________________________________ Dated _______________________ 
 
___________________________________ Dated _______________________ 
 
___________________________________ Dated _______________________ 
 
___________________________________ Dated _______________________ 
 
 
 
 
__________________________________ 
Bidder’s Signature 
 
 
__________________________________ __________________________________ 
Contractor’s California    Type of License 
License No. 
 
__________________________________ __________________________________ 
Name of License Holder    Expiration Date 
 
__________________________________ 
Contractor’s DIR Number  
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Contact Information:  
 
 
Company Name: _____________________________________ 
 
Contact Person: _____________________________________ 
 
Title:   _____________________________________ 
 
Company Address: _____________________________________ 
 
   _____________________________________ 
 
   _____________________________________ 
 
Phone Number: _____________________________________ 
 
Fax Number:  _____________________________________ 
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2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP S002) 
  

Bidder (Company Name): _______________________________________________________ 
 

BASE BID SCHEDULE 
 
Bid 
Item # 

Quantity Unit Description Unit Price Total Cost 

1 1 L.S. MOBILIZATION 
 
$_____________ 
 

 
$____________ 
 

2 1 L.S. TRAFFIC CONTROL 
 
$_____________ 
 

 
$_____________ 
 

3 1 L.S. 
WATER POLLUTION 
CONTROL 

 
$_____________ 
 

 
$_____________ 
 

4 1 L.S. 
SIGNING, STRIPING AND 
PAVEMENT MARKINGS 

 
$_____________ 
 

 
$_____________ 
 

5 1 L.S. WEED KILL 
 
$_____________ 
 

 
$_____________ 
 

6 1 L.S. CRACK SEAL  
 
$_____________ 
 

 
$_____________ 
 

7 96354 S.F. FULL WIDTH COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

8 103940 S.F. 5’ TAPERED COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

9 11753 S.F. 
30’ TRANSITION COLD 
MILL 

 
$_____________ 
 

 
$_____________ 
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10 172571 S.Y. TYPE I – REAS  
 
$_____________ 
 

 
$_____________ 
 

11 50 EA 
ADJUST TO GRADE 
MANHOLES 

 
$_____________ 
 

 
$_____________ 
 

12 73 EA 
ADJUST TO GRADE VALVE 
COVERS 

 
$_____________ 
 

 
$_____________ 
 

13 3384 S.F. 
REMOVE AND REPLACE 6” 
ASPHALT CONCRETE 

 
$_____________ 
 

 
$_____________ 
 

14 5128 TN HOT MIX ASPHALT 
 
$_____________ 
 

 
$_____________ 
 

15 216 S.F. 
REMOVE AND REPLACE 
CROSS GUTTER AND 
SPANDREL 

 
$_____________ 
 

 
$_____________ 
 

16 300 S.F. 
REMOVE AND REPLACE 
SIDEWALK 

 
$_____________ 
 

 
$_____________ 
 

 
 
TOTAL BASE BID ITEMS 1-16:   $_______________________________ 
         (Figures) 
 
_____________________________________________________________________ 
Written Total (Base Bid Items 1-16) 
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ADDITIVE ALTERNATE 1 – BID SCHEDULE 
 
Bid 
Item # 

Quantity Unit Description Unit Price Total Cost 

1 1 L.S. TRAFFIC CONTROL 
 
$_____________ 
 

 
$_____________ 
 

2 1 L.S. 
SIGNING, STRIPING AND 
PAVEMENT MARKINGS 

 
$_____________ 
 

 
$_____________ 
 

3 1 L.S. WEED KILL 
 
$_____________ 
 

 
$_____________ 
 

4 1 L.S. CRACK SEAL 
 
$_____________ 
 

 
$_____________ 
 

5 70650 S.F. 5’ TAPERED COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

6 26 EA 
ADJUST TO GRADE 
MANHOLES 

 
$_____________ 
 

 
$_____________ 
 

7 26 EA 
ADJUST TO GRADE VALVE 
COVERS 

 
$_____________ 
 

 
$_____________ 
 

8 2496 TN HOT MIX ASPHALT 
 
$_____________ 
 

 
$_____________ 
 

 
TOTAL ADDITIVE ALTERNATE 1 ITEMS 1-8: $_______________________________ 
         (Figures) 
 
_____________________________________________________________________ 
Written Total (Additive Alternate 1 Bid Items 1-8) 
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ADDITIVE ALTERNATE 2 – BID SCHEDULE 
 
Bid 
Item # 

Quantity Unit Description Unit Price Total Cost 

1 1 L.S. TRAFFIC CONTROL 
 
$_____________ 
 

 
$_____________ 
 

2 1 L.S. 
SIGNING, STRIPING AND 
PAVEMENT MARKINGS 

 
$_____________ 
 

 
$_____________ 
 

3 1 L.S. WEED KILL 
 
$_____________ 
 

 
$_____________ 
 

4 1 L.S. CRACK SEAL 
 
$_____________ 
 

 
$_____________ 
 

5 89110 S.F. 5’ TAPERED COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

6 2724 S.F. 
30’ TRANSITION COLD 
MILL 

 
$_____________ 
 

 
$_____________ 
 

7 29 EA 
ADJUST TO GRADE 
MANHOLES 

 
$_____________ 
 

 
$_____________ 
 

8 33 EA 
ADJUST TO GRADE VALVE 
COVERS 

 
$_____________ 
 

 
$_____________ 
 

9 3314 TN HOT MIX ASPHALT 
 
$_____________ 
 

 
$_____________ 
 

 
TOTAL ADDITIVE ALTERNATE 2 ITEMS 1-9: $_______________________________ 
         (Figures) 
 
_____________________________________________________________________ 
Written Total (Additive Alternate Bid Items 1-9) 
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Please note the following regarding bids: 

 Award will be based upon responsible and responsive bidder for lowest combined cost for 
Base Bid Items 1 - 16. 

 Bid shall include all sales tax, and other taxes and fees. 

 Bid is for Project complete-in-place 

 Quantities above are for the purpose of comparison only, and payments will be made on a 
basis of actual measurement of work completed (except where noted otherwise, such as 
lump sum work/items). 

 Bid Documents shall include list of subcontractors and manufacturer items. 

 Bid Bond, Contractor, and subcontractors registration form(s) and other documents 
required at the time of bid submittal. 
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BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
___________________________________________________________________ as Principal, 
and_______________________________________________________ as Surety, are hereby 
held and firmly bound unto the CITY OF PERRIS as Agency in the penal sum of 
______________________________________________________________________________ 
 
_________________________________________________________for the payment of 
which, well and truly to be made, we hereby jointly and severally bind ourselves, successors 
and assigns. (Note: City of Perris requires bid bond to be at least equal to 10% of bid 
amount). 
 
Signed, this ___________ day of ________________________, 20__. 
 
The Condition of the above obligation is such that whereas the Principal has submitted to 
the Agency a certain Bid, attached hereto and hereby made a part hereof, to enter into a 
contract in writing for the 
  

2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP S002) 
 
NOW, THEREFORE, 
 

A. If said Bid shall be rejected, or 
 

B. If said Bid shall be accepted and the Principal shall execute and deliver a contract in 
the Form of Contract attached hereto (properly completed in accordance with said 
Bid) and shall furnish Bonds for his faithful performance of said Contract and for the 
payment of all persons performing labor or furnishing materials in connection 
therewith, the required Insurance Certificates, and shall in all other respects perform 
the agreement created by the acceptance of said Bid, then this obligation shall be void, 
otherwise the same shall remain in force and effect; it being expressly understood and 
agreed that the liability of the Surety for any and all claims hereunder shall, in no 
event, exceed the penal amount of this obligation as herein stated. 

 
The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety 
and its Bond shall be in no way impaired or affected by any extension of the time within 
which the Agency may accept such Bid; and said Surety does hereby waive notice of any such 
extension
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be hereto 
affixed and these presents to be signed by their proper officers, the day and year first set 
forth above. 
 
PRINCIPAL: _____________________ 
 
Two Witnesses    
(If Individual): 
 
By: ____________________________ By: ___________________________ 
 
Title: ____________________________ Title: ________________________ 
 
ATTEST (If Corporation): 
 
By: _____________________________ Title: ________________________ 
 
(Corporate Seal) 
 
SURETY: __________________________ 
 
ATTEST: __________________________ 
 
By: ________________________________ 
 
Title: ______________________________ 

 
 
 
By: ________________________________  
 
Title: ______________________________ 

 
 

 

(Corporate Seal) 
 
IMPORTANT: Surety companies executing Bonds must appear on the Treasury 

Department's most current list (Circular 570 as amended) and be 
authorized to transact business in the state where the Project is 
located. 

 
 
 

THIS IS A REQUIRED FORM
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Any claims under this bond may be addressed to: 
 
(Name and Address of Surety) ______________________________ 
 

______________________________ 
 

______________________________ 
 
 
(Name and Address of Agent ______________________________ 
or Representative for  
service of process in    ______________________________ 
California, if different 
from above)    ______________________________ 
 
 
(Telephone Number of Surety ______________________________ 
and Agent or Representative 
for service of process in  
California)
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BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) - Part 1 

As of March 1, 2015 Contractors (and sub-contractors) wishing to bid on public works contracts must be registered with the State 
Division of Industrial Relations and certified to bid on Public Works contracts. Please register at https://www.dir.ca.gov/Public-
Works/Contractor- 
Registration.html. The local agency will verify registration of all contractors and subcontractors on public works projects at bid and 
thereafter annually to assure that yearly registration is maintained throughout the life of the project. 

 
In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the State of 
California, as amended, the following information is required for each sub-contractor who will perform work amounting to more than one half 
of one percent (0.5%) of the Total Base Bid or $10,000 (whichever is greater). 

 
 

 
Subcontractor Name & Location 

 
Line Item & Description 

 
Subcontract 

Amount 

 
Percentage of 

Bid Item 
Subcontracted 

 
Contractor License Number DBE 

(Y/N) 

 
DBE Cert Number 

 
Annual Gross Receipts 

DIR Reg Number 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

FEDERAL PROJECT NUMBER: 
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BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) - Part 2 

In accordance with Title 49, Section 26 of the Code of Federal Regulations, the Bidder shall list all subcontractors who provided a quote or 
bid but 

were not selected to participate as a subcontractor on this project. 
 

 
Subcontractor Name & Location 

 
Line Item & Description 

 
Subcontract 

Amount 

 
Percentage of 

Bid Item 
Subcontracted 

 
Contractor License Number 

 
DBE 
(Y/N) 

 
DBE Cert Number 

 
Annual Gross Receipts 

DIR Reg Number 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

FEDERAL PROJECT NUMBER: 
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ANTI-TRUST CLAIM 
 
In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the contractor or Subcontractor offers and 
agrees to assign to the Agency all rights, title, and interest in and to all causes of action it 
may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act 
(Chapter [commencing with Section 16700] of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services, or materials pursuant to the 
Public Works Contract or the Contract or the Subcontract.  This assignment shall be made 
and become effective at the time the Agency tenders final payment to the Contractor, without 
further acknowledgment by the parties. 
 
RESPECTFULLY SUBMITTED: 
 
__________________________________   __________________________________ 
            Signature                      Please Print 
 
__________________________________   __________________________________ 
            Title                          Address 
 
__________________________________   __________________________________ 
            Date 
_____________________________________________________________________ 
  
__________________________________   __________________________________ 
Contractor's California                  Type of License 
License No. 
 
__________________________________   __________________________________ 
Name of License Holder                   Expiration Date 
 
THE REPRESENTATIONS MADE HEREIN ARE MADE UNDER PENALTY OF 
PERJURY. 
___________________________________ 
     Federal I.D. No. 
 
(SEAL-if Bid is by a Corporation) 
 
ATTEST______________________
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CERTIFICATION - LABOR CODE SECTION 1861 
 
 
I, the undersigned Contractor, am aware of the provisions of section 3700 et. seq. of the 
Labor Code which requires every employer to be insured against liability for Worker's 
Compensation or to undertake self-insurance in accordance with the provisions of that Code, 
and I, the undersigned Contractor, agree to and will comply with such provisions before 
commencing the performance of the Work of this Contract. 
 
 
CONTRACTOR: 
 
_____________________________ 
Firm Name 
 
 
_____________________________ 
Signature 
 
 
_____________________________ 
Print Name 
 
 
_____________________________ 
Contractor's California License No. 
 
 
_____________________________ 
Expiration Date 
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CERTIFICATION OF NON-DISCRIMINATION 
 
On behalf of the Bidder making this proposal, the undersigned certifies that there will be no 
discrimination in employment with regard to ethnic group identification, color, religion, sex, 
age, physical or mental disability, or national origin; that all Federal, State, and local 
directives and executive orders regarding nondiscrimination in employment will be complied 
with; and that the principle of equal opportunity in employment will be demonstrated 
positively and aggressively. 
 
 
DATED: __________________________ _____________________________________ 
                                                (Name of Bidder) 
 
 
      _____________________________________ 
      (Signature) 
 
 
      _____________________________________   
      (Print Name and Title) 
 
 
_________________________________ _____________________________________ 
California                      Type of License 
License No. 
 
 
_________________________________ _____________________________________   
Name of License Holder                    Expiration Date
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CERTIFICATION OF BIDDER REGARDING NON-SEGREATED FACILITIES   
 

Project Name: ________________________________________________________________ 
 
Name of Bidder: _______________________________________________________________ 
 
The above named Bidder hereby certifies that:  
 
I do not maintain or provide for my employees any segregated facilities at any of my 
establishments, and that I so no permit my employees to perform their services at any location, 
under my control, where segregated facilities are maintained.  As used in this certification the 
term “segregated facilities: means any waiting rooms, work areas, restrooms, wash rooms, 
restaurants, and other eating areas, time clocks, locker rooms, or other dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion, national origin, or because of habits, local customs, or 
otherwise.   
 
I further agree to obtain identical certifications from all proposed subcontractors prior to the 
award of subcontracts exceeding $10,000.  
 
DATED: ____________________________ 
 
 
 
 
 
 
____________________________________ 
California License No. 
 
____________________________________ 
Name of License Holder 
 
 
 
 

____________________________________ 
Signature 
 
____________________________________ 
Print name and Title 
 
 
____________________________________ 
Type of License 
 
____________________________________ 
Expiration Date 
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EXPERIENCE STATEMENT 
 
Bidder submits, as part of his bid, the following statements as to his experience qualifications. 
Bidder certifies that all statements and information set forth below are true and accurate.  
Bidder hereby authorizes the agency to make inquiry as appropriate regarding his 
experience. 
 
Bidder has been engaged in the contracting business under his present business name for 
____________years. 
 
Bidder's experience in work of a nature similar in type and magnitude to that set forth in the 
Specification extends over a period of _______ years. 
 
Bidder, as Contractor, has satisfactorily completed all Contracts awarded to him, except as 
follows: 
 
(Name any/all exceptions and reasons and attach and designate additional pages if 
necessary.) 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
 
Within the last three years, Bidder has satisfactorily completed the following contracts 
covering work similar in type and magnitude to that set forth in these Specifications for the 
following owners (name person, firms, or authorities): 
 
Name & Address             Representative         Type of Work, Year 
of Owner/Agency            and Telephone          Completed & $ Amount 
 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
Bidder shall attach and properly designate additional pages, if necessary.
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NOTICE OF AWARD 
 

CITY OF PERRIS 
2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP S002) 

  
The Agency has considered the Bid submitted by you for the above described work in 
response to its Notice Inviting Sealed Proposals (Bids) dated March 23, 2023 and Information 
for Bidders for the above mentioned project.   
 
You are hereby notified that your Bid has been accepted in the amount of $_______________ 
and the Extract of Public Works contract Award has been forwarded to the California 
Department of Industrial Relations and the Division of Apprenticeship Standards. 
 
You are required by the Information for Bidders to execute the Contract and furnish the 
required Contractor's Labor and Material Payment Bond, Contract Performance Bond, and 
Certificates of Insurance within ten (10) calendar days from the date of this Notice.  
Anticipated construction start date is May 8, 2023. 
 
If you fail to execute said Contract and to furnish said Bonds and Insurance Certificates 
within ten (10) days from the date of this Notice, said agency will be entitled to consider all 
your rights arising out of the Agency's acceptance of your Bid as abandoned and as a 
forfeiture of your Bid Bond.  The Agency will be entitled to such other rights as may be 
granted by law. 
 
A mandatory pre-construction meeting for the contractor and all of his subs will be required 
prior to start of work and will be scheduled upon receipt of all contract documents. 
 
You are required to return an acknowledged copy of this Notice of Award to the Agency. 
 
Dated this _____ day of _______________, 2023. 
 

City of Perris 
Agency 

 
By: John Pourkazemi, Contract City Engineer 

        Title
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ACCEPTANCE OF NOTICE OF AWARD 
 
Receipt of the above Notice of Award is hereby acknowledged  
 
by _________________________________________________ this 
 
 _____ day of ___________________, 2023. 
 
 
                                       __________________________________ 
                                                    Contractor 
 
                                      By: _________________________________ 
 
                                      Title: ______________________________ 
 
                                      ___________________________________ 
                                      Contractor's California License No. 
 
                                      ___________________________________ 
                                      Expiration Date 
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PUBLIC WORKS CONTRACTOR REGISTRATION 
(Pursuant to SB 854) 

 
This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations.  
 
Pursuant to Section 1771.1 of the Labor Code, no contractor or subcontractor shall be qualified to 
bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage 
in the performance of any contract for public work unless currently registered to perform public 
work pursuant to Section 1725.5 of the Labor Code.  It shall not be a violation of this section for 
an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and 
Professions Code or by Sections 10164 or 20103.5 of the Public Contract Code, provided the 
contactor is registered to perform public work pursuant to Section 1725.5 at the time the contract 
is awarded.       
 
BIDDERS AND THEIR SUBCONTRACTORS (listed on the Designation of Subcontractors 
List) must provide an extract (pdf) at time of bid showing active registration from the Public 
Works Contractor Registration online registration at  
https://efiling.dir.ca.gov/PWCR/Search   
 
 

Failure to submit any of the above-mentioned information with your bid may deem your bid 
non-responsive 

 
 
******************************************************************************

************************** 

SUBMIT BIDDER & SUBCONTRACTORS CONTRACTOR 
REGISTRATION EXTRACTS 

WITH BID PROPOSAL 
******************************************************************************

** 
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PUBLIC WORKS CONSTRUCTION CONTRACT 
 
THIS PUBLIC WORKS CONSTRUCTION CONTRACT (“Contract”) is made and entered 
into as of the date executed by the City Manager, by and between ___________ (“Contractor”) 
and the City of Perris (“City”), for a total amount of $____________, consisting of 
$____________ as set forth in Contractor’s bid (the "Contract Amount") and up to 
$____________ in a Construction Contingency amount if approved by the City pursuant to this 
Contract. 
 
WHEREAS, pursuant to the Notice Inviting Bids, bids were received, publicly opened, and 
declared on the date specified in said Notice, and; 
 
WHEREAS, City did accept the bid of Contractor dated __________, 20_____ (“Contractor’s 
Bid”) and; 
 
WHEREAS, City Council has authorized the City Manager to enter into a written Contract with 
Contractor for furnishing labor, equipment, and material for the construction of: 
 

JOB NO.: CIP S002 
DESCRIPTION: 2023 Citywide Pavement Rehabilitation Project 

LOCATION: South of Rider St., North of Nuevo Rd., East of Perris Blvd., and 
 West of Murrieta Rd. 

 
(Hereinafter referred to as “the Project”).  
 
NOW, THEREFORE, in consideration of the mutual covenants herein contained, it is agreed: 

1. GENERAL SCOPE OF WORK:  Contractor shall furnish all necessary labor, tools, 
materials, appliances, and equipment for and do the work for the Project (collectively, the 
“Work”). Said Work shall be performed in accordance with (i) all of the Contract 
Documents incorporated herein, (ii) the bid prices contained in the Contractor’s Bid, and 
(iii) the instructions of the City Engineer or his/her designee. 
 

2. CONTRACT DOCUMENTS INCORPORATED:  This Contract includes and hereby 
incorporates in full the following documents, including all exhibits, drawings, plans and 
specifications, attachments, and addenda thereto (collectively, the “Contract Documents”): 

A. Notice of Bids 
B. Information for Bidders 
C. Bid Forms 
D. Contractor’s Bid 
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E. General Provisions 
F. Standard Provisions 
G. Project Plans 
H. Performance and Payment Bonds 
I. All change orders authorized after execution of this Contract. 

 
This Contract is intended to require a complete and finished Project and anything necessary 
to complete the Work properly and in accordance with the law and lawful governmental 
regulations shall be performed by Contractor whether set out specifically in this Contract 
or not. Should it be ascertained that any inconsistency exists between the Contract 
Documents and this Contract, the provisions of this Contract shall control, except as 
required and specified under law. 
 

3. CONSTRUCTION START AND COMPLETION DATE:  The start construction date 
shall be the date stipulated in the Notice to Proceed issued by the City Engineer (“Start 
Date”). Contractor shall complete the Project within 60 Working Days from the Start Date. 
City and Contractor acknowledge and agree that at the time of execution of this Contract 
it is impracticable and extremely difficult to fix the actual damages that will be incurred by 
City if Contractor fails to complete the Project by the Completion Date. Accordingly, City 
and Contractor agree that liquidated damages in the amount of one thousand dollars 
($1,000.00) for each calendar day the Project remains incomplete beyond the Completion 
Date is a reasonable sum to assess as liquidated damages due to City by reason of the failure 
of Contractor to complete the Project. City may deduct the amount of liquidated damages 
from any payment due or that may become due to Contractor under this Contract. Progress 
payments made after the Completion Date shall not constitute a waiver of liquidated 
damages. 
 

4. INSURANCE:  Contractor shall not commence any Work under this Contract until 
Contractor has obtained all insurance required by the Contract Documents from a company 
or companies acceptable to City, nor shall Contractor allow any subcontractor to 
commence work on its subcontract until all insurance required of the subcontractor has 
been obtained. 

 
5. PREVAILING WAGES:  In accordance with the provisions of the California Labor Code, 

Division 2, Part 7, Chapter 1, Articles 1 and 2, Contractor and any subcontractor under 
Contractor is required to pay not less than the general prevailing rate of per diem wages to 
all workmen employed in the performance of this Contract, for work of a similar character 
in the locality in which the public work is performed, and not less than the general 
prevailing rate of per diem wages for holiday and overtime work.  In that regard, pursuant 
to the California Labor Code, the Director of the Department of Industrial Relations of the 
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State of California has determined such general prevailing rates of per diem wages. Copies 
of such prevailing rates of per diem wages are on file in the office of the Engineering 
Department, 24 S. “D” Street, Suite 100, Perris, California, 92570 and are available to any 
interested party upon request; or may be obtained online from the Department of Industrial 
Relations website at http://www.dir.ca.gov. Contractor shall cause a copy of such 
determinations to be posted at the job site.  
 
Contractor and any subcontractor under Contractor is subject to forfeiture of penalties to 
City, as provided under the provision of Section 1775 of the California Labor Code for 
each worker employed, for each calendar day or portion thereof, if such worker is paid less 
than the general prevailing rate of wages hereinbefore stipulated for any work done under 
this Contract, by him or by any subcontractor under him, in violation of the provisions of 
the California Labor Code. Penalties shall be in addition to civil penalties, restitution of 
wages, liquidated damages to the employee, and any other applicable penalties imposed by 
the Labor Commissioner pursuant to the California Labor Code, or court of law. 

 
By entering into this Contract, Contractor certifies that neither it nor any person or firm 
that has an interest in Contractor’s firm is a person or firm that is barred from being 
awarded Public Works contracts by virtue of Section 1777.1 of the California Labor Code. 

 
Contactor and any subcontractor under him shall submit, not less than monthly to the City 
and to the Labor Commissioner, certified copies of the payroll records for all said workers 
for the preceding month’s pay periods, and shall comply with all statutory requirements 
relating to certified copies of payroll records, including the maintenance of the records, 
their certification, and their availability for inspection as required by Labor Code Section 
1776 and the Contract Documents. Contractor and any subcontractors must furnish 
electronic certified payroll records directly to the Labor Commissioner (aka Division of 
Labor Standards Enforcement) in a format prescribed by the Labor Commissioner not less 
than monthly. 

 
6. APPRENTICESHIP EMPLOYMENT:  In accordance with the provisions of Section 

1777.5 of the California Labor Code as amended, and in accordance with the Regulations 
of the California Apprenticeship Council, properly indentured apprentices may be 
employed in the prosecution of the Work. 

 
Attention is directed to the provisions in Sections 1777.5, 1777.6 and 1777.7 of the 
California Labor Code concerning the employment of apprentices by Contractor or any 
subcontractor under him. 
 
Contractor and subcontractors under him shall comply with all requirements of Sections 
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1777.5 and 1777.6 of the California Labor Code in the employment of apprentices. 
 

7. LEGAL HOURS OF WORK:  Eight (8) hours of labor shall constitute a legal day’s work 
for all workers employed in the execution of this Contract, and Contractor, and any 
subcontractor under him, shall comply with and be governed by the laws of the State of 
California having to do with working hours set forth in Division 2, Part 7, Chapter 1, Article 
3 of the Labor Code of the State of California as amended. 
 
Contractor and any subcontractor under Contractor shall forfeit, as a penalty to City, 
twenty-five dollars ($25) for each worker employed in the execution of this Contract, by 
him or any subcontractor under him, upon any of the work hereinbefore mentioned, for 
each calendar day during which said worker is required or permitted to labor more than 
eight (8) hours in any one calendar day and 40 hours in any one calendar week in violation 
of the provisions of said California Labor Code. 

 
8. PUBLIC WORKS CONTRACTOR REGISTRATION: Pursuant to California Labor 

Code Division 2, Part 7, Chapter 1, Article 2, a contractor or subcontractor shall not be 
qualified to engage in the performance of any contract for public work with City, as defined 
in said chapter, unless currently registered and qualified to perform public work pursuant 
to Section 1725.5 of the same. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business and 
Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded. 
 
This Contract is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. 

 
Contractor shall cause job site notices to be posted as prescribed by regulation. 

 
9. NON-DISCRIMINATION:  No discrimination shall be made in the employment of 

persons upon public works because of the race, religious creed, color, national origin, 
ancestry, physical disability, mental disability, medical condition, marital status, or sex of 
such persons, except as provided in Section 12940 of the Government Code, and every 
Contractor and subcontractor under Contractor for public works violating this section is 
subject to all of the penalties imposed for a violation of Chapter I of the Labor Code in 
accordance with the provisions and of Section 1735 of said Code. 

 
10. CONTRACTOR’S LIABILITY; INDEMNIFICATION:  City, its elected officials, 

officers, agents and employees, shall not be answerable or accountable in any manner for 
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any loss or damage that may happen to the Work or any part thereof, or for any of the 
materials or other things used or employed in performing the Work, or for injury or damage 
to any person or persons, either worker, employees of Contractor or his subcontractors or 
the public, or for damage to adjoining or other property from any cause whatsoever arising 
out of or in connection with the performance of the Work.  Contractor shall be responsible 
for any damage or injury to any person or property resulting from defects or obstructions 
or from any cause whatsoever, except the active negligence or willful misconduct of City, 
Interwest Consulting Group, its employees, servants, or independent contractors who are 
directly responsible to City during the progress of the Work, or at any time before its 
completion and final acceptance. 

 
Contractor will indemnify City of Perris, Interwest Consulting Group, its elected officials, 
officers, agents and employees against and will hold and save them harmless from any and 
all actions, claims, damages to persons or property, penalties, obligations, or liabilities that 
may be asserted or claimed by any person, firm, entity, corporation, political subdivision, 
or other organization arising out of or in connection with this Contract, the Work, 
operation, or activities of Contractor, his agents, employees, subcontractors, or invitees 
provided for herein, whether or not there is concurrent passive negligence, but excluding 
such actions, claims, damages to persons or property, penalties, obligations, or liabilities 
arising from the active negligence or willful misconduct of City, Interwest Consulting 
Group, its employees, servants, or independent contractors who are directly responsible to 
City, and in connection therewith: 

 
a. Contractor will defend any action or actions filed in connection with any of said 

claims, damages, penalties, obligations, or liabilities and will pay all cost and 
expenses, including attorney’s fees incurred in connection therewith. 

b. Contractor will promptly pay any judgment rendered against Contractor, or 
City, Interwest Consulting Group, or its elected officials, agents or employees, 
covering such claims, damages, penalties, obligations and liabilities arising out 
of or in connection with such work, operations, or activities of Contractor 
hereunder, and Contractor agrees to save and hold the same harmless therefrom. 

c. In the event City/ Interwest Consulting Group is made a party to any action or 
proceeding filed or prosecuted against Contractor for damages or other claims 
arising out of or in connection with the work, operation, or activities of 
Contractor hereunder, Contractor agrees to pay to City any and all costs and 
expenses incurred by City/Interwest Consulting Group in such action or 
proceeding together with reasonable attorney’s fees. 

d. Any payments due to Contractor under this Contract may be retained by City 
until disposition has been made of actions or claims for damage described 
herein. 
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11. SUBCONTRACTOR COMPLIANCE:   Contractor shall be responsible for the 

compliance by any subcontractor or lower tier subcontractor under it with this Contract, all 
State and Federal laws, codes and regulations, and Municipal Ordinances and Regulations 
of City. 

 
12. THIRD PARTY CLAIM: Contractor shall notify City within 72 hours of the receipt of 

any third-party claim relating to this Contract. 
 

13. CONTRACT PRICE AND PAYMENT:  City shall pay Contractor for furnishing the 
material and doing the prescribed Work per the unit prices set forth in the Contractor’s Bid.  
Contractor agrees to monthly progress payments as described in the Contract Documents. 

 
No expenditure from the Construction Contingency ("Contingency") for any labor, 
equipment, materials, or any other article or service whatsoever, provided in relation to the 
Work shall be made without the prior written approval of City. Such expenditures and/or 
payments from the Contingency shall be made only pursuant to a Change Order signed by 
both parties. Verbal authorization to proceed with additional work shall not satisfy the 
requirement for a signed Change Order. No Change Orders combined shall exceed the 
Contract Amount plus the Contingency. The Contingency is for the sole and exclusive 
benefit and use of City for adjustments to the Contract Amount. The establishment of the 
Contingency is not to be construed as a promise, representation, or guarantee of the amount 
of compensable changes that may occur, which may be substantially more or less than the 
Contingency. Upon final completion and final payment, any portion of the Contingency 
that has not been expended by City for compensable changes expressly authorized by 
Change Order shall not be part of the total Contract Amount and shall not be payable or 
owed to Contractor. 
 

14. RIGHTS, TITLE, INTEREST: In entering into a public works contract or a subcontract 
to supply goods, services, or materials pursuant to a public works contract, the Contractor 
or subcontractor offers and agrees to assign to the awarding body all rights, title, and 
interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) 
of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of 
goods, services, or materials pursuant to the public works contract or the subcontract. This 
assignment shall be made and become effective at the time the awarding body tenders final 
payment to the contractor, without further acknowledgment by the parties. [California 
Public Contract Code Section 7103.5(b)] 

 
15. DEFECTIVE WORK: City’s inspection of the Work and the Project shall not relieve 
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Contractor of any obligations to fulfill this Contract and complete the Project in accordance 
with the Contract Documents. Defective work and materials shall be made good. Failure 
of City to identify a defect, or failure of an inspector to reject any portion of the Work, is 
not acceptance or a waiver of poor workmanship notwithstanding payments or release of 
any retention in whole or in part, and shall not be construed to waive any of City’s rights 
or remedies under this Contract.  

 
16. TERMINATION: City may terminate this Contract in whole or in part for cause or 

convenience by giving ten (10) calendar days written notice. Where Contractor’s services 
have been so terminated by City, said termination shall not affect any right or remedy of 
City against Contractor or the Surety, then existing or accrued thereafter. 

 
A. TERMINATION FOR CAUSE: It is City’s right to terminate this Contract 

upon the occurrence of any of the following events by default of Contractor: (1) 
Contractor refuses or fails to perform the Work required under this Contract 
with diligence to ensure substantial completion of the Project by the 
Completion Date. Termination shall be effective if Contractor does not cure its 
failure to perform in a manner acceptable to City within ten (10) calendar days 
of notice of termination. Contractor shall be excused for failure to perform 
services herein if such services are prevented by acts of God, strikes, labor 
disputes, or other forces over which he has no control; (2) Contractor fails to 
comply with the provisions of this Contract; (3) Contractor violates any 
ordinance, regulation, State or Federal Law which applies to its performance 
under this Contract; (4) Contractor files bankruptcy or otherwise becomes 
insolvent; (5) Contractor makes a general assignment for the benefit of 
creditors; (6) a trustee or receiver is appointed for the Contractor or his property; 
(7) Contractor repeatedly fails to supply sufficient skilled workers or suitable 
materials or equipment; (8) Contractor has abandoned the Work or the Project, 
and/or; (9) Contractor disregards proper directives of the Architect, Inspector, 
or City Engineer under the Contract Documents. It will be at City’s sole 
discretion to allow Contractor to remedy each cause for the termination without 
waiving City’s right to terminate this Contract or restricting any other right or 
remedy under this Contract or law. 

 
In the event that this Contract is terminated for cause, City may take over the 
Work and may exclude Contractor from the Project site. In exercising the right 
to complete the Project, City, at its sole discretion, may pursue such in a manner 
that is cost effective, timely, and beneficial to City, including but not limited to 
demanding that the Surety take over and complete the Work. City may demand 
that the Surety not utilize Contractor in said performance of completing the 
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Work. Upon failure of the Surety to begin completion of the Work, within 
fifteen (15) calendar days after demand thereof, City may take over the Work 
and pursue its completion.  

 
Contractor and the Surety shall be liable for damages sustained by City from 
the termination of this Contract under this clause, including, without limitation 
all cost necessary for repair and completion of the work. 

 
City shall have the right to withhold monies otherwise payable to Contractor 
until the Project is complete. If City incurs additional costs, expenses, or other 
damages due to the failure of Contractor to perform the Work pursuant to this 
Contract, said expenditures shall be deducted from the amounts withheld. 
Should there be a balance of monies held after all expenses have been paid, the 
balance will be paid to Contractor upon completion of the Project. 

 
B. TERMINATION FOR CONVENIENCE: City may terminate this Contract 

at any time for environmental considerations, its convenience, or when it is in 
the best interest of City. 

 
Upon such termination, payment to Contractor shall be the actual cost of the 
Work completed, suitable storage and protection of materials and equipment 
delivered to the site, but not yet incorporated into the Work, and other costs 
actually incurred as permitted by this Contract and approved by City up to the 
effective date of termination. Ten percent (10%) of the actual cost of Work 
completed shall be allowed for overhead and profit providing that such 
payments do not exceed the total Contract Amount. The amount of any 
payments made to Contractor prior to the effective termination date shall be 
deducted from the actual costs of completed Work. Contractor shall not be 
entitled to any claim or lien against City for any additional compensation or 
damages in the event of termination of this Contract. 

 
C. DISCONTINUE WORK: Upon receipt of the termination notice, Contractor 

shall immediately discontinue the Work and placement of orders for materials, 
facilities and supplies in connection with the performance of this Contract, 
unless otherwise directed in the notice. Contractor shall promptly deliver to City 
all completed work, including plans, as-builts, forms, reports, and products. 
Any dispute regarding the amount owed to Contractor shall not diminish the 
right of City to receive and use such documents or materials. 

 
17. ATTORNEY FEES:  In the event that any action or proceeding is brought by either party 
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to enforce any term or provision of this Contract, the prevailing party shall recover its 
reasonable attorney’s fees and costs incurred with respect thereto. 

 
18. ACCOUNTS AND RECORDS: Contractor shall maintain accounts and records, 

including personnel, property, and financial records, adequate to identify and account for 
all costs pertaining to this Contract and such other records as may be deemed necessary by 
the City to assure proper accounting for all project funds, both federal and non-federal 
shares. These records will be made available for audit purposes to the City or any 
authorized representative and will be retained for three (3) years after the expiration of this 
Contract, unless permission to destroy them is granted by the City. 

 
19. CONFLICTS OF INTEREST:  No officer or employee of City shall have any financial 

interest in this Contract nor shall any such officer or employee participate in any decision 
relating to the Contract which affects his or her financial interest or the financial interest 
of any corporation, partnership or association in which he or she is interested, in violation 
of any State statute or regulation.  Similarly, Contractor warrants that it has not paid or 
given and will not pay or give any third party any money or other consideration for 
obtaining this Contract.   

 
20. AUTHORITY TO EXECUTE:  The persons executing this Contract on behalf of the 

parties hereto warrant that (i) such party is duly organized and existing, (ii) they are duly 
authorized to execute and deliver this Contract on behalf of said party, (iii) by so executing 
this Contract, such party is formally bound to the provisions of this Contract, and (iv) the 
entering into this Contract does not violate any provision of any other agreement to which 
said party is bound. 

 
21. VENUE:  Legal actions concerning any dispute, claim or matter arising out of or in relation 

to this Contract shall be instituted in the Superior Court of the County of San Bernardino, 
State of California, or any other appropriate court in such county, and Contractor agrees to 
submit to the personal jurisdiction of such court in the event of such action. 

 
IN WITNESS WHEREOF, the parties hereto have caused this Contract to be duly executed with 
all the formalities required by law on the respective dates set forth opposite their signatures.
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Contractor 
 
State of California  
Contractor’s License No:  ___________________ 

 
Expiration Date: ___________________ 
 

  

Contractor’s Business Tele. #:  (____) _________ 
 
Emergency Tele. #: (_____) __________ 

  
 
 

 

Contractor Name: 

Address: 
            ( S E A L )  

Signature must be that of a duly authorized representative (Corporations require two signatures. 
Both must be officers of the company.) 
 
By:  ______________________________ 
 (Signature) 
 ______________________________ 
 (Print Name) 
 ______________________________ 
 (Date) 
Title: ______________________________ 
 
 

 
By:  ______________________________ 
 (Signature) 
 ______________________________ 
 (Print Name) 
 ______________________________ 
 (Date) 
Title: ______________________________ 
 

City 
 
City of Perris 
 

Attest to: 
 

______________________________ 
City Clerk 

 
______________________________

Date 
 

 
 
____________________________________

City Manager 
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CERTIFICATE OF CONTRACTOR 
 
 
I, __________________________________, certify that I am a/the  
 
_________________________________________ (designate sole proprietor, partner in 
partnership, or specify corporate office, e.g., secretary) in the entity named as CONTRACTOR in 
the foregoing contract. 
 
I hereby expressly certify that the name of the entity to which I am 
 
associated is ___________________________; that this entity is in good standing and has 
complied with all applicable laws and regulations, and that I have been expressly authorized by 
the proper parties in this entity to execute this Contract on behalf of the above named entity. 
 
 
____________________________________ 
Signature 
 

 
____________________________________ 
Print Name 
 

 
 
ATTEST: 
 
____________________________________ 
Signature 
 
Name ______________________________ 
 (Please Print) 
 
Title _______________________________ 
 
 
 
 
 
 

 
____________________________________ 
Contractor’s California License No.  
 
____________________________________ 
Name of License Holder 
 
____________________________________ 
Type of License 
 
____________________________________ 
Expiration Date 
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PAYMENT BOND  
(CALIFORNIA PUBLIC WORK) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
THAT WHEREAS, CITY OF PERRIS (referred to hereinafter as "obligee") has awarded to 
_________________________________________________ (hereinafter designated as the 
"Contractor") an agreement dated ____________________, for work described as follows: 
 
2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP S002) (hereinafter 
referred to as the "Public Work Contract"); and 
 
WHEREAS said Contractor is required to furnish a bond in connection with said Public Works 
Contract, providing that if said Contractor, or any of his or its Subcontractors, shall fail to pay for 
any materials, provisions, provender or other supplies or teams used in, upon, for or about the 
performance of the work contracted to be done, or for any work or labor done thereon of any kind, 
or for amounts due under the Unemployment Insurance Code, or for any amounts required to be 
deducted, withheld, and paid over to the Contractor and his Subcontractors pursuant to Section 
18806 of the Revenue and Taxation Code with respect to such work or labor, that the Surety on 
this bond will pay the same together with a reasonable attorney's fee (to be fixed by the court) in 
case suit is brought on the bond; 
 
NOW, THEREFORE, we, ________________________________, the undersigned Contractor, 
as Principal, and _________________________________________,a corporation organized and 
existing under the laws of the State of _________________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the ________________________________________________and to any and all 
materialmen, persons, companies or corporations furnishing materials, provisions, provender or 
other supplies used in, upon, for or about the performance of the said Public Work, and all persons, 
companies, or corporations renting or hiring teams, or implements or machinery, for or 
contributing to said Public Work to be done, and all persons performing work or labor upon the 
same and all persons supplying both work and materials as aforesaid, excepting the said 
Contractor, in the sum of __________________________________________ (words) Dollars 
($__________________), said sum being not less than 100 percent of the total amount payable by 
the said Obligee under the terms of the said Public Work Contract, for which payment will and 
truly to be made, we bind ourselves, our heirs, executors and administrators, successors and 
assigns, jointly and severally, firmly by these presents
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THE CONDITION OF THIS OBLIGATION IS SUCH that, if said Contractor, his or its heirs, 
executors, administrators, successors or assigns, or Subcontractors, shall fail to pay for any 
materials, provisions, implements or machinery used in, upon, for or about the performance of the 
Public Work contracted to be done, or to pay for any work or labor thereon of any kind, or for 
amounts due under the Unemployment Insurance Code with respect to such work or labor, or for 
any amounts required to be deducted, withheld, and paid over to the Employment Development 
Department from the wages of said employees of said  Contractor and his Subcontractors pursuant 
to Section 13020 of the Unemployment Insurance Code with respect to such work and labor as 
required by the provisions of Section 3247 through 3252 of the Civil Code, the Surety or Sureties 
hereon will pay for the same in an amount not exceeding the sum specified in this bond, otherwise 
the above obligation shall be void.  In case suit is brought upon this bond, the said Surety or 
Sureties will pay a reasonable attorney fee to be fixed by the Court.  In addition to the provisions 
herein above, it is agreed that this bond will insure to the benefit of any and all persons, companies, 
and corporations entitled to serve stop notices under Section 3181 of the Civil Code, so as to give 
a right of action to them or their assigns in any suit brought upon this bond. 
 
The Surety, for value received, hereby stipulates an agrees that no change, extension of time, 
alteration or additions to the terms of the said Public work Contract or to the work to be performed 
there under or the Specifications accompanying the same shall in any way affect its obligations on 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work or to the Specifications. 
 
No final settlement between the Obligee and the Contractor hereunder shall abridge the right of 
any beneficiary hereunder, whose claim may be unsatisfied. 
 
Principal and Surety agree that if the Agency is required to engage the services of an attorney in 
connection with the enforcement of this bond, the Principal and Surety shall be jointly and 
severally liable for all of the Agency's costs and reasonable attorney fees, whether or not litigation 
or arbitration is actually commenced to enforce the bond.
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this  
 
______ day of ____________, 20__. 

PRINCIPAL: 
____________________________________ 
 
By _________________________________ 
 
SURETY: 
____________________________________ 
 
By _________________________________ 

Attorney-in-Fact 
 
IMPORTANT:  Surety companies executing Bonds must appear on the Treasury Department's 
most current list (Circular 570 as amended) and be authorized to transact business in the State 
where the Project is located. 
 
Any claims under this bond may be addressed to: 
 
(Name and Address of Surety)  ____________________________________ 
 

____________________________________ 
 

____________________________________ 
 
(Name and Address of Agent  ____________________________________ 
or Representative for ser-  
vice of process in Cali-  ____________________________________ 
fornia, if different from 
above)     ____________________________________ 
 
(Telephone Number of Surety ____________________________________ 
and Agent or Representative 
for service of process in 
California) 
 

THIS IS A REQUIRED FORM
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STATE OF CALIFORNIA        ) 
                                                 ) ss. 
COUNTY OF  _____________) 
 
On this _____ day of ___________________, in the year ______, before me, 
 
______________________________, a Notary Public in and for said state,  
 
personally appeared ____________________________________________________, known to 
me, or proved to me on the basis of satisfactory evidence, to be the person whose name is 
subscribed to the within instrument as the  
 
Attorney-in-Fact of the _________________________________________________ 
(Surety) and acknowledged to me that he subscribed the name of the  
 
____________________________________________(Surety) thereto and his 
own name as Attorney-in Fact. 
 

 ______________________________________ 
                        Notary Public in and for said State 
 
 
(SEAL) 
 
Commission expires ______________________________________ 
 
NOTE: A copy of the Power of Attorney to local representatives of the bonding company 

must be attached hereto. 
 
 
 
 
 
 
 
 
 

THIS IS A REQUIRED FORM
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CERTIFICATE OF CONTRACTOR 
 
 
I, __________________________________, certify that I am a/the  
 
_________________________________________(specify either partner or specific corporate 
office) of the Contractor names as Principal on the above-referenced bond.  I further certify that 
the Principal is an entity in good standing having complied with all applicable laws and regulations 
and that I have been given the express power on behalf of the Principal to execute this bond. 
 
NAME OF ENTITY:      ___________________________________ 
                                     
TITLE OF SIGNING PARTY:   ___________________________________ 
 
      By _________________________________ 
 
       ___________________________________ 
                                        California License No. 
 
(CORPORATE SEAL)   ___________________________________ 
           Name of License Holder 
 
      ___________________________________ 
                                                     Type of License 
 
      ___________________________________ 
                                            Expiration Date 
 
 
 
 
 
 
 
 
 
 

THIS IS A REQUIRED FORM
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CONTRACT PERFORMANCE BOND  
(CALIFORNIA PUBLIC WORKS) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
THAT WHEREAS, THE CITY OF PERRIS, (sometimes referred to hereinafter as "Obligee" has 
awarded to _____________________________________________  
(hereinafter designated as the "Contractor"), a contract for the work described as follows: 
 
2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP S002) (hereinafter 
referred to as the "Public Work Contract"); and 
 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in that 
certain contract for the said Public Work dated _____________, (hereinafter referred to as the 
"Public Work Contract"), which Public Work Contract is incorporated herein by this reference; 
and 
 
WHEREAS, The Contractor is required by said Public Work Contract to perform the terms thereof 
and to provide a bond both for the performance and guaranty thereof: 
 
NOW, THEREFORE, we, _______________________________________________, the 
undersigned Contractor, as Principal, and ________________________________, a corporation 
organized and existing under the laws of the State of _____________________________, and 
duly authorized to transact business under the laws of the State of California, as Surety, are held 
and firmly bound unto the ____________________________________________ in the sum of 
_________________________ Dollars ($_________________), said sum being not less than 100 
percent of the total amount payable by the said Obligee under the terms of the said Public Work 
Contract, for which amount well and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the bounden Principal, his or its 
heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by, and 
well and truly keep and perform the covenants, conditions and agreements in the said Public Work 
Contract and any alteration thereof made as therein provided, on his or its part, to be kept and 
performed at the time in the manner therein specified, and in all respects according to their intent 
and meaning; and shall faithfully fulfill the guarantee of all materials and workmanship; and 
indemnify and save harmless the Obligee, its officers and agents, as stipulated in said Public Work 
Contract, then this obligation shall become null and void; otherwise it shall be and remain in full 
force and effect.  In case suit is brought upon this bond, the said Surety will pay to Obligee a 
reasonable attorney's fee to be fixed by the Court. 
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The said Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Public Work Contract or to the work to be performed 
thereunder or the Specifications accompanying the same shall in any way affect its obligations on 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work or to the Specifications. 
 
No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 
 
Principal and Surety agree that if the Agency is required to engage the services of an attorney in 
connection with the enforcement of this bond, the Principal and Surety shall be jointly and 
severally liable for all of the Agency's costs and reasonable attorney fees, whether or not litigation 
or arbitration is actually commenced to enforce the bond. 
 
Principal and Surety agree that after completion and acceptance of the work by Agency, 10% value 
of the bond shall remain in effect for a 12 month period to warranty the work. 
 
IN WITNESS WHEREOF, this document has been executed this ___ day of ___________, 20__. 
 
                                    PRINCIPAL: 
                                    ______________________________ 
 
                                    By____________________________ 
 
                                    SURETY: 
                                    ______________________________ 
 
                                    BY____________________________ 
                                          Attorney-in-Fact 
 
The rate of premium on this bond is __________ per thousand. 
 
The total amount of premium charged:  $_________________.  (The above must be filled in by 
corporate surety. 
 
IMPORTANT: Surety companies executing Bonds must appear on the Treasury Depart-

ments most current list (Circular 570 as amended) and be authorized to 
transact business in the State where the Project is located. 

THIS IS A REQUIRED FORM
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Any claims under this bond may be addressed to: 
 
(Name and Address of Surety)  ____________________________________ 
 

____________________________________ 
 

____________________________________ 
 
(Name and Address of Agent  ____________________________________ 
or Representative for ser-  
vice of process in Cali-  ____________________________________ 
fornia, if different from 
above)     ____________________________________ 
 
(Telephone Number of Surety ____________________________________ 
and Agent or Representative 
for service of process in 
California) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS IS A REQUIRED FORM
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STATE OF CALIFORNIA        ) 
                                                     ) ss. 
COUNTY OF _______________) 
 
On this _____ day of ___________________, in the year ______, before me, 
 
______________________________, a Notary Public in and for said state,  
 
personally appeared ____________________________________________________, known to 
me, or proved to me on the basis of satisfactory evidence, to be the person whose name is 
subscribed to the within instrument as the  
 
Attorney-in-Fact of the _________________________________________________ 
(Surety) and acknowledged to me that he subscribed the name of the  
 
____________________________________________(Surety) thereto and his 
own name as Attorney-in Fact. 
 

________________________________ 
                                        Notary Public in and for said State 
 
 
(SEAL) 
 
Commission expires ______________________________________ 
 
NOTE: A copy of the Power of Attorney to local representatives of the bonding company 

must be attached hereto.
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CERTIFICATE OF CONTRACTOR 
 
 
 
I, ______________________________________, certify that I am a/the 
___________________________________ (specify either partner or specific corporate office) of 
the Contractor names as Principal on the above-referenced bond.  I further certify that the Principal 
is an entity in good standing having complied with all applicable laws and regulations and that I 
have been given the express power on behalf of the Principal to execute this bond. 
 
 
NAME OF ENTITY:     __________________________________ 
 
TITLE OF SIGNING PARTY:   __________________________________ 
 
       By _______________________________ 
 
       __________________________________ 
       Contractor’s California License No. 
 
(CORPORATE SEAL)    __________________________________ 
       Name of License Holder 
 
       __________________________________ 
       Type of License 
 
       __________________________________ 
       Expiration Date 
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CERTIFICATION OF INSURANCE AND ENDORSEMENTS 
 
The Contractor shall not commence any work under the Contract Documents until he obtains, at 
his own expense, all required insurance.  The required insurance, as follows, shall be provided by 
the Contractor in conformance with the requirements of Section 5 of the General Provisions of 
these Contract Documents: 
 

Workers’ Compensation Insurance 
Comprehensive General Liability Insurance 

 
The insurance company or companies utilized by the Contractor shall be authorized to transact 
business in the State of California and to issue policies in the amounts required in said Section 5 
of the General Provisions of these Contract Documents. 
 
No substitutions or revisions to the certificates and endorsements which follow will be accepted.  
If the insurance called for is provided by more than one company, a separate certificate, using the 
format presented, shall be provided for each company. 
 
Contractor shall include the City of Perris, their elected and appointed officials, agents, Agency, 
Interwest Consulting Group and the County of Riverside as additional insured under Contractor’s 
General Liability Policy. 
 
ADDITIONAL INSURED - The Certificate of Insurance supplied to the City of Perris shall name 
the City of Perris, its officers, employees, agents, Agency, Interwest Consulting Group, its officers 
and employees, the County of Riverside and independent contractors as additional insured and 
shall specify that the City of Perris City Manager and City Engineer be given thirty (30) days prior 
written notice by registered mail of any modification, decrease or termination of the Contractor’s 
Insurance coverage.  Such insurance shall be subject to approval by the City Attorney.
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CERTIFICATE OF INSURANCE 
                                                                                                                                            
 
AGENCY:  CITY OF PERRIS 
 
DESCRIPTION: 2023 CITYWIDE [PAVEMENT REHABILITATION PROJECT (CIP 

S002) 
  
TYPE OF INSURANCE:   WORKERS’ COMPENSATION INSURANCE 
 
THIS IS TO CERTIFY that the policies of insurance listed below have been issued by the 
company named below in conformance with the requirements set forth in the Agency's Contract 
Documents, and that said policies are now in force. 
 
Said company will give at least 30 days advance written notice by registered mail to the agency 
and Engineer prior to any material change or cancellation of said policies. 
 
Nothing contained in this Certificate of Insurance shall be construed as an amendment to an 
existing insurance coverage. 
 
Policy Number              Effective Date             Expiration Date 
 
 
 
 
 
 
 
 
 
 
 
 
The insurance provided by said policies complies in all respects as to coverage and limits of 
liability with the requirements of the Workers’ Compensation Insurance Laws of the State of 
California.
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EFFECTIVE: _______________________ 
 
 
________________________________    ____________________________________ 
Named Insured    Insurance Company 
 
 
_________________________________    __________________________________ 
Street Number                           Street Number 
 
________________________________    ____________________________________ 
City and State                          City and State 
 
 
Insurance Company Agent for 
Service of process in California 
 
    _____________________________________________ 
                          (Authorized Representative) 
                           (Attach Acknowledgement) 
 
_________________________________    ___________________________________ 
(Name)     (Company) 
 
 
_________________________________    ___________________________________ 
(Street Number)     (Street Number) 
 
 
_________________________________    ___________________________________ 
(City)       (City and State) 
 
 
_________________________________    ___________________________________ 
(Telephone Number)     (Telephone Number) 
 
NOTICE: Substitution or revision to this certificate will be accepted.  If the insurance called 

for is provided by more than one company, a separate certificate, using this 
format, shall be provided for each company.  
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STATE OF CALIFORNIA        ) 
                                                    ) ss. 
COUNTY OF _______________) 
 

On this ____ day of _______________, 20__ before me personally came  
 
______________________________________known to me or proved to me on the basis of 
satisfactory evidence, who being duly sworn, did depose and say  
 
that ___________________________________________________ is an authorized  
representative of the ___________________________________________ and  
 
acknowledged to me that ________________________________________ executed the within 
instrument on behalf of said insurance company. 
 
IN WITNESS WHEREOF, I have signed and affixed my Official Seal on the date in this 
certificate first above written. 
 
 
 

_____________________________________ 
     Notary Public in and for said 
     County and State
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CERTIFICATE OF INSURANCE 
 
AGENCY:   CITY OF PERRIS 
 
DESCRIPTION: 2023 CITYWIDE PAVEMENT REHABILITATION PROJECT 

(CIP S002) 
 
TYPE OF INSURANCE: COMPREHENSIVE GENERAL LIABILITY INSURANCE 
 
THIS IS TO CERTIFY that the policies of insurance listed below have been issued by the 
company named below in conformance with the requirements set forth in the Agency's Contract 
Documents, and that said policies are now in force. 
 
Said company will give at least 45 days advance written notice by registered mail to the Agency 
and Engineer prior to any material change or cancellation of said policies. 
 
Nothing contained in this Certificate of Insurance shall be construed as an amendment to an 
existing insurance coverage. 
 
Policy             Date                       Limits of Liability 
Number     Effective   Expiration     Bodily Injury         Property Damage 
 
 
 
 
 
 
 
The following types of coverage are included in this policy (indicated by "X" in space): 
 

Manufacturers' and Contractors'   Yes ___ No ___ 
Owners' and Contractors' Protective    Yes ___ No ___ 
Blanket Contractual     Yes ___ No ___ 
Completed Operations    Yes ___ No ___ 
Owned Automobiles     Yes ___ No ___ 
Hired Automobiles     Yes ___ No ___ 
Non-Owned Automobiles    Yes ___ No ___ 
Broad Form Property Damage   Yes ___ No ___ 
"XCU" Exposure     Yes ___ No ___ 
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Business automobile liability insurance or equivalent form with a combined single limit of not 
less than $2,000,000.00 per occurrence for bodily injury and property damage, $1,000,000 per 
occurrence for personal and advertising injury, $2,000,000 aggregate for products and completed 
operations, and $4,000,000 general aggregate applying separately to the work performed under 
the Contract.  Such insurance shall include coverage for owned, hired and non-owned 
automobiles. 
 
The above mentioned coverage includes Interwest Consulting Group, County of Riverside, its 
officers, agents, and employees as additionally insureds.
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ENDORSEMENT: 
 
The Agency, the Owner's Representative, the County of Riverside, the Engineer, Interwest 
Consulting Group, and his consultants, and each of their officers, agents, and employees are 
included as additional insureds under these policies but only while acting in their capacity as 
such and only as respects operations of the original named insured, his subcontractors, agents, 
and employees in the performance of the above-referenced contract. 
 
This endorsement shall not operate to increase the Company's total limits of liability under the 
above-listed policies. 
 
The insurance company hereby waives its rights of subrogation against the additional insureds. 
 
EFFECTIVE: ___________________ 
 
______________________________             ______________________________ 
Named Insured                                Insurance Company 
 
______________________________              ______________________________ 
Street Number                                  Street Number 
 
______________________________              ______________________________ 
City and State                                  City and State 
 
Insurance Company agent for 
service of process in California  By____________________________ 
                                                 (Authorized Representative) 

 (Attach Acknowledgment) 
______________________________ _______________________________ 
(Name)     (Company) 
 
______________________________            _______________________________ 
(Street Number)    (Street Number) 
 
______________________________            _______________________________ 
(Telephone Number)    (Telephone Number) 
 
NOTICE: No substitution or revision to this certificate will be accepted.  If the insurance 

called for is provided by more than one company, a separate certificate, using this 
format, shall be provided for each company. 
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(STATE OF CALIFORNIA        )     Page 2 of 2 
                                                      ) ss. 
(COUNTY OF _______________) 
 
On this _____ day of ___________________, in the year ______, before  
me, ______________________________, a Notary Public in and for said  
 
state, personally appeared ___________________________________________,  
 
known to me, or proved to me on the basis of satisfactory evidence, to be  
the person whose name is subscribed to the within instrument as the  
 
Attorney-in-Fact of the _________________________________________________ 
(Surety) and acknowledged to me that he subscribed the name of the  
 
____________________________________________(Surety) thereto and his 
own name as Attorney-in Fact. 
 

_____________________________________ 
                                       Notary Public in and for said County and State  
  
 
 
(SEAL) 
 
Commission expires _______________________
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NOTICE TO PROCEED 
 
TO: __________________  

__________________ 
__________________ 

 
 
Project Description: 2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP 

S002) 
 
You are hereby notified to commence Work in accordance with the Contract dated 
_________________, and you are to complete all work within the right-of-way on or before 60 
working days. 
 
You are required to return an acknowledged copy of this Notice to Proceed to the Agency. 
 
Dated this _____ day of ___________________. 
 

City of Perris 
Agency 

 
By _______________________________ Contract City Engineer 
     John Pourkazemi     Title 
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ACCEPTANCE OF NOTICE 
 
 
Receipt of the Notice to Proceed is hereby acknowledged by 
_______________________________________, this the _____ day of  
 
__________________, 20__. 
 
 
_________________________________ By ________________________________ 
Contractor      
                                   Title_________________________________ 
 
                                   ______________________________________ 
                                   Contractor's California License No. 
 
                                   ______________________________________ 
                                   Name of License Holder 
 
                                   ______________________________________ 
                                   Type of License 
 
                                   ______________________________________ 
                                   Expiration Date 
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STATE OF CALIFORNIA - CONTRACT AWARD FORM 
DIVISION OF APPRENTICESHIP STANDARDS 
525 GOLDEN GATE AVENUE 
SAN FRANCISCO, CA  94102 
(415)  557-2950 

ADDRESS REPLY TO: 
 

P.O. BOX 603     
SAN FRANCISCO, CA  94101 

 
PUBLIC WORKS CONTRACT 

 
AWARD NOTICES 

 
To the Awarding Agency: 
 
The Division of apprenticeship standards has computerized the Public Works Contract Award 
Notices.  We will appreciate your cooperation in using the enclosed "Extract of Public Works 
Contract Award" (DAS 13, Rev. 7/85), to notify us of contracts that you award.  Your sending us 
this form will satisfy the requirements of Labor Code Section 1773.3.  If you need additional 
copies, the form can be photocopied or reproduced.  It is not necessary to (and please do not) send 
us copies of the contract. 
 
Please be sure that all items on the form are completed.  You will note that starting and completion 
dates can be either actual or estimated.  A contract or project number must be assigned and entered 
Item 9. 
 
If you have any questions concerning this matter, please feel free to contact the Public Works Unit 
of the Division of Apprenticeship Standards at the above address or by telephone at (415) 557-
2950.  Thank you for your assistance. 
 
 

RITA TSUDA, Deputy Chief 
 
 
Enclosure 
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CHANGE ORDER 
 
Order No. ___________________   Date ________________________ 
 
Contract Date _____________   Sheet __________ of _________ 
 
Agency: CITY OF PERRIS 
 
Project: 2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP S002) 
 
Contractor: _____________________________________________________________ 
 
The following changes are hereby made to the Contract Documents: 
 
JUSTIFICATION 
 
CHANGE TO CONTRACT PRICE 
 
Original Contract Price                           $_________________ 
 
Current Contract Price adjusted by 
Previous Change Order(s)                          $_________________ 
 
Contract Price due to this Change Order 
will be (decreased) (increased).                  $_________________ 
 
New Contract Price including this 
Change Order                                       $_________________ 
 
CHANGE TO CONTRACT TIME 
 
Contract Time will be (increased) 
(decreased)                                 __________________ 
                                                                (Working Days) 
 
Date for completion of all work                    __________________ 
                                                          (Date) 
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APPROVALS REQUIRED 
 
 
Approved by: __________________________ Date _______________________ 
 
 
Recommended by: ______________________  Date _______________________ 
 
 
Ordered by: __________________________  Date _______________________ 
 
 
Accepted by: ___________________________ Date _______________________ 
 
Federal Agency 
Approval: __________________________  Date _______________________ 
(Where Applicable) 
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CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
PROJECT: _________________________________________________________ 
_________________________________________________________________ 
 
 
 
CONTRACTOR _________________________________________________________ 
 
CONTRACT DATE ______________________________________________________  
 
                                                                                                                                                                                                                            
This Certificate of Substantial Completion applies to all Work under the Contract Documents or 
to the following specified parts thereof: 
 
 
 
 
To: City of Perris 

(OWNER)  
 
And To:  __________________________________ 
                 (CONTRACTOR)    
 
 
 
The Work to which this Certificate applies has been inspected by authorized representatives of 
OWNER and CONTRACTOR and that Work is hereby declared to be substantially complete in 
accordance with the Contract Documents on 
 
 
 _________________________ 
 Date of Substantial Completion 
 
A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-
inclusive, and the failure to include an item in it does not alter the responsibility of 
CONTRACTOR to complete all the Work in accordance with the Contract Documents.  The items 
in the tentative list shall be completed or corrected by CONTRACTOR within days of the above 
dated of Substantial Completion. 
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The responsibilities between OWNER and CONTRACTOR for security, operation, safety, 
maintenance, heat, utilities, insurance, and warranties shall be as follows: 
 
 
 
 
 
OWNER:    ________________________________________________________ 
 

________________________________________________________ 
 

________________________________________________________ 
 
 
CONTRACTOR:  __________________________________________________ 
 

__________________________________________________ 
 

__________________________________________________ 
 
 
 
The following documents are attached to and made a part of this Certificate: 
 
 
 
 
 
 
 
 
This Certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents nor is it a release of CONTRACTOR's obligation to complete the Work in accordance 
with the Contract Documents. 
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CONTRACTOR accepts this Certificate of Substantial Completion on 
________________________, 20__. 
 
_________________________________________ 
                  Contractor 
 
    By ____________________________________________ 
 
____________________________________________ 
California Contractor License No. 
 
OWNER accepts this Certificate of Substantial Completion on 
______________________________, 20__. 
 
              CITY OF PERRIS 
 
  By ____________________________________________  
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RELEASE FORM 
 
NAME OF CONTRACTOR:  ________________________________________ 
 
PROJECT DESCRIPTION: 2023 CITYWIDE PAVEMENT REHABILITATION PROJECT 

(CIP S002) 
 
PERIOD WORK PERFORMED: _______________________________________ 
 
Above named Contractor hereby acknowledges payment in full for all compensation of whatever 
nature due the Contractor for all labor and materials furnished and for all work performed on the 
above-referenced project for the period specified above with the exception of contract retention 
amounts and disputed claims specifically shown below. 
 
RETENTION AMOUNT FOR THIS PERIOD: 
$_____________________________________ 
 (number) 
 
____________________________________________________________________________ 
 (words) 

DISPUTED CLAIMS 
 
    DESCRIPTION OF CLAIM   AMOUNT CLAIMED 
 
The Contractor further expressly waives and releases any claim the Contractor may have of 
whatever type of nature for the period specified which is not shown as a retention amount or a 
disputed claim on this form.  This release and waiver have been made voluntarily by Contractor 
without any fraud, duress, or undue influence by any person or entity. 
 
Contractor further certifies, warrants, and represents that all bills for labor, materials, and work 
due Subcontractors for the specified period have been paid in full and that the parties signing below 
on behalf of Contractor have express authority to execute this release. 
 
______________________________________________ Date ___________________________ 
Printed Name of Contractor      
 
____________________________________ 
Entity (Partnership, Corporation, etc.) 

 
____________________________________ 
California Contractor’s License No. 

 
By: _________________________________  By: ________________________________  
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GENERAL PROVISIONS 
 
The work embraced herein shall be done in accordance with the applicable portions of the current 
edition of the “Standard Specifications for Public Works Construction” prepared and promulgated 
by the Southern California Chapters of the American Public Works Association and Associated 
General Contractors of California, except when said “Standard Specifications” are in conflict with 
other contract documents. 
 
The “General Provisions” contained in said “Standard Specifications” are by this reference 
incorporated herein as the General Provisions of these contract documents, subject to the following 
modifications and additions. 
 

1. Section 1-6.2, “Subcontractor Listing” Section 1-6.2 of said “Standard Specifications is 
amended to read: 

 
Unless otherwise provided in Section 4100.5 of the Government Code, each bidder shall 
file with his bid the name and address of each subcontractor who will perform the work or 
labor or render service to the prime Contractor in or about the construction of the work or 
improvement and of each subcontractor, licensed by the State of California, who specially 
fabricates and installs a portion of the work or improvement according to detailed drawings 
contained in the plans and specifications, in an amount in excess of one-half of one percent 
of the prime Contractor’s total bid.  Only one subcontractor shall be listed for each portion 
of the work, which portion shall be defined in the bid.  In each instance, the nature and 
extent of the work to be sublet shall be described.  The failure of the Contractor to specify 
a subcontractor, or the listing of more than one subcontractor for the same portion of the 
work, constitutes an agreement by the Contractor that he is fully qualified to perform that 
portion himself, and that he shall perform that portion himself. 

 
2. Section 2-9, “Changed Conditions” Section 2-9 of said “Standard Specifications” is 

amended to read: 
 

All loss or damage arising out of the nature of the work to be done under the contract, or 
from any unforeseen obstructions or difficulties which may be encountered during the 
progress of the work and in the prosecution of the same, or from the action of the elements 
(except as otherwise provided in Section 6-6 hereof) or from encumbrances on the line of 
the work, shall be sustained by the Contractor. 

 
3. Section 4-1, “General” Section 4-1 of said “Standard Specifications” is amended to read: 

 
No materials, supplies or equipment for the work under this contract shall be purchased 
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subject to any chattel, mortgage or under a conditional sale contract or other agreement by 
which an interest therein or any part thereof is retained by the seller or supplier.  The 
Contractor warrants clear and good title to all materials, supplies and equipment installed 
and incorporated in the work, and agrees upon completion of all work to deliver the 
premises, together with all improvements and appurtenances constructed or placed thereon 
by him, to the City free from any claims, liens, encumbrances or charges, and further agrees 
that neither he nor any person, firm, or corporation furnishing any material or labor for any 
work covered by the contract shall have any right to a lien upon the premises or any 
improvement or appurtenances thereon, provided that this shall not preclude the Contractor 
from installing metering devices or other equipment of utility companies the title of which 
is commonly retained by the utility company.  Nothing contained in this article, however, 
shall defeat or impair the right of such persons furnishing materials or labor under any bond 
given by the Contractor for their protection of any right under any law permitting such 
persons to look to funds due the Contractor, in the hands of the City. The provisions of this 
article shall be inserted in all subcontracts and material contracts, and notices of its 
provisions and material contracts, and notices of its provisions shall be given to all persons 
furnishing materials for the work when no formal contract is entered into for such materials. 

 
4. Section 6-9, “Liquidated Damages” Section 6-9 of said “Standard Specifications” is 

amended to read: 
 

It is agreed by the parties to the contract that in case all the work called for under the 
contract in all parts and requirements is not finished or completed within the number of 
calendar days as set forth in the contract, damage will be sustained by the City.  Because it 
is impracticable and extremely difficult to ascertain and determine the actual damage which 
the City will sustain, in the event of and by reason of such delay, it is therefore agreed that 
the Contractor will pay to the City $1,000 for each and every calendar day’s delay in 
finishing the work in excess of the number of days prescribed. 

 
The Contractor agrees to pay said liquidated damages herein provided for, and further 
agrees that the City may deduct the amount thereof from any monies due or that may 
become due the Contractor under the contract. 

 
5. Section 5-3, “Labor” Section 5-3 of said “Standard Specifications” is amended to read: 

 
The Contractor, his agents and employees, shall be bound by and comply with all 
applicable provisions of the Labor Code and with Federal, State and local laws related to 
labor.  Particular attention is directed to: 

 
A. Hours of Labor:  Eight hours labor constitutes a legal day’s work.  The Contractor shall 
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forfeit, as a penalty to the City, $25.00 for each worker employed in the execution of 
the contract by the Contractor or any subcontractor under him for each calendar day 
during which such worker is required or permitted to work more than 8 hours in any 
one calendar day and 40 hours in any one calendar week in violation of the provisions 
of the Labor Code, and in particular, Section 1810 to Section 1815, thereof, inclusive, 
except that work performed by employees shall be permitted upon compensation for 
all hours worked in excess of 8 hours per day and/or 40 hours per week at not less than 
one and one-half times the basic rate of pay, as provided in said Section 1815. 

 
B. Labor Discrimination:  Attention is directed to Section 1735 of the Labor Code, which 

reads as follows: 
 

“No discrimination shall be made in the employment of persons upon public works 
because of the race, color, national origin or ancestry, or religion of such persons and 
ever Contractor for public works violating this section is subject to all the penalties 
imposed for a violation of this chapter”. 

 
C. Prevailing Wage:  The Contractor shall comply with Labor Code Section 1775. In 

accordance with said Section 1775 the Contractor shall forfeit as a penalty to the City, 
$25.00 for each calendar day or portion thereof, for each worker paid less than the 
stipulated prevailing rates for such work or craft in which such worker is employed for 
any work done under the contract by him or by any subcontractor under him in violation 
of the provisions of the Labor Code and in particular, Labor Code Sections 1770 to 
1780, inclusive.  In addition to said penalty and pursuant to said Section 1775, the 
difference between such stipulated prevailing wage rates and the amount paid to each 
worker was paid less than the stipulated prevailing wage rate shall be paid to each 
worker by the Contractor. 

 
Pursuant to the provisions of Section 1770 of the Labor Code of the State of California, 
the City has ascertained the general prevailing rate of wages (Which rate includes 
employer payments for health and welfare, vacation, pension and similar purposes) 
applicable to the work to be done, for straight time, overtime, Saturday, Sunday and 
holiday work.  The holiday wage rate listed shall be applicable to all holidays 
recognized in the collective bargaining agreement of the particular craft, classification, 
or type of worker concerned.  The Contractor shall pay travel and subsistence payment 
to each worker as such payments are defined and required in applicable collective 
bargaining agreements filled in connection with Labor Code Section 1773.8. 

 
The City will not recognize any claim for additional compensation because of the 
payment by the Contractor of any wage in excess of the prevailing wage rate set forth 
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in the contract.  The possibility of wage increases is one of the elements to be 
considered by the Contractor in determining his bid, and will not under any 
circumstances by considered as the basis of a claim against the City on the contract. 

 
D. Contractor’s Licensing Laws:  Attention is directed to the provisions of Chapter 9 of 

Division 3 of the Business and Professions Code concerning the licensing of 
Contractors. 

 
E. Apprentices:  In the awarding of any contract or written order for any public work or 

improvement, the Director of Public Works/City Engineer, or his/her designee, shall 
require all contractors and subcontractors offering or agreeing to perform any work on 
said public improvement to provide proof of participation as a signatory to a recognized 
apprenticeship and/or training program under Chapter 4 (commencing at Section 
3070), Division 3, of the Labor Code of the State of California and certified by the State 
of California Division of Apprenticeship Standards, where such programs exist for the 
work to be performed. 

 
They shall also provide information concerning their experience, financial 
qualifications and ability to perform said contract or subcontract, as well as to whether 
said contractor or subcontractor possesses, or can obtain the necessary equipment in 
time to perform said contract or subcontract. 

 
Should the Director of Public Works/City Engineer, or his/her designee, determine that 
said contractor or any subcontractor is not a signatory to a recognized apprenticeship 
and/or training program under Chapter 4 (commencing at Section 3070).  Division 3, 
of the Labor Code of the State of California and certified by the State Division of 
Apprenticeship Standards, where such programs exist for the work to be performed, or 
he/she does not possess the necessary experience and financial qualifications to 
perform said contract or subcontract, or that he/she does not possess, or cannot obtain 
in due time the necessary equipment to perform said contract, the Director of Public 
Works Engineer, or his/her designee, may reject the bid of any said contractor or 
subcontractor.  If such determination affects only a subcontractor then the Director of 
Public Works/City Engineer, or his/her designee, may compel the contractor to 
substitute a subcontractor who is a signatory to a recognized apprenticeship and/or 
training program under Chapter 4, (commencing at Section 3070), Division 3, of the 
Labor Code of the State of California and certified by the State of California Division 
of Apprenticeship Standards, where such programs exist for the work to be performed, 
or who, in the opinion of the Director of Public Works/City Engineer, or his/her 
designee, process the necessary experience, financial qualifications, and equipment to 
perform said subcontract. 
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The apprenticeship provisions contained herein shall not apply to contracts of general 
contractors involving less than fifty thousand dollars ($50,000.00) or twenty (20) 
working days or to contracts of specialty contractors not bidding for work through a 
general or prime contractor, involving less than five thousand dollars ($5,000.00) or 
fewer than five (5) working days. 

 
6. Section 5-4.2, “General Liability Insurance” Section 5-4.2 of said “Standard 

Specifications” is amended to read: 
 

5-4.2 “Contractor’s Liability and Insurance” 
 

5-4.2.1 Contractor’s Liability:  The City, its Council, Engineer, employees, 
Interwest Consulting Group or agents shall not be answerable or 
accountable in any manner for any loss or damage that may happen to the 
work or any part thereof, or for any of the materials or other things used or 
employed in performing the work, or for injury or damage to any person or 
persons, either workers employees of Contractor or its subcontractors or the 
public, or for damage to adjoining or other property, from any cause 
whatsoever arising out of or in connection with the performance of the 
work, except willful misconduct of City, or its agents, servants, or 
independent Contractors directly responsible to. 

 
Contractor shall hold the County of Riverside, its officers, agents and 
employees free and harmless from any liability whatsoever, including 
wrongful death, based or asserted upon any act or omission of principal, its 
officers, agents, employees or Sub-contractors relating to or in any way 
connected with or arising from the accomplishment of the work, whether or 
not such acts or omissions were in furtherance of the work required by the 
Contract Documents and agrees to defend at his expense, including attorney 
fees, Owner, County of Riverside, its officers, agents, employees and 
independent Architect in any legal action based on any such alleged acts or 
omissions. 

 
The Certificate of Insurance supplied to the City of Perris shall name the 
City of Perris, its officers, employees, agents and independent contractors 
as additional insured and the County of Riverside as additional insured and 
shall specify that the City of Perris and the County of Riverside be given 
thirty (30) days prior written notice of any modification, decrease or 
termination of the Contractor’s insurance coverage.  Such insurance shall 
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be subject to approval by the City of Perris. 
 

A. Contractor will defend any action or actions filed in connection with any 
of said claims, damages, penalties, obligations or liabilities and will pay 
all costs and expenses, including attorney’s fees incurred in connection 
therewith. 

 
B. Contractor will promptly pay any judgment rendered against Contractor 

of the City covering such claims, damages, penalties, obligations and 
liabilities arising out of or in connection with such work, operations, or 
activities of Contractor hereunder and Contractor agrees to save and 
hold the City harmless there from. 

 
C. In the event the City is made a party to any action or proceeding filed or 

prosecuted against Contractor for such damages or other claims arising 
out of or in connection with the work, operation or activities of 
Contractor hereunder, Contractor agrees to pay to the City any and all 
costs and expenses incurred by the City in such action or proceeding 
together with the reasonable attorney’s fees. 

 
A portion of the money due to the Contractor, under and by virtue of the 
contract as shall be considered necessary by the City, may be retained 
by the city until disposition has been made of such actions or claims for 
damages as aforesaid. 

 
5-4.2.2  Liability Insurance:  The Contractor shall not commence work under this 

contract until he has obtained all insurance required hereunder in a company 
or companies acceptable to the City nor shall the Contractor allow any 
subcontractor to commence work on his subcontract until all insurance 
required of the subcontractor has been obtained.  The Contractor shall take 
out and maintain at all times during the lift of this contract the following 
policies of insurance: 

 
The Contractor shall provide the City with a Certificate of Insurance on City 
form evidencing a comprehensive liability insurance policy with a 
combined single limit of not less than $2,000,000 each occurrence 
(Comprehensive Personal Injury and Property Damage Liability Insurance, 
including automobiles, as shown in Section 5-4 of latest edition including 
amendments of Standard Specifications) in connection with the work 
performed. 
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  Each such policy of insurance shall: 
 

A. Be issued by an insurance company, approved in writing by the City, 
which is qualified to do business in the State of California; 

 
B. Name and list as additional insurers the City and the persons and 

entities, if any, designated in the Special Provisions; 
 

C. Specify it acts as primary insurance and that no insurance held or owned 
by the designated additional insurers shall be called upon to cover a loss 
under said policy; 

 
D. Contain a clause substantially in the following words: 

 
“It is hereby understood and agreed that this policy may not be canceled 
nor the amount of the coverage thereof reduced until (30) days after 
receipt by the City of a written notice of such cancellation or reduction 
on coverage, as evidenced by receipt of a registered letter”. 

 
E. Otherwise by in form satisfactory to the City. 

 
7. Section 5-4.3, “Workers’ Compensation Insurance” Section 5-4.3 of said “Standard 

Specifications is amended to read: 
 

Before execution of the contract by the City Manager, the Contractor shall file with the 
engineer the following certification: 

 
“I am aware of, and will comply with, Section 3700 of the Labor Code by securing, paying 
for, and maintaining in full force and effect for the duration of the contract, complete 
Workers’ Compensation Insurance, and shall furnish a Certificate of Insurance to the 
engineer before execution of the contract”.  The City, its officers, or employees, will not 
be responsible for any claims in law or equity occasioned by failure of the Contractor to 
comply with this paragraph. 

 
Said policy of insurance shall contain an endorsement which: 

 
A. Waives all right of subrogation against the City and any persons and entities designated 

in the Special Provisions to be listed as additional insurers in the policy of insurance 
provided for in Section 5-4.2.2 by reason of any claim arising out of or connected with 
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the operations of Contractor or any subcontractor in performing the work provided for 
herein; 

 
B. Provides it shall not be cancelled or altered without thirty (30) days notice thereof given 

to the City by registered mail. 
 

The Contractor shall require all subcontractors similarly to provide such compensation 
insurance for their respective employees. 

 
8. Section 5-7.2.1, “General” Section 5-7.2.1 of said “Standard Specifications” is amended to 

read: 
 

The Contractor shall have at the worksite, copies or suitable extracts of:  Construction 
Safety Orders, Tunnel Safety Orders, and General Industrial Safety Orders issued by the 
State Division of Industrial Safety.  He shall comply with provisions of these and all other 
applicable laws, ordinances, and regulations, including but not limited to, the Occupational 
Safety and Health Act of 1970 to which particular attention is directed.  He also shall have 
the latest edition of the “Manual on Uniform Traffic Control Devices” published by 
Building News, Inc. 

 
9. Section 5-1, “Laws and Regulations” Section 5-1 of said “Standard Specifications” is 

amended to read: 
 

The Contractor shall keep himself fully informed of all existing and future State and 
Federal laws and county and municipal ordinances and regulations which in any manner 
affect those engaged or employed in the work, or the materials used in the work, or which 
in any way affect the conduct of the work, and of all such orders and decrees of bodies of 
tribunals having any jurisdiction or authority over same.  He shall at all times observe and 
comply with, and shall cause all his agents and employees to observe and comply with all 
such existing and future laws, ordinances, regulations, orders, and decrees of bodies or 
tribunals having any authority over the work; and shall protect and indemnify the City and 
all officers and employees thereof connected with the work, including but not limited to 
the Engineer, against any claim or liability arising from or based on the violation of any 
such law, ordinance, regulation, order or decree, whether by himself or his employees.  If 
any discrepancy or inconsistency is discovered in the plans, drawings, specifications, or 
contract for the work in relation to any such law, ordinance, regulation, order or decree the 
Contractor shall forthwith report the same to the engineer in writing. 

 
10. Section 7-3.2, “Partial and Final Payment” the last paragraph of Section 7-3.2 of said 

“Standard Specifications” is amended to read: 
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Upon the written request of the Contractor, delivered to the City at least ten (10) days in 
advance, and at the sole cost and expense of the Contractor, the Contractor may substitute 
securities for any monies held by the City to ensure the performance of the Contractor 
hereunder.  The securities proposed to be substituted shall be specifically identified in the 
Contractor’s notice, shall be limited to those listed in Government Code Section 16430 and 
to bank or savings and loan certificates of deposit, and shall be of the market value (as 
determined by the Finance Director of the City) at least equal to the amount of money 
withheld by the City.  Upon the approval of the proposed substitution by the City, the 
securities may be deposited with the City or with a State or Federally charted bank 
approved by the City as the escrow agent of the parties.  The Contractor shall be the 
beneficial owner of these securities and shall receive interest thereon. 

 
The second paragraph of Section 7-3.2 of said “Standard Specifications” shall be amended 
to read: 

 
PARTIAL PAYMENTS:  At the request of the Contractor, partial payments will be made 
on a monthly basis.  The Progress Payments will be made on a monthly basis.  The Progress 
Payment request shall be submitted on or before the 20th day of each month.  The estimate 
may include only work completed up to and including this date.  Progress pay requests 
showing work not accomplished by the 20th day of the month shall be rejected. 

 
All original invoices shall be mailed to 24 South D Street, Suite 100, Perris, CA 92570. 
 

11. Section 7-4.3.1, “Work by the Contractor” Section 7-4.3.1 shall be amended to read: 
 
The following percentage shall be added to the Contractor’s costs and shall constitute the 
markup for all supervision and management (direct or indirect); home office and field 
overhead and all profits, which shall be deemed to include all items of expense not 
specifically designated as cost or equipment rental in Sections 7-4.2.1 “Labor”, and 7-4.2.2 
“Materials”, and 7-4.2.3 “Tool and Equipment Rental”. 

 
 

Labor 
 Materials 

Equipment Rental  
Other Items and Expenditures 

 

15 
10 
10 
10 

To the sum of the costs and markups provided for in this subsection, a maximum of one 
percent (1%) for each adjusted bond shall be added as compensation for bonding upon 
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proof of actual payment to the sureties. 
 

12. Section 9, “Other Provisions” Section 9 is added to said “Standard Specifications” to read: 
 

9.1 Responsibility for Work.  Until the formal acceptance of the work by the City, the 
Contractor shall have the charge and care thereof and shall bear the risk of injury 
or damage to any part thereof and shall bear the risk of injury or damage to any part 
thereof by the action of the execution or from the non-execution of the work.  The 
Contractor shall rebuild, repair, restore, and make good all injuries or damages to 
any portion of the work occasioned by any of the above before its completion and 
acceptance and shall bear the expense thereof, except for such injuries or damages 
as are occasioned by acts of the federal government or the public enemy.  In case 
of suspension of work from any cause whatever, the Contractor shall be responsible 
for all materials and shall properly store them if necessary and shall erect temporary 
structure where necessary. 

 
Any other provisions of this contract to the contrary notwithstanding, to the extent 
required by Chapter 2.5 (commencing with Section 4150) of Division 5 of Title I 
of the Government Code, the Contractor shall not be responsible for the cost of 
repairing, or restoring damage to the work caused by an act of God as that phrase 
is defined in Government Code 4151(b). 

 
The City will not be held responsible for the care or protection of any material or 
parts of the work prior to the final acceptance except as expressly provided in these 
specifications.  The City will not be responsible for any changes in the Contractor’s 
operations due to encountering obstructions which may interfere with the work. 

 
9.2  Provisions for Emergencies:  Unusual conditions may arise on the work which will 

require that immediate and unusual provision be made to protect the public from 
danger or loss or damage to life and property, due directly or indirectly to the 
prosecution of the work, and it is part of the service required of the Contractor to 
make such provisions and to furnish such protection. 

 
The Contractor shall use such foresight and shall take such steps and precautions 
as his operations make necessary to protect the public from danger or damage, or 
loss of life or property, which would result from the interruption or contamination 
of public water supply, irrigation or other public service, or from the failure of 
partly completed work. 

 
Whenever, in the opinion of the engineer, an emergency exists against which the 
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Contractor has not taken sufficient precaution for the safety of the public or the 
protection of utilities or of adjacent structures or property which may be injured by 
process of construction on account of such neglect; and whenever in the opinion of 
the engineer, immediate action shall be considered necessary in order to protect the 
public or private, personal or property interests, or prevent likely loss of human life 
or damage on account of the operations under the contract, then and in the event 
the Engineer may provide suitable protection to said interest by causing such work 
to be done and material to be furnished as, in the opinion of the engineer, may seem 
reasonable and necessary. 

 
The cost and expense of said labor and material, together with the cost and expense 
of such repairs as may be deemed necessary, shall be borne by the Contractor, and 
if he shall not pay said cost and expense upon presentation of the bills therefore, 
duly certified by the engineer, then said cost and expense will be paid by the City 
and shall thereafter be deducted from any amounts due, or which become due said 
Contractor.  Failure of the City, however, to take such precautionary measure, shall 
not relieve the Contractor of his full responsibility for public safety. 

 
The foregoing provisions are in additional to and not in limitation of any other                                  
rights or remedies available to the City. 

 
9.3  Guarantees:  Besides guarantees required elsewhere, the Contractor shall and 

hereby does guarantee all work for a period of one (1) year after the date of 
acceptance of the work by the City and shall repair and replace any and all such 
work by the City and shall repair and replace any and all such work, together with 
any other work which may be displaced in so doing, that may prove defective in 
workmanship and/or materials within the one (1) year period from date of 
acceptance, without any expense whatsoever to the City, ordinary wear and tear and 
unusual abuse or neglect excepted.  In the event of failure to comply with the above 
mentioned conditions within a week after being notified in writing, the City hereby 
authorized to proceed to have the defects repaired and made good at the expense of 
the Contractor, who hereby agrees to pay the cost and charges therefore 
immediately on demand. 

      
13. “Environmental Provisions” The Contractor shall, as appropriate, comply with all 

provisions of Public Contracts Code Section 7104 (SB1470).  The requirements of this 
code are summarized as follows:  In the event Contractor is required to dig any trench or 
excavation that extends deeper than four feet below the surface in order to perform the 
work authorized under this contact, Contractor agrees to promptly notify City in writing 
and before further disturbing the site if any of the conditions set forth below are discovered: 
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(1) Material that the Contractor believes may be material that is hazardous waste, as defined 

in Section 25117 of the Health and Safety Code, that is required to be removed to a Class 
I, Class II, or Class III disposal site in accordance with the provisions of existing law. 

 
(2) Subsurface or latent physical conditions at the site differing from those indicated. 

 
(3) Unknown physical conditions at the site of any unusual nature, different materially from 

those ordinarily encountered and generally recognized as inherent in the work of the 
character provided for in this Contract. 

        
(a) City agrees to promptly investigate the conditions, and if City finds that the conditions 

do materially differ, or do involve hazardous waste, and cause a decrease or increase 
in Contractor’s cost of, or the time required for, performance of any part of the work, 
shall issue a change order under the procedures described in this Contract. 

 
(b) That, in the event a dispute arises between City and Contractor as to whether the 

conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in Contractor’s cost of, or time required for, performance of any part of the work, 
Contractor shall not be excused from any scheduled completion date provided for in 
this Contract, but shall proceed with all work to be performed under the Contract. 

 
Contractor shall retain any and all rights provided either by this contract or by law which 
pertain to the resolution of disputes and protests between contracting parties.
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STANDARD PROVISIONS 
 

PART I - STANDARD CONDITIONS 
 
SP-1-1.00 GENERAL  
 
It is the intent of the General Provisions, Standard Provisions, the plans referred to herein and other 
documents comprising the contract for the Contractor to provide for and include all labor, 
materials, equipment, plant, tools, transportation, insurance, bonds, sales taxes, permits, temporary 
protection, traffic control, watchmen, superintendence, and other work necessary to construct and 
complete all work specified herein, including all addenda and change orders. 
 
The contract documents are complementary, and a requirement in one is as binding as though 
occurring in all.  They are intended to be cooperative, to describe and provide for a complete work. 
 
SP-1-1.01 CALTRANS SPECIFICATIONS 
 
The specifications entitled; Standard Specifications for the State of California Department of 
Transportation shall hereinafter be referred to as the Caltrans Specifications.  These shall be the 
most recent version published. 
 
SP-1-1.02 CALTRANS STANDARDS 
 
The “Standard Plans for Construction of Local Streets and Road” as issued by the California 
Department of Transportation, most recent edition, shall herein after be referred to as Caltrans 
Standards. 
 
SP-1-1.03 GREENBOOK SPECIFICATIONS 
 
The specifications entitled “Standard Specifications for Public Works Construction,” as amended 
in the General Provisions of these specifications, shall hereinafter be referred to as the 
“Greenbook” or the “Greenbook Specifications”.  The version used shall be the most recent 
edition. 
 
All work shall meet all requirements applicable of Federal, State, County, and City regulations and 
codes governing safety, health, welfare, dust, and sound control. 
 
SP-1-1.04 DEFINITIONS 
 
Attention is invited to the provisions of Section 1 — "Terms, Definitions, Abbreviations and 
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Symbols", of the Standard Specifications and these Special Provisions.  Whenever in the contract 
documents, the following terms are used, the intent and meaning shall be interpreted as follows: 
 

AGENCY  City of Perris 
 

BOARD  City Council of the City of Perris 
 

ENGINEER The City Engineer of City of Perris, his properly authorized agents, 
such agent acting within the scope of the particular duties entrusted 
to them. 

 
STATE, STATE 
OF CALIFORNIA  City of Perris 

 
DIRECTOR OF  
PUBLIC WORKS Director of Public Works/City Engineer of the City of Perris 

 
LABORATORY The laboratory to be designated by the Engineer to test materials and 

work involved in the contract. 
 

NOTICE TO  
CONTRACTORS Notice of Bids. 

 
 
Other terms appearing in the plans, General Provisions and in these Standard Provisions shall have 
the same intent and meaning specified in Section 1-2, "Terms and Definitions", of the Greenbook. 
 
SP-1-1.05 EXAMINATION OF PREMISES 
 
The bidder shall examine carefully the site of the proposal and the plans and specifications for the 
work contemplated.  It will be assumed that the bidder has investigated and is satisfied with the 
conditions to be encountered as to the character, quality, and quantities of work to be performed 
and materials to be furnished and as to the requirements of the specifications.  It is mutually agreed 
that the submission of a proposal shall be prima facia evidence that the bidder has made such 
examinations and is so satisfied.  The plans for the work will show conditions as they are supposed 
or believed by the Engineer to exist but is not intended nor is to be inferred that the conditions as 
shown thereon constitute a representation by the City or its officers that such conditions are 
actually existent.  Neither the City nor any of its officers shall be liable for any loss sustained by 
the Contractor as a result of any variance between conditions as shown on the plans and actual 
conditions revealed during the progress of the work or otherwise.  The Contractor is to assume all 
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risks as to natural conditions and contingencies attending the work. 
 
SP-1-2.00 SCOPE AND CONTROL OF THE WORK 
 
Attention is invited to the provisions of Section 2 and Section 3 of the Greenbook Specifications, 
the amendments in the General Provisions herein and these Standard Provisions. 
 
SP-1-2.01 PLANS AND SPECIFICATIONS 
 
Attention is invited to the provisions of Section 3-7, “Contract Documents”, of the Standard 
Specifications and these Standard Provisions. 
 
The Specifications, drawings, Special Provisions, Standard Specifications, Riverside County 
Flood Control Standards, EMWD Standards, and all supplementary documents are essential parts 
of the contract, and a requirement in one is as binding as though occurring in all.  They are intended 
to be cooperative, to describe and provide for a complete work. 
 
If, however, the provisions within the documents comprising the contract are in conflict, the most 
stringent in the opinion of the Engineer shall apply. 
 
Also, provide and maintain in good order at one's work site, a complete set of contract prints.  All 
changes to the contract shall be clearly recorded on this set of prints. At the end of the project, the 
contractor shall transfer all changes to one (1) set of prints for submission to the Engineer. 
 
SP-1-2.02 SCHEME OF WORK 
 
The work contemplated in the project consists of furnishing labor, materials, services and 
equipment for the work described in these Special Provisions, shown on the plans and delineated 
in the specifications of this project.  
 
SP-1-2.03 STANDARD PLANS 
 
All work shall conform to Caltrans, Riverside County, and EMWD standard plans and shall be 
considered a part of these plans, and shall be on the jobsite during the entire duration of 
construction. 
 
SP-1-2.04 TIME LIMIT 
 
The work specified herein shall completed within sixty (60) working days after commencement 
date given in the Notice to Proceed. 
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SP-1-2.05 AWARD AND EXECUTION OF CONTRACT 
 
The bidder's attention is directed to the provisions of the Information for Bidders and to these 
Special Provisions for the requirements and conditions concerning award and execution of the 
Contract.  A guaranty form to be signed and delivered to the Agency before acceptance is included 
in the proposal. 
 
The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose proposal 
complies with all the requirements described.  The award, if made, will be made within forty-five 
(45) days after the opening of the bids.  All bids will be compared on the basis of the Engineer's 
estimate of quantities of work to be done. 
 
 THE CITY RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS. 
 
All bonds in the amounts stipulated in the Information for Bidders shall be furnished by the bidder 
to whom the contract has been awarded and at this own cost and expense.  Whenever the City of 
Perris has cause to believe that any such bond has become insufficient, a demand in writing may 
be made of the contractor for such further or additional bond as is considered necessary, 
considering the extend of the work remaining to be done.  Thereafter, no payment shall be made 
upon such Contract to the contractor or any assignee of the contractor until such further or 
additional bond has been furnished. 
 
Before commencing any work, the contractor shall obtain insurance required under the General 
Provisions of these Specifications and show proof of same.  Contractor shall not allow any 
subcontractor to work until similar insurance required of the subcontractor has been obtained and 
approved by the General Contractor. 
 
The contractor shall, in providing the insurance as provided in Sections 6 and 7 of the General 
Provisions, include as a provision of the insurance policy, a clause substantially in the following 
language: 
 
It is hereby understood and agreed that this policy may not be canceled, nor the amount of the 
coverage thereof reduced except upon thirty (30) days prior to written notice to the City as 
evidenced by receipt of a registered letter.  The insurance policy shall also specify that it is primary 
insurance and that any insurance held or owned by the designated additional insureds shall be 
excess thereto and shall not be called upon to cover a loss under said policy. 
     
SP-1-2.06 AUTHORITY OF THE CITY ENGINEER 
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The City Engineer shall decide all questions as to the quality or acceptability of the work performed 
and to the manner or performance and rate of progress of the work, all questions as to the 
acceptable fulfillment of the contract on the part of the contractor, and all questions as to 
compensation.  His decision shall be final and he shall have authority to enforce and make effective 
such decisions and orders which the contractor fails to carry out promptly.  Attention is invited to 
the provisions of Section 3-4 of the Greenbook Specifications. 
 
SP-1-2.07 SUBCONTRACT 
 
Attention is directed to the provisions of Greenbook Section 3-3, “Subcontractors”. 
 
A sheet for listing subcontractors, as required, is included in the proposal. 
 
The Contract documents shall not create any contractual relation between any subcontractor and 
the City.  Contractor agrees that he is fully responsible to the City for the acts and omissions of his 
subcontractors and of persons either directly or indirectly employed by them, as he is for the acts 
and omissions of persons directly employed by him. 
 
SP-1-3.00 CHANGES IN WORK 
 
All changes in the work, whether requested by the contractor, initiated by the City and/or caused 
by changed conditions, shall be undertaken only after the issuance of a change order by the 
Engineer.  Attention is invited to Section 2 of the Greenbook Specifications and the provisions of 
Paragraph 2 of the General Provisions 
 
SP-1-4.00 CONTROL OF MATERIALS AND WORKMANSHIP 
 
All materials, parts and equipment furnished by the Contractor in the work shall be new, high 
grade and free from defects.  Quality of work shall be in accordance with generally accepted 
standards.  Attention is invited to Section 4 of the Greenbook Specifications and the provisions of 
paragraph 3 of the General Provisions.  No used or secondhand materials, parts and equipment 
shall be incorporated in the project unless specifically permitted in writing by the Engineer. 
 
SP-1-4.01 TESTS OF MATERIALS AND WORKMANSHIP 
 
All materials shall first be tested and satisfactorily passed in accordance with the requirements of 
the plans and these specifications, before incorporating said material in the work.  Materials placed 
otherwise shall be considered defective and will be subject to rejection.  The cost of testing of 
materials and workmanship shall be paid by the City.  The cost of re-testing of materials and 
workmanship shall be at the expense of the contractor.  The contractor, at his expense, shall deliver 
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materials for testing to the place and at the time designated by the Engineer.  Attention is invited 
to Section 4-4, "Test of Materials", of the Greenbook Specifications. 
 
SP-1-4.02 LABORATORY 
 
The City shall make all arrangements and designate a laboratory to conduct the test requirements 
for the project.  The contractor shall render all necessary assistance to the personnel of said 
laboratory to facilitate the inspection and testing of materials.  Request for inspection and/or testing 
shall be made at least forty-eight (48) hours in advance. 
 
SP-1-5.00 UTILITIES 
 
The existence and location of utility structures and facilities are shown on the plans or in the 
Special Provisions according to records and information available to the City.  Attention is called 
to the fact of the possible existence of other utility facilities or structures not known to the City or 
in a location different from that shown on the plans or in the Special Provisions.  The contractor is 
required to ascertain the location of all underground utility structures and facilities prior to doing 
work that may damage such structures and facilities, including those not shown, or interfere with 
their service and to take such precautionary measures in the course of said work to prevent such 
damage or interference.  Attention is invited to Section 402 of the Greenbook Specifications.  If 
the contractor, while performing the work under the contract, discovers utility structures or 
facilities not identified in the plans or specifications or shown differently, he shall immediately 
notify the City in writing of such discovery and allow the City forty-eight (48) hours to advise.  
Contractor shall continue with his work on other areas and provide utility purveyors adequate time 
to resolve the conflict or continue work if in the opinion of the City and utility purveyors, the 
construction will not impact these utilities. 
 
SP-1-6.00 PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK 
 
Attention is invited to Greenbook Section 6 of Standard Provisions. 
 
SP-1-6.01   PROGRESS SCHEDULE — After notification of award and prior to starting and 
work, the Contractor shall submit to the Engineer for approval his proposed construction schedule.  
Attention is invited to Greenbook Section 6-1.  The proposed construction schedule shall be 
submitted on or before the date set for the preconstruction meeting between City and contractor’s 
staff and representatives of utility companies.  A Notice to Proceed will not be given unless a 
project schedule has been submitted and deemed suitable for the project by the City Engineer.  The 
Contractor shall submit progress reports to the Engineer by the 10th day of each month.  The report 
shall include an updated construction schedule.  Any deviations from the original schedule shall 
be explained.  Progress payments will be withheld pending receipt of any outstanding reports.  
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Failure to submit the updated progress report, and schedule, may result in the withholding of ten 
percent (10%) of the progress payment. 
 
No delays will be granted for work that is not shown on the progress schedule, with the exception 
of work deemed an emergency by the City Engineer. 
 
SP-1-6.02 BEGINNING OF WORK 
 
The contractor is anticipated to begin work on May 8, 2023.  If for some reason the City does not 
authorize the work to begin on May 8, 2023, the work shall begin on the date specified by the 
Notice to Proceed. 
 
SP-1-6.03 TIME OF COMPLETION 
 
The contract time shall commence upon the date of issuance of the Notice to Proceed and shall 
continue for a period stated in the Proposal.  The contractor shall diligently prosecute the project 
and complete all work within the contract time.  Contractor agrees that failure to complete the 
project within the contract time shall subject him to the liquidated damages provided herein.  
Attention is invited to Section 6-3 of the Greenbook Specifications. 
 
SP-1-6.04 PROSECUTION OF WORK 
 
The contractor shall give his personal attention to the fulfillment of the contract and shall keep the 
work under his control.  All persons engaged in the project shall be considered by the City as 
employees of the contractor and he shall be held responsible for their work subject to the provisions 
of the contract and specifications.  The contractor shall prosecute the work vigorously and 
diligently until completed with the minimum inconvenience and hazard to the public.  Streets and 
other improvements in the work area shall be restored to their original condition and former state 
of usefulness as soon as practicable.  Attention is invited to the provisions of Section 6-2 of the 
Greenbook Specifications. 
 
SP-1-6.05 TEMPORARY SUSPENSION OF WORK 
 
The City Engineer shall have the authority to suspend the work wholly, or in part, for such period 
as he may deem necessary due to unsuitable weather or to such other conditions as are considered 
unfavorable for the suitable prosecution of the work, or for such time as he may deem necessary 
due to the failure on the part of the contractor to carry out orders given, or to perform the work in 
accordance with these Specifications.  The contractor shall immediately comply with the written 
order of the City Engineer to suspend the work wholly or in part.  The work shall be resumed when 
conditions are favorable and methods are corrected, as ordered or approved in writing by the City 
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Engineer. 
 
In the event of a suspension of work under any of the conditions above set forth such suspension 
of work shall not relieve the contractor of his responsibilities as set forth under these 
Specifications. 
 
SP-1-6.06 SUSPENSION OF CONTRACT 
 
If at any time in the opinion of the City Engineer, the contractor has failed to supply adequate 
working force or material of proper quality or has failed in any other respect to prosecute the work 
with the diligence and force specified and intended in and by the terms of the contract, notice 
thereof in writing will be served upon him; and should he neglect or refuse to provide means for a 
satisfactory compliance with the contract, as directed by the City Engineer, within the time 
specified in such notice, the City in any such case shall have the power to suspend the operation 
of the contract. 
 
Attention is invited to the provisions of Section 6-6 of the Greenbook Specifications. Upon 
receiving notice of such suspension, the contractor shall discontinue said work, or such parts of it 
as the City may designate.  Upon such suspension the contractor's control shall terminate and 
thereupon the City or its duly authorized representative may take possession of all or any part of 
the contractor's materials, tools, equipment and appliances upon the premises, and use the same 
for the purpose of completing said contract, and hire such force and buy or rent such additional 
machinery, tools, equipment and appliances at the contractor's expense as may be necessary for 
the proper conduct of the work and for completion, employ other parties to carry the contract to 
completion, or may employ the necessary workman, substitute other machinery or materials, and 
purchase the materials contracted for, in such manner as the City may deem proper; or the City 
may annul and cancel the contract and relate the work or any part thereof.  Any excess cost arising 
there from over and above the contract price shall be charged against the contractor and his 
sureties, who shall be liable therefore.  In the event of such suspensions, all monies due the 
contractor or retained under the terms of this contract shall be forfeited to the City; but such 
forfeiture shall not release the contractor or his sureties from liability for failure to fulfill the 
contract.  The contractor and his sureties shall be credited with the amount of money so forfeited 
toward any excess of cost over the above contract price, arising from the suspension of the 
operation of the Contract and the completion of the work by the City as above provided, and the 
contractor shall be so credited with any surplus remaining after all just claims for such completion 
have been paid. 
 
In the determination of the question whether there has been any such noncompliance with the 
contract as to warrant the suspension or annulment thereof, the decision of the City Council shall 
be binding on all parties to the contract. 
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SP-1-6.07 TERMINATION OF CONTRACT 
 
Subject to all applicable provisions of these specifications and/or the contract, the Engineer is 
hereby empowered to direct the time and date of delivery of materials at the site of work and direct 
the time, rate and sequence of work.  If contractor fails to begin delivery of material and equipment 
or to commence work within the time specified herein, and/or in the contract, or to maintain the 
rates of delivery of material, or to execute the work in a manner and at such locations as directed 
by the Engineer, or fails to maintain the approved progress schedule in such manner as well, in the 
judgment of the Engineer, inure to the interests of the City, or, if in the judgment of the Engineer, 
the contractor is not carrying out the provisions of the contract in their true intent and meaning, 
written notice by the City Engineer may be served upon him and the Surety on his faithful 
performance bond demanding a satisfactory compliance with the contract, and with these 
specifications.  If the contractor and/or his Surety refuses or neglects to comply with such notice 
within five (5) days after receiving same, or after commencing so to do, fails to continue so to do, 
or has assigned or sublet the contract without the consent of the Engineer, then the Engineer may 
exclude him from the premises and take possession thereof, together with all material and 
equipment thereon, and may complete the work itself, either by force account, or by letting the 
unfinished portion of the work to another contractor or by a combination of such methods.  In any 
event, the cost of the completion of said work shall be a charge against the contractor and his 
Surety and may be deducted from any money due or becoming due from the City, and if the sums 
due under the contract are insufficient, said contractor and/or his Surety shall pay to the City within 
five (5) days after the completion of the work all of such cost in excess of the contract price. 
 
The Surety, in the event that it assumes part of the work, shall take the contractor's place in this 
contract in all respects for that part and shall be paid by the City for all work performed by it in 
accordance with the terms of this contract.  If the Surety assumes the entire contract, all monies 
remaining due the contractor at the time of his default shall be made payable to the Surety as the 
work progresses, subject to the terms of the contract. 
 
SP-1-6.08 LIQUIDATED DAMAGES 
 
It is hereby understood and mutually agreed by and between the contractor and the City, that the 
date of beginning and the time of completion as specified in the contract of the work to be done 
hereunder are essential conditions of this contract.  Attention is invited to Section 6-9 of the 
Greenbook Specifications as amended in paragraph 4 of the General Provisions. 
 
The contractor agrees that said work shall be prosecuted regularly, diligently, and uninterruptedly 
at such rate of progress as will insure full completion thereof within the time specified.  It is 
expressly understood and agreed, by and between the contractor and the City, that the time for the 
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completion of the work described herein is a reasonable time for the completion of the same, taking 
into consideration the average climatic range and usual industrial conditions prevailing in this 
locality.  If the said contractor shall neglect, fail or refuse to complete the work within the time 
herein specified, or any proper extension thereof granted by the City, then the contractor does 
hereby agree, as a part consideration for the awarding this contract, to pay to the City of Perris the 
amount of liquidated damages stipulated in paragraph 4 of the General Provisions for each and 
every calendar day that the contractor shall be in default after the time stipulated in the contract 
for completing the work, not as a penalty but as liquidated damages for such breach of contract as 
hereinafter set forth.      
 
The said amount is fixed and agreed upon by and between the contractor and the City because of 
the impracticability and extreme difficulty of fixing and ascertaining the actual damages the City 
would in such event sustain, and said amount agreed to be the amount of damages which the City 
would sustain and said amount shall be retained from time to time by the City from current 
periodical estimates. 
 
SP-1-7.00 RESPONSIBILITIES OF THE CONTRACTOR 
 
Attention is invited to Section 5 of the Greenbook Specifications as amended in the General 
Provisions and the provisions of these Standard Provisions.  The contractor shall keep himself fully 
informed of all existing and future State and Federal laws and county and municipal ordinances 
and regulations which in any manner affect those engaged or employed in the work, or the 
materials used in the work, or which in any way affect the conduct of the work, and of all such 
orders and decrees of bodies or tribunals having any jurisdiction or authority over the same.  He 
shall at all times observe and comply with, and shall cause all his agents and employees to observe 
comply with all such existing and future laws, ordinances, regulations, orders and decrees of bodies 
or tribunals having any jurisdiction or authority over the work; and shall protect and indemnify the 
City, and all officers and employees thereof connected with the work, including but not limited to 
the City Engineer, against any claim or liability arising from or based on the violation of any such 
law, ordinances, regulation, order, or decree, whether by himself or his employees.  If any 
discrepancy or inconsistency is discovered in the plans, drawing, specifications, or contract for the 
work in relation to any such law, ordinance, regulation, order or decree, the contractor shall 
forthwith report the same to the Engineer in writing. 
 
SP-1-7.01 ASSUMPTION OF RISK 
 
During the progress of the work, the City of Perris will not be answerable or accountable in any 
manner for any loss or damage that may happen to the work or any part thereof; or for any of the 
materials or other things used or employed in performing the work; or for injury to any person or 
persons, either workmen or the public; for damage to adjoining property from any  
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cause which might have been prevented by the contractor, or his workmen, or anyone employed 
by him; against all of which injuries or damages to persons and property the contractor having 
control over such work must properly guard.  The contractor shall be responsible for any damage 
to any person or property resulting from defects or obstructions or from any causes whatsoever 
during the progress of the work or at any time before its completion and final acceptance, and shall 
indemnify and save harmless the City of Perris and/or its officers and/or its employees from all 
suits or actions of every name and description, brought for, or on account of any injuries or 
damages received or sustained by any person or persons, by or from the Contractor, his servants 
or agents, in the construction of the work or by or in consequence of any negligence in guarding 
the same, in improper materials used in its construction, or by or on account of any act or omission 
of the contractor or his agents. 
 
SP-1-7.02 LABOR 
 
Attention is invited to the provisions of Section 5-3 of the Greenbook Specifications as amended 
in paragraph 5 of the General Provisions. 
 
SP-1-7.03 LIABILITY INSURANCE 
 
Attention is invited to the provisions of Section 5-4 of the Greenbook Specifications as amended 
in paragraph 6 of the General Provisions. The Contractor shall, as provided in paragraph 6 of the 
General Provisions maintain public liability, vehicle liability and property damage insurance, and 
bodily injury insurance per Section 5-4 of the Greenbook Specifications and as amended in 
Paragraph 6 of the General Provisions. 
 
SP-1-7.04 WORKER'S COMPENSATION INSURANCE 
 
Attention is invited to the provisions of Section 5-4.3 of the Greenbook Specifications as amended 
in Paragraph 7 of the General Provisions. 
 
SP-1-7.05 PERMITS AND INSPECTION 
 
The contractor shall obtain a no-fee encroachment permit from the City and the County of 
Riverside before proceeding with any work on the project. 
 
The contractor shall call for inspections at the different stages of the work as required by the City 
of Perris Public Works Inspector.  Any portion of the project completed without these required 
inspections shall be considered as defective and the City reserves the right to reject the affected 
portion of the work.  The contractor shall remove rejected portion of the work upon instruction by 
the City without additional compensation. 
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City inspectors work from 7:00 a.m. until 4:00 p.m., Monday through Friday.  Inspections outside 
these hours and legal holidays may be available through appointments approved by City Engineer 
only, and inspector's time will be billed to the contractor at the rate of $150.00 per hour.  This does 
not apply for work at intersections where the traffic control plans call for work to take place outside 
of these hours. 
 
SP-1-7.06 CONTRACTOR'S REPRESENTATIVE 
 
On or before the preconstruction meeting, the contractor shall designate, in writing, a 
representative who shall have complete authority to act for him.  An alternate representative may 
also be designated.  The representative or alternate shall be present at all times at the worksite 
whenever work is in progress or whenever actions of the elements require his presence to take 
measures necessary to protect the work, persons or property.  Attention is invited to Section 3-6 
of the Greenbook Specifications. 
 
SP-1-7.07 COOPERATION AND COLLATERAL WORK 
 
Attention is directed to Section 2-4 of the Greenbook Specifications and these Special Provisions. 
 
Construction work by other contractors may be underway within or adjacent to the worksite 
specified herein.  For this reason, the contractor shall cooperate with all such other contractors to 
the end that any delay or hindrance to their work shall be avoided, or conduct his operations in 
such a manner as not to cause any unnecessary delay or hindrance to the other.  Each contractor 
shall be responsible to the other for all damage to work, to persons or property caused to the other 
by his operations, and for loss caused the other due to his unnecessary delays or failure to finish 
work within the time specified for completion.  The Engineer reserves the right to direct the 
contractor to perform other or additional work at the worksite at any time in order to better 
coordinate the different activities on the entire project.  
 
The utility locations shown on the plans are correct to the best of our knowledge.  When in doubt, 
the contractor shall contact utility concerned before proceeding further.  The agencies below may 
be contacted at the following telephone numbers: 
 

AGENCY       TELEPHONE NUMBER  
 
  Southern California Edison Company  (800) 655-4555 
  Southern California Gas Company   (800) 662-9777 
  City of Perris Water Department   (951) 657-3280 
  Eastern Municipal Water District   (951) 928-3777 
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  Frontier      (800) 483-5000 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefore. 
 
SP-1-7.08 PROJECT APPEARANCE 
 
The contractor shall maintain a neat appearance to the work.  Attention is invited to Section 3-12 
of the Greenbook Specifications. 
 
In any area visible to the public, the following shall apply: 
 
Broken asphalt concrete, aggregate base and debris developed during removals, shall be disposed 
of concurrently with its removal. 
 
Dust caused by the passage of public traffic through the work shall be considered as resulting from 
the contractor's performance of the work. 
 
Whenever the contractor fails to control dust resulting from the performance of the work, the 
Engineer may cause such dust to be controlled and costs thereby incurred shall be deducted from 
monies due or to become due the contractor. 
 
Full compensation for conforming to the provisions in this section, not otherwise provided for, 
shall be considered as included in prices paid for the various contract items of work involved and 
no additional compensation will be allowed, therefore. 
 
SP-1-7.09 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS 
 
The Contract shall take all necessary precautions to protect in place all existing medians, curb, 
sidewalk, trees, plants, turf and irrigation lines, etc., not scheduled for removal.  The entire cost of 
replacing and/or repairing said existing improvements shall be borne by the contractor.  Attention 
is directed to the provisions of the Greenbook Specifications.  Permit conditions, rules and 
regulations of agencies having jurisdiction over the contractor's operations shall be strictly 
complied with. 
 
The contractor shall protect existing improvements in place wherever possible.  All existing 
improvements which must be removed for construction shall be restored to an equal or better 
condition than that of the existing improvements removed or damaged.  Restoration of existing 
improvements shall be in accordance with the Plans and Specifications and all provisions of the 
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City of Perris Standard Plans. 
 
The contractor shall preserve and protect from injury all buildings, pole lines and all direction, 
warning and mileage signs which have been placed within the right-of-way. 
 
Full compensation for the work involved in the preservation of property as above specified shall 
be considered as included in the prices paid for the various contract items of work, and no 
additional allowance will be made therefore. 
 
SP-1-7.10 PUBLIC CONVENIENCE 
 
The contractor shall so conduct his operations to offer the least possible obstruction and 
inconvenience to the public or to the public traffic.  Where existing streets are not available for use 
as detours, unless otherwise provided in these Standard Provisions, all traffic shall be permitted to 
pass through the work. 
 
Convenience of businesses and residents along the street or in the vicinity of the project site shall 
be provided for as far as practicable.  Convenience access to driveways, houses and buildings along 
the line of the work shall be maintained and temporary approaches to crossings or intersecting 
streets shall be provided and kept in good condition. 
 
Full compensation for all work involved in providing for public convenience as set forth in this 
section shall be considered as included in the prices paid for the various contract items of work 
and no additional allowance will be made therefor. 
 
SP-1-7.11 PUBLIC SAFETY 
 
The contractor shall furnish, erect, and maintain such fences, barriers, lights and signs as are 
necessary to give adequate warning to the public at all times that the work is under construction 
and of any dangerous conditions to be encountered as a result thereof in strict compliance with the 
latest edition of the "Manual on Uniform Traffic Control Devices"; MUTCD.  Attention is directed 
to Section 5-7.2.1 of the Greenbook Specifications as amended in paragraph 8 of the General 
Provisions.  He shall also erect such warning and directional signs as shown on plans and as 
requested by the Engineer. 
 
All barricades shall be of substantial construction and painted in a distinctive color or manner so 
as to be clearly visible to the approaching public. 
 
Should the City place any warning lights or barricades to protect or warn the public of any 
dangerous condition connected with contractor's operations, contractor shall become liable to the 
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City at the current rental rate per night for each lantern or warning light placed by the City, plus 
actual labor, equipment rental and overhead costs, with a minimum charge of fifty ($50.00) dollars 
per day for each obstruction or dangerous condition so barricaded or lighted. 
 
Trench excavation across traveled way or driveway, not more than four feet (4') wide may be 
bridged across with steel plates of adequate thickness or with any other suitable means available 
to the contractor for the purpose of temporarily maintaining traffic flow.  The contractor shall 
provide AC easements for both approaches of said temporary bridging to ensure a smooth ride 
across and such other safety measures as may be directed by the Engineer.  Public Safety shall be 
of the primary concern and the contractor shall be responsible for eliminating all conceivable 
hazards in providing such temporary passage.  Prior approval by the Engineer is required. 
 
The contractor shall conduct his operations such that fire hydrants, meter vaults, water and gas 
shut-off valves, and similar facilities are not buried during the course of the work and so as to offer 
the least possible obstruction and inconvenience to public traffic and to properties along the 
construction areas. 
 
The contractor shall have at the worksite applicable copies or extracts of Construction Safety 
Orders. 
 
All trenches next to the traveled way shall be protected from traffic at all times or shall be 
sufficiently sloped per the inspector. 
 
Full compensation for all work involved in providing for public safety as set forth this section shall 
be considered as included in the prices paid for the various contract items of work and no additional 
allowance will be made therefore. 
 
SP-1-7.12 PUBLIC NOTICE 
 
The Contractor shall notify the residents/businesses and schools affected by construction in writing 
not less than 7 days in advance of commencement of construction or storage of material upon the 
streets.  The notice shall include but not be limited to: 
 
1. The time and date of commencement. 
 
2. A copy of the proposed construction schedule. 
 
3. Date of completion. 
       
In addition to the above, the Contractor shall notify all affected parties if work is to begin on new 
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portions of the project as work proceeds, especially if the work involves changes to the traffic 
control system. 
 
A copy of this notification shall be approved by the City Engineer prior to its distribution. 
 
Personal vehicles of the contractor's employees shall not be parked on the traveled way at any 
time, including any section closed to public traffic. 
 
When entering or leaving roadways carrying public traffic, the contractor's equipment, whether 
empty or loaded, shall in all cases yield to public traffic. 
 
SP-1-7.13 SOUND CONTROL REQUIREMENTS 
 
If work is permitted for evening and weekends and holidays, the noise level from the contractor's 
operations, between the hours of 8:00 p.m. and 6:00 a.m., shall not exceed 86 db at a distance of 
fifty (50') feet.  This requirement in no way relieves the contractor from the responsibility for 
complying with local ordinances regulating noise level.  All other times, noise level shall be in 
compliance with standards. 
 
Said noise level requirement shall apply to all equipment on the job or related to the job, including 
but not limited to trucks, transit mixers or transient equipment that may or may not be owned by 
the contractor.  The use of loud sound signals shall be avoided in favor of light warnings except 
those required by safety laws for the protection of personnel. 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed, therefore. 
 
SP-1-7.14 LAWS TO BE OBSERVED 
 
The contractor shall keep himself fully informed of State and National laws and County and City 
ordinances and regulations which in any manner affect those employed in the work or the materials 
used for the work or in any way affect the conduct of work.  Attention is directed to Section 5-1 
of the Greenbook Specifications as amended in paragraph 9 of the General Provisions. 
 
SP-1-7.15 ADVANCE NOTIFICATION 
 
It shall be the contractor's responsibility to determine and notify those agencies requiring advance 
notification for inspection or other purposes before beginning construction in any area of concern 
to said agency.  A minimum of forth-eight (48) hours advance notice shall be given to the various 
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agencies before beginning construction in the area, unless specific advance times and requirements 
are stated in these detailed specifications or required by the agency. 
 
The following entities shall be notified at least seventy-two (72) hours in advance of any street 
closure or restriction to access by the contractor.  Coordination of established service schedules 
will be available to the contractor at the preconstruction meeting. 
 
  Riverside County Transportation Department  (951) 955-6880 
  Southern California Edison Company   (800) 655-4555 
  Southern California Gas Company      (800) 662-9777 
  City of Perris Water Department    (951) 657-3280 
  Eastern Municipal Water District    (951) 928-3777 
  Frontier       (800) 483-5000 
 
Any others that are determined by the City Engineer, as necessary to be notified. 
 
SP-1-7.16 EXPOSURE OF UTILITIES IN ADVANCE OF WORK 
 
It shall be the contractor's responsibility to determine the true location and depth of all utilities and 
service connections which may be affected by or affect the work.  He shall also determine what 
type, material, and condition of these utilities. 
 
SP-1-7.17 SUPERINTENDENCE 
 
The Contractor shall assign and designate a project superintendent responsible for the project who 
will be on the site full time and will be in charge of all subcontract work being supplied.  No 
change in the project superintendent shall be allowed without obtaining written authorization from 
the City.  Failure to comply with this provision may be grounds for the issuance of a “STOP 
WORK” order by the City at the sole expense of the Contractor.  Additionally, failure to have the 
appropriate superintendent on the site will result in damages being sustained by the City.  Such 
damages are, and will continue to be, impracticable and extremely difficult to determine.  For each 
day such superintendent is not on the site, the Contractor shall pay the City, or have withheld from 
monies due it, the sum of $1,000.  Execution of the Contract shall constitute agreement by the City 
and Contractor the $1,000 per day is the minimum value of the cost and actual damage caused by 
the failure of the Contractor to have the superintendent on site.  Such sum is liquidated damaged 
and shall not be construed as a penalty and may be deducted from payment due the Contractor if 
such absence occurs. 
 
The Agency shall have sole discretion in the approval and/or removal of the Contractor’s personnel 
including, but not limited to, project manager, superintendent, and foreman.
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PART II - STANDARD CONSTRUCTION DETAILS 
 
SP-2-1.00 SCOPE OF WORK 
 
The Contractor shall furnish, in accordance with the specifications and drawings, all plant, labor, 
equipment and materials required for completion of the City of Perris, 2023 Citywide Pavement 
Rehabilitation Project (CIP S002). 
 
SP-2-2.00 DRAWINGS 
 
Contract drawings applicable to the work to be performed under the contract are the drawings 
entitled “2023 CITYWIDE PAVEMENT REHABILITATION (CIP S002)” prepared and 
approved by City Engineer. 
 
SP-2-3.00 NOT USED 
 
SP-2-4.00 NOT USED 
 
SP-2-5.00 NOT USED 
 
SP-2-6.00 NOT USED 
 
SP-2-7.00 PRECONSTRUCTION CONFERENCE 
 
The Contractor to whom the contract is awarded shall attend a preconstruction conference at a 
location and time set by the City Engineer. 
 
SP-2-8.00 CONSTRUCTION MEETINGS 
 
Construction meetings will be held at the jobsite as required and as requested by the Contractor or 
the City Engineer to coordinate and discuss construction activities.  Details regarding jobsite 
meetings will be arranged at the preconstruction conference. 
 
SP-2-9.00 STANDARD SPECIFICATIONS 
 
Specifications for work shall follow in order of: 
 

A. Change Orders 
B. Special Specifications 
C. Bid Specification (Package) 
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D. Caltrans Specifications 
E. Standard Specifications 
F. Eastern Municipal Water District 

 
References made to Caltrans Specifications shall mean the latest edition of the California Standard 
Specifications together with supplements, as published by the California Department of 
Transportation.  Provisions for measurement and payment will not apply.  In case of conflicts 
between plans, specifications and the above standards, the most stringent in the opinion of the City 
Engineer shall apply. 
 
SP-2-10.00 SPECIFICATIONS AND DRAWINGS FURNISHED TO CONTRACTOR 
 
The Owner will furnish to the successful Contractor, five (5) sets of specifications.  Additional 
quantities of specifications and drawings will be furnished at reproduction cost. 
 
When deemed necessary by the Engineer, revisions of the contract drawings and additional 
detailed drawings will be issued to the Contractor during the progress of the work. 
 
SP-2-11.00 SITE INSPECTION AND VERIFICATION OF EXISTING CONDITIONS 
 
It shall be the Contractor's responsibility to make all examinations, and field studies necessary, 
both surface and sub-surface, to determine the character of materials and geologic and soils 
conditions that will be encountered in the work and to fully determine all existing conditions 
affecting the project and all related cost factors. 
 
SP-2-12.00 SAFETY 
 
In compliance with generally accepted construction practices, the Contractor will be solely and 
completely responsible for conditions of the jobsite, including safety of all persons and property 
during performance of the work.  This requirement will apply continuously and not be limited to 
normal working hours. 
 
When performing underground work, Contractor shall call Underground Service Alert, 811, the 
one-call underground facility locating service, two working days prior to beginning work on the 
project.  All underground facilities marked in response to the locating phone call shall be hand-
dug and exposed prior to any use of power equipment for excavation.  If there is any substantial 
discrepancy between the field locations of underground facilities and those locations shown on the 
plans, the Contractor shall notify the Engineer prior to making an excavation.  All businesses 
within the area shall be notified a minimum of five (5) days in advance of any disruption to utilities. 
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SP-2-13.00 PROTECTION OF EXISTING FACILITIES 
 
During the installation of work, Contractor shall insure that existing facilities, fences and other 
structures are all adequately protected, unless otherwise stated in the plans or specifications, and 
that, upon completion of all work, all facilities that may have been damaged are restored to a 
condition acceptable to the Owner, and no error  or omission on said plans shall be construed to 
relieve the Contractor from the responsibility of protecting any such pipe, conduit or other existing 
utility structure, fence or structure. 
 
SP-2-14.00 NOT USED 
 
SP-2-15.00 NOT USED 
 
SP-2-16.00 POWER AND WATER SUPPLY 
 
The Contractor shall provide, at his own expense, all necessary power and water required for his 
operations under the contract.  The Contractor shall provide and maintain in good order such 
modern power equipment as shall be adequate in the opinion of the Engineer to perform in a safe 
and satisfactory manner the work required by the contract.  
 
SP-2-17.00 DUST ABATEMENT 
 
The Contractor shall furnish all labor, equipment and means required and shall carry out protective 
measures wherever and as often as necessary in the opinion of the Engineer to prevent his 
operations from producing dust in amounts damaging to property or causing nuisance.  The 
Contractor shall be responsible for any damage resulting from dust originating from his operations.  
The dust abatement measures shall be continued until all required resurfacing is completed or until 
the Contractor has completed arrangements with the proper authorities whereby he is relieved of 
further responsibility.  Such arrangements shall be approved by the Engineer prior to their 
completion.  Dust control is the contractor’s responsibility throughout construction even when no 
work is taking place.  Full compensation for any dust control measures described above shall be 
considered included in the unit price paid for other items of work and no additional allowance will 
be made therefore. 
 
SP-2-18.00 COOPERATION BETWEEN CONTRACTORS 
 
The Contractor shall be required to cooperate fully with all utility and public agency 
representatives engaged in construction, relocation, altering or otherwise re-arranging any 
facilities interfering with the progress of the work.  Full compensation for any delay or 
inconvenience to the Contractor's operation due to such operations as described above shall be 
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considered included in the unit price paid for other items of work and no additional allowance will 
be made therefore. 
 
SP-2-19.00 DAILY CLEANUP AND ACCESS 
 
At the completion of work each day, the Contractor shall leave the work area in a clean, safe 
condition. Access to all adjacent properties and driveways and intersections shall be maintained at 
all times. 
 
SP-2-20.00 FINAL CLEANUP 
 
After completion of all other work on the project, and before making application for acceptance of 
the work, the Contractor shall clean the site of his operations, including any areas under the control 
of the City that have been used by the Contractor in connection with the work. 
 
SP-2-21.00 MAINTENANCE AND GUARANTEE 
 
As specified in Paragraph 10.3 of the General Provisions, the Contractor shall guarantee the work 
constructed by him for a period of one year following date of acceptance by the City.  5% of the 
Performance Bond shall remain in effect to warranty the work. 
 
SP-2-22.00 PROTECTION OF THE PUBLIC 
 
The following minimum restrictions shall be maintained by the Contractor in the conduct of his 
work: 
 
It is part of the service required of the Contractor to make whatever provisions are necessary to 
protect the public.  The Contractor shall use foresight and shall take such steps and precautions as 
his operations warrant to protect the public from danger, loss of life or loss of property, or from 
the failure of partially completed work or partially removed facilities.  Conditions may arise on 
the work which will require that immediate and unusual provisions be made to protect the public 
from danger or loss, or damage to life and property, due directly or indirectly to prosecution of 
work under this Contract. 
 
Whenever, in the opinion of the City Engineer, an emergency exists against which the Contractor 
has not taken sufficient precaution for the public safety, protection of utilities and protection of 
adjacent structures or property, which may be damaged by the Contractor's operations and when, 
in the opinion of the City Engineer, immediate action shall be considered necessary in order to 
protect the public or property due to the Contractor's operations under this Contract, the City 
Engineer will order the Contractor to provide a remedy for the unsafe conditions. 
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If the Contractor fails to act on the situation within a reasonable time period, the City Engineer 
may provide suitable protection to said interest by causing such work to be done and material to 
be furnished as, in the opinion of the City Engineer, may seem reasonable and necessary. 
 
The cost and expense of said labor and material together with the cost and expense of such repairs 
as are deemed necessary shall be borne by the Contractor.  All expenses incurred by the City for 
emergency repairs will be deducted from the progress payments and the final payment due to the 
Contractor.  However, if the City does take such remedial measures, the Contractor is not relieved 
of the full responsibility for public safety. 
 
SP-2-23.00 HOURS OF WORK 
 
Except where otherwise noted, all work shall normally be performed between the hours of 7:00 
a.m. and 4:00 p.m. on Monday through Friday except holidays.  The Contractor shall obtain the 
approval of the City Engineer if he desires to work outside of the hours stated herein.  The 
Contractor shall reimburse the City for any inspection and material testing outside of the City’s 
normal working hours at the rate of $150.00 per hour. 
 
SP-2-24.00 CONTRACTOR'S RESPONSIBILITY 
 
The Contractor shall be responsible to adhere to these specifications as closely as possible.  It is 
the Contractor's responsibility to confer with the City Engineer and to get a written agreement as 
to the necessary changes prior to performing any work that is not in conformance with these 
specifications or the contract drawings. 
 
The Contractor shall inform the Engineer a reasonable length of time in advance of the times and 
places at which he intends to work in order that inspection may be provided, and then the necessary 
measurements for records and payments may be made with minimum inconvenience. 
 
SP-2-25.00 CONSTRUCTION AND ENCROACHMENT PERMITS 
 
The Contractor and his subs shall procure all permits and business licenses, pay all charges, fees 
and taxes, and give all notices necessary and incidental to the due and lawful prosecution of the 
work.  Any costs for these fees and/or permits shall be included in the prices listed in the Bid Form. 
 
It is the responsibility of the Contractor to contact the applicable agencies and make himself 
knowledgeable and responsible to all of their requirements.  The Contractor shall, at no additional 
cost to the City, construct the work in strict accordance with all agencies. 
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SP-2-26.00 RECORD DRAWINGS 
 
The Contractor shall keep one clean set of bond originals to note any changes which take place 
during construction.  These changes to the original plans and/or specifications shall be noted at the 
appropriate locations with the appropriate changes indicated in red pencil or ink.  The Contractor 
shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the plans.  The job will 
not be finalized by the Engineer and Notice of Completion issued until these record drawings have 
been completed to the satisfaction of the Engineer.  The changes shall be noted on the plans as the 
changes occur.  The record drawings shall be submitted to the Resident Engineer, and become the 
property of the City at conclusion of the project. 
 
Full compensation for maintaining and compiling the record drawings shall be considered to be 
included in other items of work and no additional compensation will be allowed. 
 
SP-4-27.00 AREAS FOR CONTRACTOR’S USE 
 
Attention is directed to the provisions in Section 5-1.32, “Areas For Use”, of the Caltrans 
Specifications and these Special Provisions. 
 
The road right of way shall be used only for purposes that are necessary to perform the required 
work.  The Contractor shall not occupy the right of way, or allow others to occupy the right of 
way, for purposes which are not necessary to perform the required work unless approved otherwise 
by the City Engineer. 
 
No City-owned parcels adjacent to the right of way are available for the exclusive use of the 
Contractor within the contract limits.  The Contractor shall secure, at the Contractor’s own 
expense, areas required for plant sites, storage of equipment or materials, or for other purposes, 
which cannot be safely placed within the area approved by the Engineer. 
 
The Contractor shall remove equipment, materials, and rubbish from the work areas and other City 
owned property which the Contractor occupies.  The Contractor shall leave the areas in a 
presentable condition in conformance with the provisions in Section 4-1.13, “Clean Up”, of the 
Caltrans Specifications. 
 
The Contractor shall secure, at the Contractor’s own expense, areas required for plant sites, storage 
of equipment or materials or for other purposes, if sufficient area is not available to the Contractor 
within the limits available for use by the City. 
 
SP-2-28.00 MAINTENANCE OF ROAD 
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During the time of construction the Contractor shall be responsible for the maintenance of the road 
within the proposed project limits.  Compensation for work under this item shall be included in all 
other bid items and shall include all full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all work and no additional compensation shall be allowed 
thereof.  The exception is that any asphalt concrete used will be paid at the bid unit price. 
 
SP-2-29.00 PRESERVATION OF PROPERTY 
 
Attention is directed to Section 5-1.36, “Property and Facility Preservation”, of the Caltrans 
Specifications and these Special Provisions. 
 
Existing trees, shrubs and other plants, that are not to be removed as shown on the plans or 
specified in these Special Provisions, and are injured or damaged by reason of the Contractor’s 
operations, shall be replaced by the Contractor.  The minimum size of tree replacement shall be 
24-inch box and the minimum size of shrub replacement shall be No. 15 container.  Replacement 
ground cover plants shall be from flats and shall be from cuttings and shall be planted 12-inch on 
center.  Replacement planting shall conform to the requirements in Section 20-2.03B, 
“Replacement”, of the Standard Specifications.  The Contractor shall water replacement plans to 
conformance with the provisions in Section 20-2.03C, “Watering”, of the Standard Specifications. 
       
Damaged or injured plants shall be removed and disposed of outside the road right of way in 
conformance with the provisions in Section 7-1.13 of the Caltrans Specifications. 
 
Replacement planting of injured or damaged trees, shrubs, and other plants shall be completed 
prior to start of the plant establishment period.  Replacement planting shall conform to the 
provisions in Section 20-4, “Plant Establishment Work”, of the Caltrans Specifications. 
 
The Contractor is also responsible for replacing any damaged sprinklers or related improvements.  
The Contractor shall trim any and all trees, shrubs, and other plants that may be in conflict with 
traffic or the Contractor’s operations. 
 
Any private items to be removed or relocated in front of houses due to this project shall be 
addressed by the Contractor.  The Contractor shall ask if the homeowner wants the materials, and 
if so, the Contractor shall remove the item from the right-of-way and shall neatly pace it in the 
homeowner’s yard.  If there are any disagreements between the homeowner and the Contractor, 
please bring this matter to the City Engineer for resolution. 
 
Replacement planting of injured or damaged trees, shrubs and other plants shall be completed not 
less than 20 working days prior to acceptance of the contract.  Replacement plants shall be watered 
as necessary to maintain the plants in a healthy condition.  The cost to perform the above shall be 
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included in other bid items. 
 
SP-2-30.00 UTILITY VERIFICATIONS, POTHOLING AND COORDINATION 
 
Attention is directed to Section 5-1.36C, “Nonhighway Facilities”, and Section 15, “Existing 
Facilities”, of the Caltrans Specifications and these Special Provisions. 
 
Attention is directed to the existence of certain underground facilities that may require special 
precautions be taken by the Contractor to protect the health, safety and welfare of workers and of 
the public.  Facilities requiring special precautions include but are not limited to existing utilities. 
 
The Contractor shall notify the Engineer and the appropriate regional notification center for 
operators of subsurface installations at least 2 working days, but not more than 14 calendar days, 
prior to performing any excavation or other work close to any underground pipeline, conduit, duct, 
wire or other structure.  Regional notification centers include, but are not limited to, the following: 
 

Notification Center Telephone Number 

  
Underground Service Alert-Southern California 
 (USA) 

811 

 
The Contractor is responsible to physically locate and identify all facilities (including utilities) 
within project limits.  These shall include potholing.  All underground facilities within 4.0’ 
(vertical) of the existing finished surface shall be potholed by the Contractor.  These utilities may 
be shown on plans or are marked in the field.  Contractor is hereby notified and shall use all 
appropriate cautions when working near utilities. 
 
Some of the existing utilities may be in conflict with the project.  If this is the case, the contractor 
shall coordinate his work with that of the utility.  No additional compensation will be paid to the 
Contractor for any delay or loss of efficiency due to having to coordinate his work with that of the 
utilities.  Southern California Edison and Frontier will require coordination with the Contractor to 
keep consistent power to all businesses and to accommodate relocation of the power poles.  The 
City will not grant delay for any wait time due to Edison. 
 
“Utility Verifications” shall include full compensation for furnishing all labor, materials, tools, 
equipment and incidentals (including coordination) for “Utility Verifications and Potholing” and 
no additional compensation will be allowed thereof.  “Utility Verifications” shall be paid for under 
other items of work.  
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Contractor is responsible for all costs associated with broken utilities that are shown on project 
plans or marked by “Dig Alert”. 
 
SP-2-31.00 CONSTRUCTION STAKING 
 
The City will provide staking for all sidewalk, curb and gutter, edge of pavement, and drainage 
facilities.  City will be responsible for monument preservation for grind and overlay areas.  The 
Contractor shall be responsible for cost of re-staking required due to any reason. 
 
Due to the coordination required, the Contractor must provide request no less than forty-eight (48) 
hours in advance of the needed survey work. 
 
Request must be in writing and clearly delineate the item, or area, that needs survey staking.  
Contractor shall keep area clear of equipment during survey and allow one whole working day for 
surveyors to complete staking, with no disturbance.  Contractor shall be responsible for any costs 
associated with stand by time if site is not ready for surveyors to complete their work.  Contractor 
will not be allowed delays for the forty-eight (48) hour notice or the working day of the surveyor. 
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PART III: CONSTRUCTION – MATERIALS, METHODS, SPECIFICATIONS AND 
PAYMENT REQUIREMENTS 

 

BASE BID SCHEDULE 

BID ITEM # BID ITEM DESCRIPTION Spec. Section 
1 MOBILIZATION SP-4-1.00 
2 TRAFFIC CONTROL SP-4-2.00 

3 WATER POLLUTION CONTROL SP-4-3.00 
4 SIGNING, STRIPING AND PAVEMENT MARKINGS SP-4-4.00 

5 WEED KILL SP-4-5.00 
6 CRACK SEAL SP-4-6.00 
7 FULL WIDTH COLD MILL SP-4-7.00 

8 5' TAPERED COLD MILL SP-4-7.00 
9 30' TRANSITION COLD MILL SP-4-7.00 

10 TYPE I - REAS SP-4-8.00 
11 ADJUST TO GRADE MANHOLES SP-4-9.00 
12 ADJUST TO GRADE VALVE COVERS SP-4-9.00 

13 REMOVE AND REPLACE 6" ASPHALT CONCRETE SP-4-10.00 
14 HOT MIX ASPHALT SP-4-10.00 

15 REMOVE AND REPLACE CROSS GUTTER AND SPANDREL SP-4-11.00 
16 REMOVE AND REPLACE SIDEWALK SP-4-11.00 

 

ADDITIVE ALTERNATE 1 - BID SCHEDULE 
BID ITEM # BID ITEM DESCRIPTION Spec. Section 

1 TRAFFIC CONTROL SP-4-2.00 
2 SIGNING, STRIPING AND PAVEMENT MARKINGS SP-4-4.00 
3 WEED KILL SP-4-5.00 
4 CRACK SEAL SP-4-6.00 
5 5' TAPERED COLD MILL SP-4-7.00 
6 ADJUST TO GRADE MANHOLES SP-4-9.00 
7 ADJUST TO GRADE VALVE COVERS SP-4-9.00 
8 HOT MIX ASPHALT SP-4-10.00 
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ADDITIVE ALTERNATE 2 - BID SCHEDULE 
BID ITEM # BID ITEM DESCRIPTION Spec. Section 

1 TRAFFIC CONTROL SP-4-2.00 
2 SIGNING, STRIPING AND PAVEMENT MARKINGS SP-4-4.00 
3 WEED KILL SP-4-5.00 
4 CRACK SEAL SP-4-6.00 
5 5' TAPERED COLD MILL SP-4-7.00 
6 30' TRANSITION COLD MILL SP-4-7.00 
7 ADJUST TO GRADE MANHOLES SP-4-9.00 
8 ADJUST TO GRADE VALVE COVERS SP-4-9.00 
9 HOT MIX ASPHALT SP-4-10.00 

 
SP-4-1.00 – MOBILIZATION 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Number 1.   
 
REQUIREMENTS – Mobilization shall conform to the provisions in Section 7-3.4, 
“Mobilization”, of the Greenbook Specifications and these Special Specifications. 
 
As part of mobilization, the contractor shall also provide a single place (job board, etc.) to place 
all required federal forms, Cal/OSHA and EEO labor compliance posters, all permits, all safety 
items, and any and all paperwork that must be posted in public view. 
 
Contractor shall provide a complete working schedule for the complete duration of the project.  
The complete working schedule is required for the issuance of a Notice to Proceed.  If City requests 
a revised and updated schedule during any point of the project, Contractor shall provide within 5 
working days. 
 
PAYMENT – The lump sum contract price paid for mobilization shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals for mobilization for the entire 
project, including all alternates if awarded and no additional compensation will be allowed 
therefore, including any remobilization due to phasing of work. 
 
SP-4-2.00 – TRAFFIC CONTROL 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Number 2, Additive 
Alternate 1 Bid Item Number 1, Additive Alternate 2 Bid Item Number 1.   
 
REQUIREMENTS – Traffic Control shall conform to the provisions in Section 5-1.37B, “Load 
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Limits”, Section 7, “Legal Relations and Responsibility to the Public”, Section 12, “Temporary 
Traffic Control” of the Caltrans Specifications, the Manual on Uniform Traffic Control Devices 
(MUTCD), the section of these contract documents entitled “Insurance – Hold Harmless”, and 
these special provisions.  Nothing in these Special Provisions shall be construed as relieving the 
Contractor from the responsibilities specified in Section 7-1.05. 
 
The Contractor shall submit for review and approval a Traffic Control Plan prepared and signed 
by a licensed traffic engineer.  The approved traffic control plan is required for the issuance of the 
Notice to Proceed. 
 
Bidder shall be made aware that businesses within the area will be active during construction.  The 
access to each property shall not be restricted during normal business hours (8:00 AM to 5:00 PM, 
Monday through Friday) without a minimum of five (5) days written notice.  A minimum of one 
11-foot lane, in each direction, with an even driving surface shall be available at all times. 
 
All existing traffic control signs and street name signs shall be maintained in visible locations 
except as directed by the Engineer and where they conflict with the project. 
 
Flashing message boards shall be installed to advise the public of work site.  All warning lights, 
signs, flares, barricades (including concrete barriers), trench plates, and other facilities for the sole 
convenience and direction of the public traffic or any other reason shall be furnished and 
maintained by the Contractor.  All signs shall conform to and be placed in accordance with the 
current MUTCD, issued by the California Department of Transportation for construction and 
maintenance of work zones.  Any flares, flagman, pilot cars, and any and all other traffic related 
items, shall be furnished by the Contractor at his expense. 
 
Sufficient lighting will be required for all work performed when sufficient sunlight is not present. 
 
No payment for extra work will be allowed for work performed as specified in Section 12-1.03 
(Flagging costs) of the Caltrans Specifications.  Flagging costs shall be borne entirely by the 
Contractor. 
 
It is the Contractor’s responsibility to provide for the safe passage for vehicles traveling to 
residences and business location within the limits of the projects. 
 
The Contractor shall provide public notification in the form of an information letter pertaining to 
the planned work.  The letter shall be written in English and Spanish and distributed to all affected 
residents and businesses at least seven (7) days prior to scheduled work.  The letter shall include 
the City’s logo and be reviewed and approved by the City Engineer prior to distribution.  Minimum 
of 48 hours in advance of all work, Contractor shall notify all emergency services, trash pickup 
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company, school district(s), and post office. 
 
Temporary “No Parking” signs with effective dates shall be posted three (3) days prior to the 
scheduled work for a particular street.  Signs shall be printed in English and Spanish and shall 
include the following: CVC 22651(L) in accordance with PMC 10.12.160. 
 
All traffic control signs shall be either covered or removed when not required by the nature of 
work or if no present hazard to the motorist exists. 
 
There shall be no asphalt grinding or excavation creating a “Lip” greater than 1.0 inch left open to 
traffic.  When lips greater than 1.0 inch exist, the lip shall be ramped with cold patch or other 
approved materials.  This applies to all locations, including along gutter lips, manholes, etc. 
 
Contractor shall not work any holidays (unless approved 48 hours prior to the holiday by the City 
Engineer). 
 
Traffic control signs and materials shall be maintained at all times including after hours, weekends 
and holidays. 
 
Contractor shall also coordinate to allow and no disrupt trash pickup and mail delivery at no 
additional cost.  The completed roadway shall not be opened to traffic until all permanent signing 
and striping is in place or temporary striping and signing approved by the Engineer. 
 
PAYMENT – Full compensation, except as otherwise provided herein, for conforming to the 
requirements of this section shall be paid for on a lump sum basis for Traffic Control and no 
additional compensation will be allowed thereof. 
 
SP-4-3.00 – WATER POLLUTION CONTROL 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Number 3.  
  
REQUIREMENTS – The Contractor shall prepare and carry out the water pollution control as 
indicated in the WPCP, these Special Provisions, and as directed by the City Engineer.  The 
Contractor shall also comply with all, and every water pollution requirement as set by the 
regulatory agencies.  Contractor shall still be responsible for compliance with all appliable water 
quality laws, regulations, programs, and the approved Water Pollution Control Plan.  The approved 
water pollution control plan is required for the issuance of the Notice to Proceed. 
 
Water pollution control work shall conform to the requirements in the “Water Pollution Control 
Program (WPCP) Preparation Manual” and the “Construction Site Best Management Practices 
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(BMP’s) Manual”, and addenda thereto issued up to and including the date of advertisement of the 
project, hereafter referred to respectively as the “Preparation Manual” and the “Construction Site 
BMP Manual” and collectively as the “Manuals”.  Copies of the Manuals may be obtained from 
the Department of Transportation, Material Operations Branch, Publication Distribution Unit, 
1900 Royal Oaks Drive, Sacramento, California, 95815, Telephone: (916) 445-3520.  Copies of 
the Manuals may also be obtained from the Department’s Internet Web Site at: 
http://dot.ca.gov/programs/construction/storm-water-and-water-pollution-control/manuals-and-
handbooks.  Copies of the Permits are available for review at the Department of Transportation, 
District 8, Environmental/Technical Branch, 464 West 4th Street, San Bernardino, California. 
The Contractor shall know and fully comply with the applicable provisions of the Manuals, 
Permits, and Federal, State, and local regulations that govern the Contractor’s operations and storm 
water discharges from both the project site and areas of disturbance outside the project limits 
during construction. 
 
Unless arrangements for disturbance or use of areas outside the project limits are made by the City 
and made part of the contract, it is expressly agreed that the city assumes no responsibility for the 
Contractor or property owner with respect to any arrangements made between the Contractor and 
property owner.  The Contractor shall implement, inspect and maintain all necessary water 
pollution control practices to satisfy all applicable Federal, State, and Local laws and regulations 
that govern water quality for areas used outside of the highway right-of-way or areas arranged for 
the specific use of the Contractor for this project, installing, inspecting, and maintaining water 
pollution control practices on areas outside the road right-of-way not specifically arranged for and 
provided for by the City for the execution of this contract will not be paid for.  
 
The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of 
the Contractor’s failure to comply with the provisions set forth in this section “Water Pollution 
Control”, including but not limited to, compliance with the applicable provisions of the Manuals, 
Permits and Federal, State and local regulations.  Costs and liabilities include, but are not limited 
to fines, penalties, and damages whether assessed against the State or the Contractor, including 
those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality Act. 
 
In addition to the remedies authorized by law, money due to Contractor under the contract, in an 
amount determined by the City, may be retained by the City until disposition has been made of the 
costs and liabilities. 
 
When a regulatory agency or other third party identifies a failure to comply with the permit or any 
other Local, State, or Federal requirement, the Engineer may retain money due to Contractor, 
subject to the following: 
 

A. The City will give the Contractor 30 days’ notice of the City’s intention to retain funds 
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from partial payments which may become due to the Contractor prior to acceptance of 
the contract.  Retention of funds from payments made after acceptance of the contract 
may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount 
to be retained does not exceed the amount being withheld from partial payments 
pursuant to Section 7-3.2, “Partial and Final Payments” of the Greenbook 
Specifications. 

C. If the City has retained funds and it is subsequently determined that the City is not 
subject to the costs and liabilities in connection with the matter for which the retention 
was made, the City shall pay for interest on the amount retained for the period of the 
retention, and the rate of interest payable shall be 6 percent per annum. 

 
Conformance with the provisions of this section “Water Pollution Control shall not relieve the 
Contractor from the Contractor’s responsibilities, as provided in Section 7, “Legal Relations and 
Responsibility”, of the Standard Specifications. 
 
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies 
to enter, inspect, sample, monitor other otherwise access the project site or the Contractor’s records 
pertaining to water pollution control work. 
 
PAYMENT – The lump sum contract price paid for water pollution control shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals for mobilization 
for the entire project, including all alternates if awarded and no additional compensation will be 
allowed, therefore. The Contractor will be responsible for the payment of any fines without 
reimbursement from the City. 
 
SP-4-4.00 – SIGNING, STRIPING AND PAVEMENT MARKINGS 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Number 4, Additive 
Alternate 1 Bid Item Number 2, Additive Alternate 2 Bid Item Number 2.  
 
REQUIREMENTS – The Contractor shall be responsible for removing and replacing and/or 
relocating "in-kind" all signing, striping, and other pavement markings which are destroyed, 
damaged, obscured, or otherwise affected due to the construction of the project. All signing, 
striping, and other pavement markings damaged by the project shall be replaced and/or relocated 
by the Contractor whether shown on the project plans or not. Prior to any work, the Contractor 
shall make a record of the existing striping and other pavement markings throughout the project 
limits. The striping shall be restored at the end of the project to existing condition. Any deviation 
in the striping must be approved by the Engineer in advance. 
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All work shall be performed in accordance with the provisions in Section 81, "Miscellaneous 
Traffic Control Devices", Section 82, "Signs and Markers", and Section 84, "Markings" of the 
Caltrans Specifications, MUTCD, including California Supplement, and these Special Provisions. 
 
The Contractor shall be responsible to install Blue Reflective Pavement Markers in compliance to 
Riverside County Fire Department's Technical Policy# TP 06-011 - Code Reference: 2019 CFC§ 
507, Riverside County Ordinance 787.9. 
 
Unless otherwise shown on plans all permanent striping and markings on concrete shall be paint 
(2 coats), all permanent striping on asphalt shall be paint (2 coats) and all permanent marking on 
asphalt shall be thermoplastic. A minimum of seven days shall be provided between the first and 
second coat of paint. Existing striping in conflict with the permanent striping shall be removed by 
sandblasting. Where striping joins existing striping, the Contractor shall begin and end the 
transition from the existing striping pattern into or from the new striping patterns a sufficient 
distance to ensure continuity of the striping plans for any striping in an intersection, the entire 
intersection shall be refreshed. 
 
Striping shall be installed prior to opening the roadway to traffic. If the Contractor is required to 
open the roadway to traffic for any other cause, Contractor must install permanent or temporary 
striping and legends throughout the project per the City Engineer's direction prior to opening the 
road to the public. 
 
Temporary striping such as "tabs" and "tape" can be used when the temporary striping and 
pavement markings will be in use for less than seven calendar days. All temporary striping to be 
in place greater than or equal to seven calendar days shall be paint unless approved otherwise by 
the Engineer. Temporary stop limit lines shall be paint or eight-inch-wide white traffic tape. 
"Black-out" of existing striping shall be kept to a minimum. Existing striping shall be removed 
when in conflict and in no case shall existing striping that is "blacked-out" be allowed to stay in 
the field without being removed for more than 24 hours. 
 
Temporary/removable "No Parking" signs shall be installed along the route of construction a 
minimum of 72 hours prior to start of work in particular streets. The sign shall advise of the date 
of actual construction. Parking available to residents is very limited, the contractor shall be diligent 
with his schedule and delivery of work and no one block more than 24 continuous hours in any 
given phase of construction. 
 
PAYMENT – The contract lump sum price for Striping, Signing and Pavement Markings, shall 
include full compensation for all temporary and permanent striping and pavement markings for 
furnishing all labor materials, tools, equipment and incidentals in place and no additional 
compensation will be allowed, therefore. This price shall also include all signing, delineators and 
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RPMS unless specifically called out to be paid for in a different item. The contract price shall 
include removal and replacement of all striping, legends and markings. The lump sum cost shall 
also include preservation of existing fire hydrant reflectors and installation of new ones in case 
damaged or in the event none exists.  
 
SP-4-5.00 – WEED KILL 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Number 5, Additive 
Alternate 1 Bid Item Number 3, Additive Alternate 2 Bid Item Number 3. 
 
REQUIREMENTS – Included in this item the Contractor shall chemically kill and remove any 
and all weeds that are growing within the project area and shall also chemically treat the top of 
sub-grade or native soil to prevent the future growth of weeds. 
 
All weeds shall be sprayed with an herbicide mixture of either Hyvar mixed with Roundup or 
Pratatol mixed with Roundup, or approved equal, between seven (7) to twenty-one (21) days prior 
to removing the weeds.  The herbicide mixture shall contain Blazon, or approved equal, a purple 
dye to easily confirm the herbicide has been applied.   
 
All removed material, including debris, shall become the property of the Contractor who shall be 
responsible for its proper disposal.  The Contractor shall not leave debris, at the site overnight. 
 
PAYMENT – The lump sum price shall include full compensation for furnishing all labor, 
materials, tools, equipment, and for doing all work conforming to the requirements of this section.  
No additional compensation will be allowed thereof. 
 
SP-4-6.00 – CRACK SEAL 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Number 6, Additive 
Alternate 1 Bid Item Number 4, Additive Alternate 2 Bid Item Number 4. 
 
REQUIREMENTS – Pavement cracks 1/8” and wider, including lane joints, traverse and 
longitudinal, and all random cracks shall be sealed. Areas of severe alligator cracking (cracks 
producing 18" diameter blocks or less) shall not be crack sealed. Pavement cracks ¼” to 1” wide 
shall be cleared of all loose particles of dust, dirt and laitance with oil-free compressed air 
immediately preceding the sealing operation. Prior to sealing cracks, the Contractor shall remove 
all existing temporary asphalt concrete patching material, vegetation and organic material from 
all cracks by routing out as necessary to provide a reservoir for the sealer that will have a depth 
of ½” to 1½”. 
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All cracks will be filled with a rubberized asphalt material that has a minimum softening point 
temperature of 200 degrees Fahrenheit and a safe heating temperature of 380 degrees Fahrenheit, 
or as otherwise directed by the Engineer. 
 
For cracks in size of 1/8” to ½” in width, the crack shall be widened using a router or heat lance 
method to form a sealant reservoir which is a minimum of ½” wide and ¼” to 1” deep. The routed 
crack shall then be cleaned with hot compressed air to remove all dust and free moisture, and then 
sealed to service level. 
 
Cracks wider than ½” width shall be cleaned for the entire crack depth using sandblasting, brushing 
and hot air blowing techniques, as required to provide a crack free from all debris, dust, loose 
material and moisture. Gauging or plowing may be required to remove incompressible deep in the 
crack. The clean crack shall be filled with sealant, from the bottom up to surface level, in a manner 
which does not result in sealant bridging or entrapped air pockets. Settlement of sealant will occur, 
thus requiring application of a second layer of sealant material for all cracks ¼” in width or wider. 
For cracks with depressed surfaces on each side of the crack shall be over filled beyond level with 
pavement surface and then squeezed to fill in depressed area. No more than a 2” wide and 1/16” 
thick strip of material may be applied to the pavement surface. 
 
Cracks wider than 1” width shall be filled with hot mix asphalt concrete as directed by the 
Engineer. 
 
All pavement that calls out for Slurry Seal or AC Overlay shall be crack sealed. 
 
The crack sealing operation shall be completed a minimum of twenty-four (24) hours prior to the 
placement of AC overlay. 
 
PAYMENT – The contract lump sum price paid for crack seal shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in crack sealing.   No additional compensation will be allowed therefor. Payment will be 
made proportionally with progress made on slurry seal and asphalt concrete. 
 
SP-4-7.00 – COLD MILL 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Numbers 7, 8 and 9 
Additive Alternate 1 Bid Item Number 5, Additive Alternate 2 Bid Item Number 5 and 6. 
 
REQUIREMENTS – Cold milling asphalt pavement shall conform to Section 404 of the 
Greenbook and these Special Provisions and shall be cold milled at the locations and to the 
dimensions shown on the plans. 
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Cold milling machines shall be equipped with a cutter head not less than 6.5’ in width and shall be 
operated so that no fumes or smoke will be produced.  The cold milling machines shall mill the 
pavement without requiring the use of a heating device to soften the pavement during or prior to 
the milling operation. 
 
The depth, width, and shape of the cut shall be as shown on the plans or as designated by the 
Engineer.  The final cut shall result in a uniform surface conforming to the plans.  The outside 
lines of the milled area shall be neat and uniform.  Milling asphalt concrete pavement operations 
shall be performed without damage to the surfacing to remain in place. 
 
Beginning and ending transition grinds shall be a minimum 30’ in length by the width of the 
roadway. 
 
The material milled from the roadway surface, shall be removed and disposed of as directed in 
these Special Provisions. 
 
PAYMENT – The contract square foot price paid for cold milling asphalt concrete pavement for 
the depth (indicated on the plans) shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in cold milling 
the asphalt concrete and disposing of milled material.  Included in this bid item is constructing, 
maintaining, removing, or disposing of temporary asphalt concrete tapers, as specified in the 
Standard Specifications and these Special Provisions and as directed by the Engineer.  No 
additional compensation will be allowed therefor. 
 
SP-4-8.00 – TYPE I – RUBBERIZED EMULSION-AGGREGATE SLURRY (TYPE I – REAS) 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Number 10. 
 
REQUIREMENTS – Rubberized emulsion-aggregate slurry (REAS) shall conform to the 
provisions in Section 203-5 of the Standard Specifications. Pavement surfaces shall be thoroughly 
cleaned, have herbicide applied, all weeds removed, and have the cracks sealed as defined in the 
Special Provisions. 
 
Prior to applying slurry seal, the Contractor shall clean, to the satisfaction of the Engineer, the 
street surface with a power sweeper, remove all R.P.M.'s, abrasive grind or sandblast completely 
all lane lines, street legends, crosswalks, and other painted or thermoplastic surfaces. All shall be 
treated. 
 
Before commencing the sealing operations, all surface utility covers, survey monuments and 
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survey markers which were uncovered shall be covered by thoroughly covering the surface with 
an appropriate adhesive or plastic paper. No adhesive material shall be permitted to cover, seal or 
fill the joint between the frame and cover of the structure. Covers are to be uncovered and cleaned 
by the end of the same workday. Ridges or bumps in the finished surface will not be permitted. 
 
Type 1 – REAS shall be used with the rate of application 10 pounds of dry aggregate per square 
yard slurry mixture as directed by the Engineer. Type 2 – REAS shall be used with the rate of 
application 15 pounds of dry aggregate per square yard slurry mixture as directed by the Engineer. 
Emulsified asphalt shall be slow-set. Slurry shall not be applied at more than 100 ft. per minute. 
 
The slurry course shall not be Placed if either the pavement or the air temperature is below 50 
degrees Fahrenheit and falling and shall not be placed if either the pavement or the air temperature 
is above 95 degrees Fahrenheit and rising. 
 
The application of slurry shall not commence until after 8:00 am and shall conclude at 1:30 pm 
unless other authorized by the Engineer. The slurry shall be sufficiently cured to be open to traffic 
by 4:00 pm. The portions of streets to be slurried shall be closed from the time the Contractor 
begins to clean the street surface until the mixture is sufficiently set to be opened to traffic. 
 
The slurry shall be applied in such a manner that no ripples, bumps, or ridges exist. If ripples or 
waves occur in the slurry during the application, the work shall cease, and the Contractor shall 
correct the situation. The Contractor may use a drag to knock down ridges. If ripples or waves are 
not corrected to the Engineer's satisfaction, the street shall be reslurried at the Contractor's expense. 
 
The Contractor shall, at the direction of the Engineer, repair the seal to the entire street, or complete 
section thereof, as determined by the Engineer, which have not been sealed properly (includes 
areas that have failed to meet yield and mix designs specifications) and completely. No 
compensation will be provided for slurry seal used in repair and reseal work. 
 
After slurry is placed, Contractor shall be required to use a power blower the following day (and 
weekly as determined by City Engineer) on the street to remove loose particles from sidewalks, 
driveways, and private properties. Contractor shall also sweep street a minimum of 2 days per 
week or as directed by Engineer for a month after slurry is placed. 
 
Adequate means shall be provided to protect the slurry course from damage by traffic until such 
time that the mixture has cured sufficiently so that the slurry course will not adhere to and be 
picked up by the tires of the vehicle. 
 
The placement of slurry seal may be suspended with the concurrence of the Engineer due to 
unsuitable weather, temperature conditions, or other conditions that are considered unfavorable 
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for the prosecution of the work. The Contractor shall immediately comply with the order of 
suspension by the Engineer, and work shall not be resumed until authorized by the Engineer. 
 
If work cannot resume on the same day to completion as scheduled, then this work shall be 
rescheduled in one to two weeks and the residents notified that the work will not be done as 
scheduled and re-notified of new workday promptly. All “NO PARKING” and “NO DRIVING” 
signs must be promptly removed. 
 
The days during which the suspension of work is in effect due to unsuitable weather shall not be 
considered working days and the date of completion shall be extended to allow for work and 
notification. 
 
In the event of a suspension of work, the Contractor shall remove all barricades, equipment, and 
“No Parking” and “No Driving” signs (if appropriate) on the completed portion of slurry.No 
adjustment of unit prices of any items shall be allowed due to a suspension of work as described 
above. The Contractor shall repair any damage to the seal treatment at no cost to the City.  
 
PAYMENT – The contract unit price paid per square yard for Type I - REAS shall include full 
compensation for furnishing the mix design, all labor, materials, tools, equipment and incidentals, 
and for doing all work involved and no additional compensation will be allowed, therefore. 
 
SP-4-9.00 – ADJUST TO GRADE EXISTING IMPROVEMENTS 
 
BID ITEMS – This section covers the requirements for the Base Bid Item Numbers 11 and 12, 
Additive Alternate 1 Bid Item Numbers 6 and 7, Additive Alternate 2 Bid Item Numbers 7 and 8. 
 
REQUIREMENTS – Adjusting to grade existing improvements shall conform to the provisions 
in Section 15, "Existing Facilities" of the Caltrans Specifications and applicable utility standards. 
 
Adjustment of water valve covers, slip can type, shall be done per applicable Standards and these 
Special Provisions by the Contractor. The valve covers and manholes in new widening areas 
shall be lowered to subgrade, raised to base grade, and raised to final pavement grade, per the 
utility's applicable standards. The valve covers and manholes in overlay areas shall be adjusted to 
final surface grade, including adding concrete grade rings if necessary. 
 
PAYMENT – The contract unit price paid per each manhole or valve cover adjusted to grade shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals to 
provide these items complete-in-place. No additional compensation will be allowed, therefore. 
 
SP-4-10.00 – ASPHALT CONCRETE 
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BID ITEMS – This section covers the requirements for the Base Bid Item Numbers 13 and 14, 
Additive Alternate 1 Bid Item Number 8, Additive Alternate 2 Bid Item Number 9.  
 
REQUIREMENTS – Asphalt concrete shall conform to the requirements of Sections 203-1, 
“Paving Asphalt”, 203-6, “Asphalt Concrete” and 302-5, “Asphalt Concrete Pavement” of the 
Greenbook Specifications.  Table 302-5.5 in the Greenbook is revised as follows: 
 

Total Thickness 
Shown on Plans 

Minimum 
No. of 
Layers 

Top Layer 
Thickness 

Next Lower 
Layer 
Thickness 

All Other Lower 
Layer 
Thickness 

Min. Max. Min. Max. Min. Max. 
0.25’ or less 1 - - - - - - 
0.26’ through 
0.40’ 

2 0.12’ 0.15’ 0.14’ 0.25’ - - 

0.45’ or more 3 or more 0.12’ 0.15’ 0.15’ 0.25’ 0.15’ 0.25’ 
 
Notes:  

1) If only one course is required then the asphalt shall be of a C2 Class mixture as defined by 
Table 203-6.4.4 in the Greenbook. 

2) If two or more courses is required than the top/cap/final course shall be of a C2 class 
mixture and base courses shall be of a B class mixture as defined by Table 203-6.4.4 in the 
Greenbook.  

3) When ¾-inch material is used, the minimum thickness for any lift shall be 0.15’.  
4) The final cap shall be placed such that the longitudinal joint is on the lane line.  

 
The paving asphalt shall have no RAP and shall be one of the following C2-PG 70-10-R0, B-PG 
70-10-R0, as indicated on the plans, these special provisions, or as determined by the Engineer.  
All asphalt concrete for this project shall be supplied from one source unless requested in writing 
and approved by the Engineer.  Said source shall be listed on the Caltrans Material Plant Quality 
Program and have current qualifications.  The Contractor shall submit to the Engineer a test results 
from said source for verification that the PG asphalt binder meets all requirements provided in 
Table 203-1.2 of the Greenbook, prior to its use on the project. 
 
Aggregate of the ¾-inch or ½-inch maximum size and aggregate for asphalt concrete base shall be 
separated into 3 or more sizes and each size shall be stored in separate bins.  If 3 sizes are used, 
one bin shall contain that portion of the material which will pass the maximum size specified and 
be retained on a 10 mm sieve; one bin shall contain that portion of the material which will pass a 
10 mm sieve and be retained on a 2.36 mm sieve; and one bin shall contain that portion of the 
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material which will pass a 2.36 mm sieve. 
 
Tack coat shall be furnished and applied as provided in Section 302-5.4 of the Greenbook.  If in 
the opinion of the Engineer the road does not drive smoothly, he shall direct the Contractor to have 
the road “profilographed” and the Contractor will be responsible for any “bump” grinding or other 
remedies required to provide a smooth and aesthetically pleasing road.  The cost for both the 
profilography of the roadway and the “bump” grinding of pavement, if needed, shall be borne by 
the Contractor. 
 
Certified weight tickets must be submitted to the inspector on site with each truck of asphalt 
material. 
 
The contract unit price paid for Remove and Replace 6” Asphalt Concrete shall include the saw 
cutting needed to remove the asphalt concrete. Prior to any saw cutting and/or removals the 
contractor shall walk the project site with the city inspector to mark the limits of removals. The 
contractor unit price paid for Remove and Replace 6” Asphalt Concrete shall also include the 
disposal of the Asphalt Concrete. All removed material, including debris, shall become the 
property of the Contractor who shall be responsible for its proper disposal.  The Contractor shall 
not leave debris, at the site overnight. 
 
PAYMENT – Base Bid Item 13 – Remove and Replace 6” Asphalt Concrete shall be measured 
and paid per Square Foot.  The contract price paid per Square Foot shall include, any saw cutting, 
legal disposal, replacement of Asphalt Concrete and full compensation for furnishing all labor, 
materials, tools, equipment and incidentals for furnishing and installing this item complete in place 
and no additional compensation will be allowed, therefore.  
 
Base Bid Item 14, Additive Alternate 1 Bid Item 8, Additive Alternate 2 Bid Item 9 – Hot Mix 
Asphalt shall be measured and paid per ton. The contract price paid per ton for Hot Mix Aspahlt 
shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals 
for furnishing and installing all asphalt concrete on the project, unless specifically call-out 
somewhere else and no additional compensation will be allowed, therefore. Full compensation for 
furnishing and applying tack coat shall be considered as included in the contract price paid for 
asphalt concrete. 
 
SP-4-11.00 – REMOVE AND REPLACE MINOR CONCRETE 
 
BID ITEMS – This section covers the requirements for the Base Bid Items 15 and 16. 
 
REQUIREMENTS – Concrete used for minor concrete items shall comply with Section 90, 
“Concrete” of the Caltrans Specifications and these special provisions.  Any concrete accelerators 
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used to speed construction shall be at the Contractor’s expense and no additional payment will be 
made by the City.  All concrete used for driveways and cross gutters shall be sufficiently strong to 
allow them to be opened to traffic within 72 hours of placement.  Minor concrete items shall be 
constructed using a 3250 psi concrete mix.  
 
All minor concrete items (including, but not limited to, sidewalks, cross gutters, curb and gutter, 
concrete facing, driveways, ribbon gutter, and under sidewalk drains) shall be built per Riverside 
County Improvement Standards except as modified herein and on the plans. All minor concrete 
must meet the latest ADA requirements.  Minimum sidewalk thickness is a true 4.0 inches, and 
minimum drive approach and driveway thickness is 8.0 inches, both per Riverside County 
Standards. The Contractor shall refer specifically to the following standard plans of the Riverside 
County Transportation Department (latest edition) for further information: 
 

 Riverside County Standard 209, “Cross Gutter, Layout and Section” 

 Riverside County Standard 400, “Sidewalk, Fire Hydrant, and Utility Pole Location” 

 Riverside County Standard 401, “Sidewalk and Curb” 
 
Truncated Domes Detectable Warning Surfaces shall meet all ADA requirements, and any 
requirements of the County of Riverside.  The color shall be yellow # 33538. 
 
The subgrade for all minor concrete items described in this section shall conform to requirements 
of section 73-1.03B of the Caltrans Specifications and these provisions.  The top one (1) foot of 
subgrade shall be moisture-conditioned, processed, and compacted to a minimum relative 
compaction of 95%.  Minimum relative compaction shall be 90% for sidewalk.  
 
The grade tolerance for the subgrade grading plane at any point shall not vary more than 0.02’ 
(1/4-inch) below or 0.06’ (3/4-inch) above the grade established by the Engineer. 
 
The contract unit price paid for Remove and Replace Minor Concrete items shall also include the 
saw cutting needed to remove the minor concrete items. Prior to any saw cutting and/or removals 
the contractor shall walk the project site with the city inspector to mark the limits of removals. The 
contractor unit price paid for Remove and Replace Minor Concrete items shall also include the 
disposal of the Concrete. All removed material, including debris, shall become the property of the 
Contractor who shall be responsible for its proper disposal.  The Contractor shall not leave debris, 
at the site overnight. 
 
Attention is directed to the slot paving detail on Sheet Number 1 of the project plans. Any saw 
cutting, removal, disposal, cold milling and asphalt needed for slot paving per the slot paving detail 
on Sheet Number 1 of the plans shall be included in the unit price paid for the item needing slot 
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paving. Asphalt used for slot paving shall meet the requirements of Specification Section SP-4-
10.00. Any cold milling required to meet the requirements of the slot paving detail on Sheet 
number 1 of the plans shall meet the requirements of Specification Section SP-4-7.00. 
 
PAYMENT – Base Bid Item 15 – Remove and Replace Cross Gutter and Spandrel shall be paid 
per square foot of cross gutter removed and replaced. Payment for Remove and Replace Cross 
Gutter and Spandrel shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals for the items per their standards and requirements of these 
specifications to provide these items complete-in-place.  
 
Base Bid Item 16 – Remove and Replace Sidewalk shall be paid per square foot of sidewalk 
removed and replaced. Payment for Remove and Replace Sidewalk shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals for the items per their 
standards and requirements of these specifications to provide these items complete-in-place. 
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APPENDIX A 
 

Community Workforce Agreement 













































































































 

 

ADDENDUM # 1 
 

CITY OF PERRIS 
2023 Citywide Pavement Rehabilitation Project  

(CIP# S002) (P8-1465) 
 
The following addendum is hereby made regarding the specifications and improvement plans for 
the above project:  

1) Addendum #1 plan sheets have been revised to reflect the following: 

a. Plan sheet numbers 2, 4, 5, 6, and 8 prepared by Interwest Consulting Group dated 
2/24/23 have been revised to reflect the change in slurry seal from Type 1 – REAS 
to Type 1 – EAS throughout the entire project. The plan sheets have been replaced 
in their entirety by the Addendum #1 Plans, Attachment #1 of this addendum.    

 

2) Specification section SP-4-8.00 – TYPE I – RUBBERIZED EMULSION-AGGREGATE 
SLURRY (TYPE I – REAS) title has been changed to TYPE I – EMULSION-
AGGREGATE SLURRY (TYPE I – EAS) and has been modified to read: 

 

BID ITEMS – This section covers the requirements for the Base Bid Item Number 10. 

 

REQUIREMENTS – Emulsion-aggregate slurry (EAS) shall conform to the provisions in 
Section 302-4 of the Standard Specifications. Pavement surfaces shall be thoroughly 
cleaned, have herbicide applied, all weeds removed, and have the cracks sealed as defined 
in the Special Provisions. 

 

Prior to applying slurry seal, the Contractor shall clean, to the satisfaction of the Engineer, 
the street surface with a power sweeper, remove all R.P.M.'s, abrasive grind or sandblast 
completely all lane lines, street legends, crosswalks, and other painted or thermoplastic 
surfaces. All shall be treated. 

 

Before commencing the sealing operations, all surface utility covers, survey monuments 
and survey markers which were uncovered shall be covered by thoroughly covering the 
surface with an appropriate adhesive or plastic paper. No adhesive material shall be 
permitted to cover, seal or fill the joint between the frame and cover of the structure. 
Covers are to be uncovered and cleaned by the end of the same workday. Ridges or bumps 
in the finished surface will not be permitted. 

 

Type 1 – EAS shall be used with the rate of application 10 pounds of dry aggregate per 
square yard slurry mixture as directed by the Engineer. Type 2 – EAS shall be used with 
the rate of application 15 pounds of dry aggregate per square yard slurry mixture as 
directed by the Engineer. Emulsified asphalt shall be slow-set. Slurry shall not be applied 
at more than 100 ft. per minute. 



 

 

 

The slurry course shall not be Placed if either the pavement or the air temperature is below 
50 degrees Fahrenheit and falling and shall not be placed if either the pavement or the air 
temperature is above 95 degrees Fahrenheit and rising. 

 

The application of slurry shall not commence until after 8:00 am and shall conclude at 
1:30 pm unless other authorized by the Engineer. The slurry shall be sufficiently cured to 
be open to traffic by 4:00 pm. The portions of streets to be slurried shall be closed from 
the time the Contractor begins to clean the street surface until the mixture is sufficiently 
set to be opened to traffic. 

 

The slurry shall be applied in such a manner that no ripples, bumps, or ridges exist. If 
ripples or waves occur in the slurry during the application, the work shall cease, and the 
Contractor shall correct the situation. The Contractor may use a drag to knock down 
ridges. If ripples or waves are not corrected to the Engineer's satisfaction, the street shall 
be reslurried at the Contractor's expense. 

 

The Contractor shall, at the direction of the Engineer, repair the seal to the entire street, 
or complete section thereof, as determined by the Engineer, which have not been sealed 
properly (includes areas that have failed to meet yield and mix designs specifications) and 
completely. No compensation will be provided for slurry seal used in repair and reseal 
work. 

 

After slurry is placed, Contractor shall be required to use a power blower the following 
day (and weekly as determined by City Engineer) on the street to remove loose particles 
from sidewalks, driveways, and private properties. Contractor shall also sweep street a 
minimum of 2 days per week or as directed by Engineer for a month after slurry is placed. 

 

Adequate means shall be provided to protect the slurry course from damage by traffic 
until such time that the mixture has cured sufficiently so that the slurry course will not 
adhere to and be picked up by the tires of the vehicle. 

 

The placement of slurry seal may be suspended with the concurrence of the Engineer due 
to unsuitable weather, temperature conditions, or other conditions that are considered 
unfavorable for the prosecution of the work. The Contractor shall immediately comply 
with the order of suspension by the Engineer, and work shall not be resumed until 
authorized by the Engineer. 

 

If work cannot resume on the same day to completion as scheduled, then this work shall 
be rescheduled in one to two weeks and the residents notified that the work will not be 
done as scheduled and re-notified of new workday promptly. All “NO PARKING” and 
“NO DRIVING” signs must be promptly removed. 



 

 

 

The days during which the suspension of work is in effect due to unsuitable weather shall 
not be considered working days and the date of completion shall be extended to allow for 
work and notification. 

 

In the event of a suspension of work, the Contractor shall remove all barricades, 
equipment, and “No Parking” and “No Driving” signs (if appropriate) on the completed 
portion of slurry. No adjustment of unit prices of any items shall be allowed due to a 
suspension of work as described above. The Contractor shall repair any damage to the 
seal treatment at no cost to the City.  

 

PAYMENT – The contract unit price paid per square yard for Type I - EAS shall include 
full compensation for furnishing the mix design, all labor, materials, tools, equipment and 
incidentals, and for doing all work involved and no additional compensation will be 
allowed, therefore. 

 

3) The Base Bid Schedule has been revised to reflect the change in Base Bid Item #10 from 
TYPE I – REAS to TYPE I – EAS. Pages 15-19 of the bid forms shall be replaced with 
Attachment #2 of this addendum.    

 

4) There is no change in the Bid Opening date or time of Thursday March 23, 2023, at 2:00 
PM.  

 
This signed Addendum must accompany your Bid on Active Bidder: 
 
 
_______________________________ _________________ 
Contractor      Date 
 
_______________________________ 
Company Name



 

 

ATTACHMENT #1 
 
 

ADDENDUM #1 PLANS 
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2023 CITYWIDE PAVEMENT REHABILITATION PROJECT (CIP S002) 
  

Bidder (Company Name): _______________________________________________________ 
 

BASE BID SCHEDULE 
 
Bid 
Item # 

Quantity Unit Description Unit Price Total Cost 

1 1 L.S. MOBILIZATION 
 
$_____________ 
 

 
$____________ 
 

2 1 L.S. TRAFFIC CONTROL 
 
$_____________ 
 

 
$_____________ 
 

3 1 L.S. 
WATER POLLUTION 
CONTROL 

 
$_____________ 
 

 
$_____________ 
 

4 1 L.S. 
SIGNING, STRIPING AND 
PAVEMENT MARKINGS 

 
$_____________ 
 

 
$_____________ 
 

5 1 L.S. WEED KILL 
 
$_____________ 
 

 
$_____________ 
 

6 1 L.S. CRACK SEAL  
 
$_____________ 
 

 
$_____________ 
 

7 96354 S.F. FULL WIDTH COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

8 103940 S.F. 5’ TAPERED COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

9 11753 S.F. 
30’ TRANSITION COLD 
MILL 

 
$_____________ 
 

 
$_____________ 
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10 172571 S.Y. TYPE I – EAS  
 
$_____________ 
 

 
$_____________ 
 

11 50 EA 
ADJUST TO GRADE 
MANHOLES 

 
$_____________ 
 

 
$_____________ 
 

12 73 EA 
ADJUST TO GRADE VALVE 
COVERS 

 
$_____________ 
 

 
$_____________ 
 

13 3384 S.F. 
REMOVE AND REPLACE 6” 
ASPHALT CONCRETE 

 
$_____________ 
 

 
$_____________ 
 

14 5128 TN HOT MIX ASPHALT 
 
$_____________ 
 

 
$_____________ 
 

15 216 S.F. 
REMOVE AND REPLACE 
CROSS GUTTER AND 
SPANDREL 

 
$_____________ 
 

 
$_____________ 
 

16 300 S.F. 
REMOVE AND REPLACE 
SIDEWALK 

 
$_____________ 
 

 
$_____________ 
 

 
 
TOTAL BASE BID ITEMS 1-16:   $_______________________________ 
         (Figures) 
 
_____________________________________________________________________ 
Written Total (Base Bid Items 1-16) 
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ADDITIVE ALTERNATE 1 – BID SCHEDULE 
 
Bid 
Item # 

Quantity Unit Description Unit Price Total Cost 

1 1 L.S. TRAFFIC CONTROL 
 
$_____________ 
 

 
$_____________ 
 

2 1 L.S. 
SIGNING, STRIPING AND 
PAVEMENT MARKINGS 

 
$_____________ 
 

 
$_____________ 
 

3 1 L.S. WEED KILL 
 
$_____________ 
 

 
$_____________ 
 

4 1 L.S. CRACK SEAL 
 
$_____________ 
 

 
$_____________ 
 

5 70650 S.F. 5’ TAPERED COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

6 26 EA 
ADJUST TO GRADE 
MANHOLES 

 
$_____________ 
 

 
$_____________ 
 

7 26 EA 
ADJUST TO GRADE VALVE 
COVERS 

 
$_____________ 
 

 
$_____________ 
 

8 2496 TN HOT MIX ASPHALT 
 
$_____________ 
 

 
$_____________ 
 

 
TOTAL ADDITIVE ALTERNATE 1 ITEMS 1-8: $_______________________________ 
         (Figures) 
 
_____________________________________________________________________ 
Written Total (Additive Alternate 1 Bid Items 1-8) 



ADDENDUM #1 
BID FORM 

(P8-1465)  18 
 

ADDITIVE ALTERNATE 2 – BID SCHEDULE 
 
Bid 
Item # 

Quantity Unit Description Unit Price Total Cost 

1 1 L.S. TRAFFIC CONTROL 
 
$_____________ 
 

 
$_____________ 
 

2 1 L.S. 
SIGNING, STRIPING AND 
PAVEMENT MARKINGS 

 
$_____________ 
 

 
$_____________ 
 

3 1 L.S. WEED KILL 
 
$_____________ 
 

 
$_____________ 
 

4 1 L.S. CRACK SEAL 
 
$_____________ 
 

 
$_____________ 
 

5 89110 S.F. 5’ TAPERED COLD MILL 
 
$_____________ 
 

 
$_____________ 
 

6 2724 S.F. 
30’ TRANSITION COLD 
MILL 

 
$_____________ 
 

 
$_____________ 
 

7 29 EA 
ADJUST TO GRADE 
MANHOLES 

 
$_____________ 
 

 
$_____________ 
 

8 33 EA 
ADJUST TO GRADE VALVE 
COVERS 

 
$_____________ 
 

 
$_____________ 
 

9 3314 TN HOT MIX ASPHALT 
 
$_____________ 
 

 
$_____________ 
 

 
TOTAL ADDITIVE ALTERNATE 2 ITEMS 1-9: $_______________________________ 
         (Figures) 
 
_____________________________________________________________________ 
Written Total (Additive Alternate Bid Items 1-9) 
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Please note the following regarding bids: 

 Award will be based upon responsible and responsive bidder for lowest combined cost for 
Base Bid Items 1 - 16. 

 Bid shall include all sales tax, and other taxes and fees. 

 Bid is for Project complete-in-place 

 Quantities above are for the purpose of comparison only, and payments will be made on a 
basis of actual measurement of work completed (except where noted otherwise, such as 
lump sum work/items). 

 Bid Documents shall include list of subcontractors and manufacturer items. 

 Bid Bond, Contractor, and subcontractors registration form(s) and other documents 
required at the time of bid submittal. 



2023 CITYWIDE PAVEMENT REHABILITATION (CIP S002)

CITY OF

PERRIS

VICINITY MAP

CITY OF PERRIS, CALIFORNIA

UNDERGROUND STRUCTURES

PRIVATE ENGINEERING NOTE:

BASIS OF BEARING AND COORDINATES:

BASIS OF ELEVATION:

P8-1465

1
SHEET NO.

OF 10 SHEETS

SLOT PAVING DETAIL
PLAN VIEW

SECTION A SECTION B

SECTION C

SECTION D
SECTION E

SECTION F

SECTION G

ADDITIVE
ALTERNATIVE 1

ADDITIVE
ALTERNATIVE 2

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION1 ADDENDUM #1

AutoCAD SHX Text
EL NIDO

AutoCAD SHX Text
AVALON PKWY.

AutoCAD SHX Text
PLACENTIA AVE.

AutoCAD SHX Text
WILSON AVE.

AutoCAD SHX Text
WALNUT AVE.

AutoCAD SHX Text
BRADLEY RD.

AutoCAD SHX Text
SHERMAN RD.

AutoCAD SHX Text
G ST

AutoCAD SHX Text
OLEANDER CHANNEL

AutoCAD SHX Text
MARKHAM ST.

AutoCAD SHX Text
RAMONA EXPRESSWAY

AutoCAD SHX Text
RIDER ST.

AutoCAD SHX Text
LAKE PERRIS

AutoCAD SHX Text
HIGHWAY 215

AutoCAD SHX Text
MARCH A.F.B.

AutoCAD SHX Text
EVANS RD.

AutoCAD SHX Text
ORANGE ST.

AutoCAD SHX Text
NUEVO RD.

AutoCAD SHX Text
PERRIS   VALLEY STORM DRAIN

AutoCAD SHX Text
'A'  ST.

AutoCAD SHX Text
REDLANDS AVE.

AutoCAD SHX Text
4TH. ST.

AutoCAD SHX Text
11TH.

AutoCAD SHX Text
D ST.

AutoCAD SHX Text
HIGHWAY 215

AutoCAD SHX Text
INDIAN    AVENUE

AutoCAD SHX Text
AVE.

AutoCAD SHX Text
OLEANDER

AutoCAD SHX Text
WEBSTER  AVE.

AutoCAD SHX Text
SAN JACINTO AVE.

AutoCAD SHX Text
MAPES

AutoCAD SHX Text
ETHANAC  RD.

AutoCAD SHX Text
MCCALL BLVD.

AutoCAD SHX Text
GOETZ  RD.

AutoCAD SHX Text
RIVER RD.

AutoCAD SHX Text
MURRIETA   RD.

AutoCAD SHX Text
HIGHWAY  215

AutoCAD SHX Text
ANTELOPE  RD.

AutoCAD SHX Text
MENIFEE   RD.

AutoCAD SHX Text
MOUNTAIN  AVE.

AutoCAD SHX Text
MENIFEE   RD.

AutoCAD SHX Text
HWY.  74

AutoCAD SHX Text
ELLIS  AVE.

AutoCAD SHX Text
METZ  RD.

AutoCAD SHX Text
KABIAN

AutoCAD SHX Text
COUNTY

AutoCAD SHX Text
PARK

AutoCAD SHX Text
CITY  LIMIT

AutoCAD SHX Text
CITY  LIMIT

AutoCAD SHX Text
CITY LIMIT

AutoCAD SHX Text
HWY. 74

AutoCAD SHX Text
SAN JACINTO RIVER

AutoCAD SHX Text
 RD.

AutoCAD SHX Text
CASE RD.

AutoCAD SHX Text
CASE RD.

AutoCAD SHX Text
A ST.

AutoCAD SHX Text
ELLIS  AVE.

AutoCAD SHX Text
ELLIS  AVE.

AutoCAD SHX Text
CITY  LIMIT

AutoCAD SHX Text
PERRIS     BLVD.

AutoCAD SHX Text
PERRIS   BLVD.

AutoCAD SHX Text
DUNLAP   DR.

AutoCAD SHX Text
RAMONA EXPRESSWAY

AutoCAD SHX Text
GOLD NUGGET DR.

AutoCAD SHX Text
OLD EVANS RD.

AutoCAD SHX Text
PERRIS VALLEY CHANNEL

AutoCAD SHX Text
NOT TO SCALE

AutoCAD SHX Text
7TH ST.

AutoCAD SHX Text
NOT TO SCALE

AutoCAD SHX Text
CITRUS

AutoCAD SHX Text
MORGAN AVE.

AutoCAD SHX Text
SINCLAIR ST.

AutoCAD SHX Text
MURRIETA RD.

AutoCAD SHX Text
F ST

AutoCAD SHX Text
JARVIS  ST.

AutoCAD SHX Text
THOMAS GUIDE:  807-G1, G2, G3

AutoCAD SHX Text
RUBY DR

AutoCAD SHX Text
6TH.

AutoCAD SHX Text
THE EXISTENCE AND LOCATION OF ANY UNDERGROUND UTILITY PIPES OR STRUCTURES SHOWN ON THE PLANS WERE OBTAINED BY A SEARCH OF AVAILABLE RECORDS. THE DEPICTION OF EXISTING UTILITIES ON THESE PLANS DOES NOT CONSTITUTE A REPRESENTATION AS TO THE ACCURACY OR COMPLETENESS OF THE LOCATION, NOR THE EXISTENCE OR NOT-EXISTENCE OF ANY UNDERGROUND UTILITY, PIPE OR STRUCTURES WITHIN THE LIMITS OF THE PROJECT. THE CONTRACTOR BY ACCEPTING THESE PLANS OR PROCEEDING WITH IMPROVEMENTS PURSUANT THEREFORE ASSUMES LIABILITY AND AGREES TO HOLD UNDERSIGNED HARMLESS FOR ANY DAMAGE RESULTING FROM THE EXISTENCE OF UNDERGROUND UTILITIES OR STRUCTURES NOT REPORTED TO THE UNDERSIGNED THAT WERE NOT INDICATED ON THE PUBLIC RECORDS EXAMINED. IF UNDERGROUND STRUCTURES ARE FOUND TO BE LOCATED AT VARIANCE WITH THAT REPORTED OR SHOWN ON RECORDS EXAMINED THE CONTRACTOR IS REQUIRED TO TAKE DUE PRECAUTIONARY MEASURES TO PROTECT THE UTILITIES OR STRUCTURES SHOWN AND ANY OTHER UTILITIES OR STRUCTURES FOUND AT THE SITE. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO NOTIFY THE OWNERS OF THE UTILITIES OR STRUCTURES CONCERNED BEFORE STARTING WORK.

AutoCAD SHX Text
THE CONSTRUCTION CONTRACTOR AGREES THAT IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION PRACTICES, THE CONSTRUCTION CONTRACTOR WILL BE REQUIRED TO ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THE PROJECT, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY, THAT THIS REQUIREMENT SHALL BE MADE TO APPLY CONTINUOUSLY AND NOT TO BE LIMITED TO NORMAL WORKING HOURS, AND CONSTRUCTION CONTRACTOR FURTHER AGREES TO DEFEND, INDEMNIFY AND HOLD THE DESIGN PROFESSIONAL HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK ON THIS PROJECT, EXCEPTING LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE DESIGN PROFESSIONAL.

AutoCAD SHX Text
THE HORIZONTAL CONTROL DATUM FOR THIS SURVEY IS BASES ON THE CALIFORNIA COORDINATE SYSTEM OF 1983 (CCS83), ZONE VI, NAD83 (1991.35 EPOCH) BASED LOCALLY UPON THE FOLLOWING CONTINUOUSLY OPERATING REFERENCE STATION AS PUBLISHED BY THE NGS:

AutoCAD SHX Text
ELEVATIONS AS SHOWN HEREON ARE IN TERMS OF THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD 88) BASED LOCALLY UPON THE FOLLOWING NGS MARKS:

AutoCAD SHX Text
HORIZONTAL CONTROL DATUM

AutoCAD SHX Text
NAME  NORTHING(ft)  EASTING(ft)  ELLIPSOID HT (ft) NORTHING(ft)  EASTING(ft)  ELLIPSOID HT (ft) EASTING(ft)  ELLIPSOID HT (ft) ELLIPSOID HT (ft) BILL  2154992.986  6313565.480  1544.530 2154992.986  6313565.480  1544.530 6313565.480  1544.530 1544.530 MLFP  2279466.222  6237669.311  1554.061 2279466.222  6237669.311  1554.061 6237669.311  1554.061 1554.061 NOCO  2280815.099  6237669.311  615.183 2280815.099  6237669.311  615.183 6237669.311  615.183 615.183 PPBF  2248985.082  6278619.913  1406.858 2248985.082  6278619.913  1406.858 6278619.913  1406.858 1406.858 GRAPE 2270968.990  6172045.370  956.3512270968.990  6172045.370  956.3516172045.370  956.351956.351

AutoCAD SHX Text
VERTICAL DATUM AND BENCHMARKS

AutoCAD SHX Text
NAME  ELEVATION (ft) ELEVATION (ft) 514  1543.192 1543.192 516  1437.494 1437.494 517  1437.825 1437.825 518  1546.503 1546.503 519  1536.194 1536.194 520  473.529 473.529 LAST  498.442 498.442 523  298.131 298.131 603.8 226.324226.324

AutoCAD SHX Text
GENERAL NOTES:

AutoCAD SHX Text
1.

AutoCAD SHX Text
ALL WORK TO BE PERFORMED PER CITY OF PERRIS, RIVERSIDE COUNTY TRANSPORTATION DEPARTMENT (R.C.T.D.), RIVERSIDE COUNTY FLOOD CONTROL & WATER CONSERVATION DISTRICT (R.C.F.C. & W.C.D.), EASTERN R.C.F.C. & W.C.D.), EASTERN ), EASTERN MUNICIPAL WATER DISTRICT (E.M.W.D.), STANDARD PLANS FOR PUBLIC WORK CONSTRUCTION (SPPWC) "GREENBOOK", CALTRANS AND THE CALIFORNIA M.U.T.C.D. (LATEST EDITION) AS APPLICABLE.

AutoCAD SHX Text
APPLY WEED KILL TO ALL EXISTING WEEDS BETWEEN 1-3 WEEKS PRIOR TO CONSTRUCTION. ALL WEEDS SHALL BE REMOVED FROM ALL EXISTING PAVEMENT, MEDIANS, CURB AND GUTTER, SIDEWALK (BETWEEN CURB AND SIDEWALK) AND WHEREVER IMPROVEMENTS ARE PROPOSED.

AutoCAD SHX Text
22.

AutoCAD SHX Text
THE CONTRACTOR SHALL COMPLETE ALL GRADING, INCLUDING OVER EXCAVATION, IMPORT, AND EXPORT OF MATERIALS IN ACCORDANCE WITH THE RIVERSIDE COUNTY STANDARD SPECIFICATIONS. NINETY FIVE PERCENT (95%) RELATIVE COMPACTION OF THE BASE AND NINETY PERCENT (90%) RELATIVE COMPACTION OF ALL SUB GRADE PLACED IS REQUIRED PER TESTING PROCEDURES REQUIRED IN THE SPECIFICATIONS. CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE CLEAN FILL IF REQUIRED OR TO EXPORT AND TO CONSTRUCT THE ROAD AS SHOWN HEREIN.

AutoCAD SHX Text
18.

AutoCAD SHX Text
OVERLAY JOINTS AND NEW PAVEMENT JOINTS SHALL BE CONSTRUCTED IN A MANNER TO MATCH NEW AND EXISTING PAVEMENT AND TO PROVIDE A SMOOTH TRANSITION. CRACK SEALING IS REQUIRED FOR ALL STREET SEGMENTS TO RECEIVE AN OVERLAY.

AutoCAD SHX Text
19.

AutoCAD SHX Text
ANY PROPOSED DEVIATION FROM THESE PLANS BY THE CONTRACTOR MUST MEET CITY'S APPROVAL. THE CONTRACTOR IS RESPONSIBLE TO REIMBURSE THE CITY FOR ANY RELATED COST TO THE CITY ASSOCIATED WITH SUCH CHANGE. IN THIS EVENT, NO INCREASE IN CONTRACTOR'S COST WILL BE APPROVED.

AutoCAD SHX Text
21.

AutoCAD SHX Text
CONSTRUCTION ACTIVITIES SHALL BE LIMITED FROM 7:00 A.M. TO 5:00 P.M. ON WEEKDAYS, CONTRACTOR SHALL SUBMIT WORK REQUEST 24 HOURS IN ADVANCE TO THE CITY ENGINEER FOR APPROVAL ON ANY SCHEDULE WORK ON WEEKEND AND HOLIDAYS. OVERTIME INSPECTION SHALL BE AT THE CONTRACTOR'S EXPENSE.

AutoCAD SHX Text
25.

AutoCAD SHX Text
CONTRACTOR SHALL REPLACE ALL NON-CONFLICTING STRIPING, LEGENDS, AND SIGNS IF THEY ARE DAMAGED DURING CONSTRUCTION AT NO EXTRA COST TO THE CITY.

AutoCAD SHX Text
15.

AutoCAD SHX Text
THE CONTRACTOR IS REQUIRED TO REMOVE, BY AN APPROVED METHOD, ALL CONFLICTING STRIPING AND LEGENDS WHETHER CALLED-OUT OR NOT ON THE STRIPING PLANS.

AutoCAD SHX Text
14.

AutoCAD SHX Text
PRIOR TO BIDDING, CONTRACTOR TO VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH THE WORK AND JOB SITE. ALL PROPOSED WORK (PRIVATE AND PUBLIC RIGHT OF WAY) IS INCLUDED IN THIS CONTRACT AS SHOWN OR NOTED ON THESE PLANS AND SPECIFICATIONS. CONTRACTOR SHALL NOTIFY THE CITY OF PERRIS OF ANY DISCREPANCIES OR CLARIFICATIONS PRIOR TO BIDDING. NO CHANGE ORDER PROPOSED BY THE CONTRACTOR OF ITEMS SHOWN ON PLANS WILL BE ACCEPTABLE AFTER PROJECT IS AWARDED OR DURING CONSTRUCTION.

AutoCAD SHX Text
3.

AutoCAD SHX Text
2.

AutoCAD SHX Text
EXTENT OF REPAIR TO THE EXISTING ROADWAY PAVEMENT, SUCH AS 0.15' G&O SHALL BE AS DIRECTED BY THE CITY ENGINEER OR BY HIS REPRESENTATIVE BASED ON THE DAMAGE DONE DURING CONSTRUCTION OPERATIONS.

AutoCAD SHX Text
24.

AutoCAD SHX Text
23.

AutoCAD SHX Text
THE CONTRACTOR IS RESPONSIBLE FOR CLEARING AND GRUBBING THE PROPOSED WORK AREA AND DISPOSAL OF EXCESS OR UNDESIRABLE MATERIAL.

AutoCAD SHX Text
20.

AutoCAD SHX Text
ALL DIMENSIONS ARE APPROXIMATE. CONTRACTOR TO VERIFY IN THE FIELD. ALSO, IF DURING STAKING THERE ARE ANY DISCREPANCIES OF THE PROPOSED ELEVATIONS SHOWN ON PLANS, CONTRACTOR OR SURVEYOR SHALL NOTIFY PROJECT ENGINEER FOR CLARIFICATION AND/OR CORRECTION.

AutoCAD SHX Text
13.

AutoCAD SHX Text
ALL STRIPING & LEGENDS SHALL BE REPLACED IN ACCORDANCE WITH THE STRIPING PLANS HEREIN. ALL STRIPING TO BE PAINT (TWO COATS) AND ALL MARKINGS (INCLUDING CROSSWALKS) TO BE THERMOPLASTIC. ALL STRIPING AND PAVEMENT MARKINGS TO BE PER CALTRANS AND THE CALIFORNIA M.U.T.C.D. (LATEST EDITION).

AutoCAD SHX Text
16.

AutoCAD SHX Text
EXISTING PUBLIC STREETS, SHALL REMAIN OPEN TO THE PUBLIC DURING CONSTRUCTION AND SHALL BE MAINTAINED BY THE CONTRACTOR, UNLESS OTHERWISE PROVIDED IN THE PLANS AND SPECIFICATIONS. PUBLIC INCONVENIENCE WILL BE MINIMIZED AT ALL TIMES AND SUCH STREETS SHALL BE LEFT FREE OF DIRT AND DEBRIS AT THE END OF EACH WORKING DAY UNLESS PERMISSION IS OTHERWISE GRANTED BY THE CITY ENGINEER. 

AutoCAD SHX Text
17.

AutoCAD SHX Text
CONTRACTOR IS REQUIRED TO LOCATE AND ADJUST TO GRADE ALL EXISTING MANHOLES, METERS, AND VALVE COVERS FOR WATER, SEWER. IN ADDITION, CONTRACTOR TO CONTACT AND COORDINATE WITH UTILITY PURVEYORS FOR TELEPHONE, ELECTRIC, CABLE TV AND OTHER UTILITY FACILITIES ADJUSTMENTS AS NEEDED. CONTRACTOR SHALL KEEP THE CITY REPRESENTATIVE INFORMED OF ALL CORRESPONDENCE WITH UTILITY PURVEYOR. 

AutoCAD SHX Text
12.

AutoCAD SHX Text
CONTRACTOR IS REQUIRED TO INSTALL BLUE REFLECTIVE PAVEMENT MARKERS AT ALL FIRE HYDRANT LOCATIONS IN THE WORK AREA.

AutoCAD SHX Text
11.

AutoCAD SHX Text
CONTRACTOR SHALL PROVIDE TRAFFIC CONTROL IN COMPLIANCE WITH THE CALIFORNIA M.U.T.C.D. (LATEST EDITION). PLANS TO BE SIGNED AND STAMPED BY A LICENSED TRAFFIC ENGINEER. TRAFFIC ENGINEER SHALL INSPECT THE TRAFFIC CONTROL AND VERIFY IN THE FIELD THAT IS ADEQUATE TO PRESERVE THE PUBLIC SAFETY. ALL AT CONTRACTOR'S EXPENSE. 

AutoCAD SHX Text
10.

AutoCAD SHX Text
IT IS THE CONTRACTOR'S RESPONSIBILITY TO PROTECT THE NEW WORK FROM VANDALISM UNTIL THE IMPROVEMENTS HAVE BEEN ACCEPTED BY THE CITY AND A NOTICE OF COMPLETION HAS BEEN FILED.

AutoCAD SHX Text
9.

AutoCAD SHX Text
CONTRACTOR SHALL VERIFY THE EXISTENCE OF EXISTING SURVEY MONUMENTS AND PROTECT THEM IN PLACE. ANY SURVEY MONUMENTS REQUIRING REMOVAL AND/OR DAMAGED DURING CONSTRUCTION WILL HAVE TO BE RESET PRIOR TO PROJECT COMPLETION BY A QUALIFIED REGISTERED SURVEYOR, AND A CORNER RECORD FILED WITH COUNTY SURVEYOR.

AutoCAD SHX Text
8.

AutoCAD SHX Text
THE CITY INSPECTOR SHALL APPROVE ALL CONCRETE REMOVALS PRIOR TO CONSTRUCTION. ALL CONCRETE WILL BE SAW-CUT WHERE REQUIRED PRIOR TO BEING REMOVED.

AutoCAD SHX Text
7.

AutoCAD SHX Text
ANY STOCKPILE OR STORAGE YARD ON PRIVATE PROPERTY MUST HAVE CITY'S AND OWNERS APPROVAL. NO STOCKPILES OR STORAGE YARDS WILL BE ALLOWED IN PUBLIC RIGHT OF WAY. 

AutoCAD SHX Text
6.

AutoCAD SHX Text
IS THE CONTRACTOR'S RESPONSIBILITY TO CONTACT UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA AND ALL UTILITY PURVEYORS TO LOCATE UNDERGROUND FACILITIES. CONTRACTOR IS RESPONSIBLE TO COORDINATE ALL THE WORK AND SCHEDULE APPROPRIATELY FOR PROTECTION,  ADJUSTMENTS AND/OR RELOCATIONS OF UTILITIES. NO ADDITIONAL TIME WILL BE GRANTED TO CONTRACTOR FOR UTILITY WORK.

AutoCAD SHX Text
5.

AutoCAD SHX Text
THE CONTRACTOR SHALL APPLY TO, AND BE ISSUED A NO FEE ENCROACHMENT PERMIT BY THE CITY OF OF PERRIS PUBLIC WORKS DEPARTMENT (1015 SOUTH "G" STREET, PERRIS, CA 92570) BEFORE BEGINNING ANY  BEFORE BEGINNING ANY WORK WITHIN AN EXISTING, CITY MAINTAINED PUBLIC STREET AND FOR UTILITY WORK WITHIN OFFERS OF DEDICATION FOR PUBLIC USE. THE CONTRACTOR SHALL INCLUDE THE TRAFFIC CONTROL WITH THE APPLICATION (SEE GENERAL NOTE 10).

AutoCAD SHX Text
4.

AutoCAD SHX Text
VIDEO OF ALL (ON-SITE & OFF-SITE) NEW STORM DRAIN PIPE 18" OR LARGER SHALL BE SUBMITTED TO CITY FOR REVIEW AND ACCEPTANCE. ALL AT CONTRACTOR'S EXPENSE. SUBMIT VIDEO FOR REVIEW BEFORE FINAL PAVING FOR OFF-SITE FACILITIES.

AutoCAD SHX Text
27.

AutoCAD SHX Text
IF ANY BUILDING WORK IS REQUIRED PER THIS CONTRACT, THE CONTRACTOR SHALL NOTIFY THE BUILDING AND SAFETY DEPARTMENT, 101 NORTH "D" STREET, PERRIS, CA 92571, AT (951) 943-5003, AT LEAST 24 101 NORTH "D" STREET, PERRIS, CA 92571, AT (951) 943-5003, AT LEAST 24  AT LEAST 24 HOURS IN ADVANCE

AutoCAD SHX Text
29.

AutoCAD SHX Text
THE CONTRACTOR SHALL FURNISH "AS-BUILT" RECORD DRAWINGS TO THE CITY AND THE DEPARTMENT UPON COMPLETION OF CONSTRUCTION.

AutoCAD SHX Text
28.

AutoCAD SHX Text
STORM DRAIN PIPE WITH LESS THAN TWO FEET OF COVER SHALL HAVE SLURRY BACK FILL (2-SACK SLURRY MIX). ALL OTHER PIPE SHALL CONFORM TO RIVERSIDE COUNTY FLOOD CONTROL AND WATER CONSERVATION DISTRICT STANDARD DRAWING M815. EXISTING STORM DRAIN PIPES/CULVERTS (WHETHER TO BE CONNECTED TO, EXTENDED, ADJUSTED, DRAINED TO, OR JUST IN THE PROJECT VICINITY) MUST BE REPAIRED, AND/OR CLEANED TO MAKE THEM FUNCTIONAL AND ACCEPTABLE AS DIRECTED BY THE CITY ENGINEER'S DEPARTMENT.

AutoCAD SHX Text
26.

AutoCAD SHX Text
NOTIFY CITY ENGINEER, CITY OF PERRIS, AT (951) 943-6504, AT LEAST 24 HOURS PRIOR TO START OF CONSTRUCTION.

AutoCAD SHX Text
CONSTRUCTION PROJECTS WITH SOILS DISTURBANCE GREATER THAN 1 ACRE MUST OBTAIN A NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT. OWNERS/DEVELOPERS ARE REQUIRED TO FILE A NOTICE OF INTENT (NOI) WITH THE STATE WATER RESOURCES CONTROL BOARD (SWRCB), PREPARE A STORM WATER POLLUTION PREVENTION PLAN (SWPPP) AND MONITORING PLAN FOR THE SITE. PRIOR TO ANY CONSTRUCTION, THE DEVELOPER, OWNER, OR THEIR ENGINEER OF RECORD SHALL PROVIDE THE CITY A COPY OF THE NOI WITH A VALID WDID NUMBER.

AutoCAD SHX Text
(CURB & GUTTER, DRIVEWAY,

AutoCAD SHX Text
CROSSGUTTER, CURBRAMP)

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
0.833' DEEP

AutoCAD SHX Text
R&R AC 1'X0.833'DEEP

AutoCAD SHX Text
COLDMILL & OVERLAY 0.15'

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504



SECTION A 

LEGEND & QUANTITIES:

2
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION1 ADDENDUM #1

1

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
Gallant Fox St

AutoCAD SHX Text
Ferdinand Ct

AutoCAD SHX Text
Valencia St

AutoCAD SHX Text
Water Ave

AutoCAD SHX Text
Twenty Grand St

AutoCAD SHX Text
Larkin Ct

AutoCAD SHX Text
Buchanan Ct

AutoCAD SHX Text
Pink Star St

AutoCAD SHX Text
Worth St

AutoCAD SHX Text
Agile Ct

AutoCAD SHX Text
Elwood Ct

AutoCAD SHX Text
Bold Venture St

AutoCAD SHX Text
Plaudit Ct

AutoCAD SHX Text
Needles Ct

AutoCAD SHX Text
Halma Ct

AutoCAD SHX Text
Bold Forbes Ct

AutoCAD SHX Text
Azra Ct

AutoCAD SHX Text
Spectacular Bid St

AutoCAD SHX Text
Proud Clarion St

AutoCAD SHX Text
Cannonade Ct

AutoCAD SHX Text
Slew of Gold Ct

AutoCAD SHX Text
Majestic Prince Ct

AutoCAD SHX Text
Cavalcade Ct

AutoCAD SHX Text
Alysheba St

AutoCAD SHX Text
Brokers Tip Ct

AutoCAD SHX Text
Whirlaway St

AutoCAD SHX Text
Johnston St

AutoCAD SHX Text
Placentia St

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
Pleasent Colony St

AutoCAD SHX Text
Whirlaway St

AutoCAD SHX Text
Kingman St

AutoCAD SHX Text
Affirmed St

AutoCAD SHX Text
Redlands Ave

AutoCAD SHX Text
Spokane St

AutoCAD SHX Text
Spectacular Bid St

AutoCAD SHX Text
Sunny Halo Ct

AutoCAD SHX Text
Spectacular Bid St

AutoCAD SHX Text
Lisbon St

AutoCAD SHX Text
Riva Ridge St

AutoCAD SHX Text
Count Turf St

AutoCAD SHX Text
Genuine Risk St

AutoCAD SHX Text
Chant St

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
ESTIMATED QUANTITIES (PROTECT IN PLACE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=109 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=109 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=79 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=79 ESTIMATED QUANTITIES (ADJUST TO GRADE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=20 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=20 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=14 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=14 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  IS REQUIRED TO LOCATE, COVER AND ADJUST TO IS REQUIRED TO LOCATE, COVER AND ADJUST TO  REQUIRED TO LOCATE, COVER AND ADJUST TO REQUIRED TO LOCATE, COVER AND ADJUST TO  TO LOCATE, COVER AND ADJUST TO TO LOCATE, COVER AND ADJUST TO  LOCATE, COVER AND ADJUST TO LOCATE, COVER AND ADJUST TO  COVER AND ADJUST TO COVER AND ADJUST TO  AND ADJUST TO AND ADJUST TO  ADJUST TO ADJUST TO  TO TO GRADE/COVER ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  MANHOLES AND VALVES COVERS FOR WATER, SEWER, MANHOLES AND VALVES COVERS FOR WATER, SEWER,  AND VALVES COVERS FOR WATER, SEWER, AND VALVES COVERS FOR WATER, SEWER,  VALVES COVERS FOR WATER, SEWER, VALVES COVERS FOR WATER, SEWER,  COVERS FOR WATER, SEWER, COVERS FOR WATER, SEWER,  FOR WATER, SEWER, FOR WATER, SEWER,  WATER, SEWER, WATER, SEWER,  SEWER, SEWER, TELEPHONE, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
TYPE 1 - EAS................................84081 SY

AutoCAD SHX Text
5' WIDE TAPERED (0-0.15') COLD MILL BOTH SIDES OF ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
30' LENGTH TRANSITION TAPERED (0-0.15') COLD MILL ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
  ............33270 SF

AutoCAD SHX Text
  ..............3330 SF

AutoCAD SHX Text
ASPHALT.............................................1362 TN



SECTION B 

3
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION

LEGEND & QUANTITIES:

1 ADDENDUM #1

AutoCAD SHX Text
Periwinkle Ln

AutoCAD SHX Text
Jornada Dr

AutoCAD SHX Text
Summerhill Ct

AutoCAD SHX Text
Huckleberry Dr

AutoCAD SHX Text
Camelia Dr

AutoCAD SHX Text
Cloverfield St

AutoCAD SHX Text
Wildwood Ln

AutoCAD SHX Text
Tiger Lily Way

AutoCAD SHX Text
Wisteria Rd

AutoCAD SHX Text
Fuchsia Ln

AutoCAD SHX Text
Prairie Way

AutoCAD SHX Text
Stonybrook Way

AutoCAD SHX Text
Anthirium Ave

AutoCAD SHX Text
Harvest Rd

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
ESTIMATED QUANTITIES (ADJUST TO GRADE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=21 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=21 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=15 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=15 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  IS REQUIRED TO LOCATE, COVER AND IS REQUIRED TO LOCATE, COVER AND  REQUIRED TO LOCATE, COVER AND REQUIRED TO LOCATE, COVER AND  TO LOCATE, COVER AND TO LOCATE, COVER AND  LOCATE, COVER AND LOCATE, COVER AND  COVER AND COVER AND  AND AND ADJUST TO GRADE/COVER ALL EXISTING MANHOLES AND  TO GRADE/COVER ALL EXISTING MANHOLES AND TO GRADE/COVER ALL EXISTING MANHOLES AND  GRADE/COVER ALL EXISTING MANHOLES AND GRADE/COVER ALL EXISTING MANHOLES AND  ALL EXISTING MANHOLES AND ALL EXISTING MANHOLES AND  EXISTING MANHOLES AND EXISTING MANHOLES AND  MANHOLES AND MANHOLES AND  AND AND VALVES COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC, COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  FOR WATER, SEWER, TELEPHONE, ELECTRIC, FOR WATER, SEWER, TELEPHONE, ELECTRIC,  WATER, SEWER, TELEPHONE, ELECTRIC, WATER, SEWER, TELEPHONE, ELECTRIC,  SEWER, TELEPHONE, ELECTRIC, SEWER, TELEPHONE, ELECTRIC,  TELEPHONE, ELECTRIC, TELEPHONE, ELECTRIC,  ELECTRIC, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
5' WIDE TAPERED (0-0.15') COLD MILL BOTH SIDES OF ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
30' LENGTH TRANSITION TAPERED (0-0.15') COLD MILL ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
  ............51280 SF

AutoCAD SHX Text
  ..............3063 SF

AutoCAD SHX Text
ASPHALT..............................................1872 TN



5'X90' 6'X36'

6'X36'5'X90' 5'X90'

6'X36'

36'X6'

SECTION C 

LEGEND & QUANTITIES:

4
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION

1

1 ADDENDUM #1

AutoCAD SHX Text
Periwinkle Ln

AutoCAD SHX Text
Sandy Creek Ct

AutoCAD SHX Text
Huckleberry Dr

AutoCAD SHX Text
Camelia Dr

AutoCAD SHX Text
Wildwood Ln

AutoCAD SHX Text
Tiger Lily Way

AutoCAD SHX Text
Wisteria Rd

AutoCAD SHX Text
Fuchsia Ln

AutoCAD SHX Text
Prairie Way

AutoCAD SHX Text
Anthirium Ave

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
TYPE 1 - EAS

AutoCAD SHX Text
R&R 6" AC

AutoCAD SHX Text
ESTIMATED QUANTITIES (PROTECT IN PLACE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=17 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=17 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=12 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=12 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  IS REQUIRED TO LOCATE, COVER AND ADJUST TO IS REQUIRED TO LOCATE, COVER AND ADJUST TO  REQUIRED TO LOCATE, COVER AND ADJUST TO REQUIRED TO LOCATE, COVER AND ADJUST TO  TO LOCATE, COVER AND ADJUST TO TO LOCATE, COVER AND ADJUST TO  LOCATE, COVER AND ADJUST TO LOCATE, COVER AND ADJUST TO  COVER AND ADJUST TO COVER AND ADJUST TO  AND ADJUST TO AND ADJUST TO  ADJUST TO ADJUST TO  TO TO GRADE/COVER ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  MANHOLES AND VALVES COVERS FOR WATER, SEWER, MANHOLES AND VALVES COVERS FOR WATER, SEWER,  AND VALVES COVERS FOR WATER, SEWER, AND VALVES COVERS FOR WATER, SEWER,  VALVES COVERS FOR WATER, SEWER, VALVES COVERS FOR WATER, SEWER,  COVERS FOR WATER, SEWER, COVERS FOR WATER, SEWER,  FOR WATER, SEWER, FOR WATER, SEWER,  WATER, SEWER, WATER, SEWER,  SEWER, SEWER, TELEPHONE, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
R&R CROSS GUTTER

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
  ............24468 SY

AutoCAD SHX Text
  .....................1998 SF

AutoCAD SHX Text
  .........216 SF



6'X36'

5'X90'

241'X20'

SECTION D 

LEGEND & QUANTITIES:

5
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION

1

1 ADDENDUM #1

AutoCAD SHX Text
Citrus Ave

AutoCAD SHX Text
Murrieta Rd

AutoCAD SHX Text
Willowbrook Ln

AutoCAD SHX Text
Primrose Pl

AutoCAD SHX Text
Myrtle Ave

AutoCAD SHX Text
Poinsettia Pl

AutoCAD SHX Text
Tamarind Dr

AutoCAD SHX Text
Delphinium Dr

AutoCAD SHX Text
Dayflower Ct

AutoCAD SHX Text
Cornflower Way

AutoCAD SHX Text
697

AutoCAD SHX Text
709

AutoCAD SHX Text
717

AutoCAD SHX Text
725

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
TYPE 1 - EAS ....................22702 SY

AutoCAD SHX Text
0.15' FULL WIDTH COLD MILL & 0.15' OVERLAY

AutoCAD SHX Text
R&R 6" AC

AutoCAD SHX Text
ESTIMATED QUANTITIES (PROTECT IN PLACE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=19 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=19 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=15 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=15 ESTIMATED QUANTITIES (ADJUST TO GRADE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=2 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=2 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=0 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=0 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  IS REQUIRED TO LOCATE, COVER AND ADJUST TO IS REQUIRED TO LOCATE, COVER AND ADJUST TO  REQUIRED TO LOCATE, COVER AND ADJUST TO REQUIRED TO LOCATE, COVER AND ADJUST TO  TO LOCATE, COVER AND ADJUST TO TO LOCATE, COVER AND ADJUST TO  LOCATE, COVER AND ADJUST TO LOCATE, COVER AND ADJUST TO  COVER AND ADJUST TO COVER AND ADJUST TO  AND ADJUST TO AND ADJUST TO  ADJUST TO ADJUST TO  TO TO GRADE/COVER ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  MANHOLES AND VALVES COVERS FOR WATER, SEWER, MANHOLES AND VALVES COVERS FOR WATER, SEWER,  AND VALVES COVERS FOR WATER, SEWER, AND VALVES COVERS FOR WATER, SEWER,  VALVES COVERS FOR WATER, SEWER, VALVES COVERS FOR WATER, SEWER,  COVERS FOR WATER, SEWER, COVERS FOR WATER, SEWER,  FOR WATER, SEWER, FOR WATER, SEWER,  WATER, SEWER, WATER, SEWER,  SEWER, SEWER, TELEPHONE, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
 ...........4820 SF

AutoCAD SHX Text
ASPHALT........................................57 TN

AutoCAD SHX Text
 ...............................216 SF



36'X4'36'X4'

5'X90'6'X36'

36'X6'

241'X20'

SECTION E 

6
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION

LEGEND & QUANTITIES:

1

1 ADDENDUM #1

AutoCAD SHX Text
Citrus Ave

AutoCAD SHX Text
Glimmer Way

AutoCAD SHX Text
Primrose Pl

AutoCAD SHX Text
Lassa Way

AutoCAD SHX Text
Myrtle Ave

AutoCAD SHX Text
Poinsettia Pl

AutoCAD SHX Text
Star Thistle Ln

AutoCAD SHX Text
Tamarind Dr

AutoCAD SHX Text
Dusty Ln

AutoCAD SHX Text
Granite View Dr

AutoCAD SHX Text
Foxtail Ct

AutoCAD SHX Text
Jean Marie Way

AutoCAD SHX Text
Sunburst Dr

AutoCAD SHX Text
Dayflower Ct

AutoCAD SHX Text
Cornflower Way

AutoCAD SHX Text
Coudures Way

AutoCAD SHX Text
Redlands Ave

AutoCAD SHX Text
697

AutoCAD SHX Text
709

AutoCAD SHX Text
717

AutoCAD SHX Text
725

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
Waller Way

AutoCAD SHX Text
Alfalfadale Rd

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
ESTIMATED QUANTITIES (PROTECT IN PLACE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=24 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=24 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=15 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=15 ESTIMATED QUANTITIES (ADJUST TO GRADE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=11 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=11 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=7 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=7 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO CONTRACTOR IS REQUIRED TO LOCATE, COVER AND ADJUST TO  IS REQUIRED TO LOCATE, COVER AND ADJUST TO IS REQUIRED TO LOCATE, COVER AND ADJUST TO  REQUIRED TO LOCATE, COVER AND ADJUST TO REQUIRED TO LOCATE, COVER AND ADJUST TO  TO LOCATE, COVER AND ADJUST TO TO LOCATE, COVER AND ADJUST TO  LOCATE, COVER AND ADJUST TO LOCATE, COVER AND ADJUST TO  COVER AND ADJUST TO COVER AND ADJUST TO  AND ADJUST TO AND ADJUST TO  ADJUST TO ADJUST TO  TO TO GRADE/COVER ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, ALL EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER, EXISTING MANHOLES AND VALVES COVERS FOR WATER, SEWER,  MANHOLES AND VALVES COVERS FOR WATER, SEWER, MANHOLES AND VALVES COVERS FOR WATER, SEWER,  AND VALVES COVERS FOR WATER, SEWER, AND VALVES COVERS FOR WATER, SEWER,  VALVES COVERS FOR WATER, SEWER, VALVES COVERS FOR WATER, SEWER,  COVERS FOR WATER, SEWER, COVERS FOR WATER, SEWER,  FOR WATER, SEWER, FOR WATER, SEWER,  WATER, SEWER, WATER, SEWER,  SEWER, SEWER, TELEPHONE, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
R&R 6" AC

AutoCAD SHX Text
TYPE 1 - EAS ...................................17951 SY

AutoCAD SHX Text
5' WIDE TAPERED (0-0.15') COLD MILL BOTH SIDES OF ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
30' LENGTH TRANSITION TAPERED (0-0.15') COLD MILL ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
  ................19390 SF

AutoCAD SHX Text
ASPHALT....................................................807 TN

AutoCAD SHX Text
  ............5360 SF

AutoCAD SHX Text
  ............................................1170 SF



20.5'X4'20'X4'

SECTION F 

LEGEND:

7
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION1 ADDENDUM #1

AutoCAD SHX Text
2084

AutoCAD SHX Text
550

AutoCAD SHX Text
Camino el Prado

AutoCAD SHX Text
Citrus Ave

AutoCAD SHX Text
Periwinkle Ln

AutoCAD SHX Text
Summerhill Ct

AutoCAD SHX Text
Huckleberry Dr

AutoCAD SHX Text
Camelia Dr

AutoCAD SHX Text
Cloverfield St

AutoCAD SHX Text
Wildwood Ln

AutoCAD SHX Text
Tiger Lily Way

AutoCAD SHX Text
Fuchsia Ln

AutoCAD SHX Text
Prairie Way

AutoCAD SHX Text
Anthirium Ave

AutoCAD SHX Text
Harvest Rd

AutoCAD SHX Text
Primrose Pl

AutoCAD SHX Text
Lassa Way

AutoCAD SHX Text
Myrtle Ave

AutoCAD SHX Text
Poinsettia Pl

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
Tamarind Dr

AutoCAD SHX Text
Dusty Ln

AutoCAD SHX Text
Granite View Dr

AutoCAD SHX Text
Foxtail Ct

AutoCAD SHX Text
Jean Marie Way

AutoCAD SHX Text
Dayflower Ct

AutoCAD SHX Text
Cornflower Way

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
Coudures Way

AutoCAD SHX Text
697

AutoCAD SHX Text
709

AutoCAD SHX Text
717

AutoCAD SHX Text
Orange Ave

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
ESTIMATED QUANTITIES (ADJUST TO GRADE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=19 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=19 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=14 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=14 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  IS REQUIRED TO LOCATE, COVER AND IS REQUIRED TO LOCATE, COVER AND  REQUIRED TO LOCATE, COVER AND REQUIRED TO LOCATE, COVER AND  TO LOCATE, COVER AND TO LOCATE, COVER AND  LOCATE, COVER AND LOCATE, COVER AND  COVER AND COVER AND  AND AND ADJUST TO GRADE/COVER ALL EXISTING MANHOLES AND  TO GRADE/COVER ALL EXISTING MANHOLES AND TO GRADE/COVER ALL EXISTING MANHOLES AND  GRADE/COVER ALL EXISTING MANHOLES AND GRADE/COVER ALL EXISTING MANHOLES AND  ALL EXISTING MANHOLES AND ALL EXISTING MANHOLES AND  EXISTING MANHOLES AND EXISTING MANHOLES AND  MANHOLES AND MANHOLES AND  AND AND VALVES COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC, COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  FOR WATER, SEWER, TELEPHONE, ELECTRIC, FOR WATER, SEWER, TELEPHONE, ELECTRIC,  WATER, SEWER, TELEPHONE, ELECTRIC, WATER, SEWER, TELEPHONE, ELECTRIC,  SEWER, TELEPHONE, ELECTRIC, SEWER, TELEPHONE, ELECTRIC,  TELEPHONE, ELECTRIC, TELEPHONE, ELECTRIC,  ELECTRIC, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
0.15' FULL WIDTH COLD MILL & 0.15' OVERLAY 

AutoCAD SHX Text
R&R SIDEWALK ...........................162 SF

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
ASPHALT.....................................1030 TN

AutoCAD SHX Text
   ...........91534 SF



25'X5.5'

SECTION G 

LEGEND:

8
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION

1

1 ADDENDUM #1

AutoCAD SHX Text
1841

AutoCAD SHX Text
Playa de Corte

AutoCAD SHX Text
Camino el Prado

AutoCAD SHX Text
Spinnaker Dr

AutoCAD SHX Text
Citrus Ave

AutoCAD SHX Text
Cachuma St

AutoCAD SHX Text
Camino el Paso

AutoCAD SHX Text
Camino Morena

AutoCAD SHX Text
Sierra Espadan Rd

AutoCAD SHX Text
El Mirador Rd

AutoCAD SHX Text
Driftwood Ct

AutoCAD SHX Text
Sandpiper Way

AutoCAD SHX Text
Windward Ct

AutoCAD SHX Text
Mariner Dr

AutoCAD SHX Text
Ebbtide Way

AutoCAD SHX Text
Sandcastle Ave

AutoCAD SHX Text
Avenida San Sebastian

AutoCAD SHX Text
Camino los Gallos

AutoCAD SHX Text
Clearwater Dr

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
Redlands Ave

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
TYPE 1 - EAS ...........23369 SY

AutoCAD SHX Text
R&R SIDEWALK ...............138 SF

AutoCAD SHX Text
ESTIMATED QUANTITIES (PROTECT IN PLACE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=26 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=26 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=24 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=24 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  IS REQUIRED TO LOCATE, COVER AND IS REQUIRED TO LOCATE, COVER AND  REQUIRED TO LOCATE, COVER AND REQUIRED TO LOCATE, COVER AND  TO LOCATE, COVER AND TO LOCATE, COVER AND  LOCATE, COVER AND LOCATE, COVER AND  COVER AND COVER AND  AND AND ADJUST TO GRADE/COVER ALL EXISTING MANHOLES AND  TO GRADE/COVER ALL EXISTING MANHOLES AND TO GRADE/COVER ALL EXISTING MANHOLES AND  GRADE/COVER ALL EXISTING MANHOLES AND GRADE/COVER ALL EXISTING MANHOLES AND  ALL EXISTING MANHOLES AND ALL EXISTING MANHOLES AND  EXISTING MANHOLES AND EXISTING MANHOLES AND  MANHOLES AND MANHOLES AND  AND AND VALVES COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC, COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  FOR WATER, SEWER, TELEPHONE, ELECTRIC, FOR WATER, SEWER, TELEPHONE, ELECTRIC,  WATER, SEWER, TELEPHONE, ELECTRIC, WATER, SEWER, TELEPHONE, ELECTRIC,  SEWER, TELEPHONE, ELECTRIC, SEWER, TELEPHONE, ELECTRIC,  TELEPHONE, ELECTRIC, TELEPHONE, ELECTRIC,  ELECTRIC, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504



ADDITIVE ALTERNATE 1

LEGEND:

9
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION1 ADDENDUM #1

AutoCAD SHX Text
Camino el Prado

AutoCAD SHX Text
Spinnaker Dr

AutoCAD SHX Text
Citrus Ave

AutoCAD SHX Text
Sierra Espadan Rd

AutoCAD SHX Text
El Mirador Rd

AutoCAD SHX Text
Driftwood Ct

AutoCAD SHX Text
Sandpiper Way

AutoCAD SHX Text
Windward Ct

AutoCAD SHX Text
Mariner Dr

AutoCAD SHX Text
Neptune Dr

AutoCAD SHX Text
Ebbtide Way

AutoCAD SHX Text
Sandcastle Ave

AutoCAD SHX Text
Clearwater Dr

AutoCAD SHX Text
Wilson Ave

AutoCAD SHX Text
Murrieta Rd

AutoCAD SHX Text
Willowbrook Ln

AutoCAD SHX Text
Brookside Ln

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
ESTIMATED QUANTITIES (ADJUST TO GRADE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=26 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=26 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=26 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=26 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  IS REQUIRED TO LOCATE, COVER AND IS REQUIRED TO LOCATE, COVER AND  REQUIRED TO LOCATE, COVER AND REQUIRED TO LOCATE, COVER AND  TO LOCATE, COVER AND TO LOCATE, COVER AND  LOCATE, COVER AND LOCATE, COVER AND  COVER AND COVER AND  AND AND ADJUST TO GRADE/COVER ALL EXISTING MANHOLES AND  TO GRADE/COVER ALL EXISTING MANHOLES AND TO GRADE/COVER ALL EXISTING MANHOLES AND  GRADE/COVER ALL EXISTING MANHOLES AND GRADE/COVER ALL EXISTING MANHOLES AND  ALL EXISTING MANHOLES AND ALL EXISTING MANHOLES AND  EXISTING MANHOLES AND EXISTING MANHOLES AND  MANHOLES AND MANHOLES AND  AND AND VALVES COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC, COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  FOR WATER, SEWER, TELEPHONE, ELECTRIC, FOR WATER, SEWER, TELEPHONE, ELECTRIC,  WATER, SEWER, TELEPHONE, ELECTRIC, WATER, SEWER, TELEPHONE, ELECTRIC,  SEWER, TELEPHONE, ELECTRIC, SEWER, TELEPHONE, ELECTRIC,  TELEPHONE, ELECTRIC, TELEPHONE, ELECTRIC,  ELECTRIC, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
5' WIDE TAPERED (0-0.15') COLD MILL BOTH SIDES OF ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
ASPHALT.......................................2496 TN

AutoCAD SHX Text
 .....................70650 SF



ADDITIVE ALTERNATE 2

10
SHEET NO.

OF 10 SHEETS

PREPARED BY:

SEAL APPROVED BY:

EA

P LANOISSEF
R

LANOISSEFR
DER

PR
DER

P O
U

O

LIVI INROFILAC
LIVI INROFILAC

R

TS

SIG E

ETA

R

TS

SIG E

ETA
FFOO
CC

ETET

R

A

E
NIG

NE
R

A

E
NIG

NE
EEM

K Z
I

OR

H

DN A

A
JA NO. 78008

BID SET - NOT FOR CONSTRUCTION

LEGEND:

1 ADDENDUM #1

AutoCAD SHX Text
RIDER ST.

AutoCAD SHX Text
Perris Blvd

AutoCAD SHX Text
Festival Ct

AutoCAD SHX Text
el Rosario Dr

AutoCAD SHX Text
Lake View Dr

AutoCAD SHX Text
La Paz Ln

AutoCAD SHX Text
San Felipe Dr

AutoCAD SHX Text
Ensenada Dr

AutoCAD SHX Text
Punta Prieta Dr

AutoCAD SHX Text
Santo Tomas Ave

AutoCAD SHX Text
San Luis Dr

AutoCAD SHX Text
Russel Way

AutoCAD SHX Text
Rider St

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
ESTIMATED QUANTITIES (ADJUST TO GRADE) * VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=33 VALVES/CLEAN-OUTS (WATER, GAS, ETC.)=33 * MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=29 MANHOLES/VAULTS (SEWER, STORM DRAINS, ETC.)=29 NOTE: CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  CONTRACTOR IS REQUIRED TO LOCATE, COVER AND CONTRACTOR IS REQUIRED TO LOCATE, COVER AND  IS REQUIRED TO LOCATE, COVER AND IS REQUIRED TO LOCATE, COVER AND  REQUIRED TO LOCATE, COVER AND REQUIRED TO LOCATE, COVER AND  TO LOCATE, COVER AND TO LOCATE, COVER AND  LOCATE, COVER AND LOCATE, COVER AND  COVER AND COVER AND  AND AND ADJUST TO GRADE/COVER ALL EXISTING MANHOLES AND  TO GRADE/COVER ALL EXISTING MANHOLES AND TO GRADE/COVER ALL EXISTING MANHOLES AND  GRADE/COVER ALL EXISTING MANHOLES AND GRADE/COVER ALL EXISTING MANHOLES AND  ALL EXISTING MANHOLES AND ALL EXISTING MANHOLES AND  EXISTING MANHOLES AND EXISTING MANHOLES AND  MANHOLES AND MANHOLES AND  AND AND VALVES COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC, COVERS FOR WATER, SEWER, TELEPHONE, ELECTRIC,  FOR WATER, SEWER, TELEPHONE, ELECTRIC, FOR WATER, SEWER, TELEPHONE, ELECTRIC,  WATER, SEWER, TELEPHONE, ELECTRIC, WATER, SEWER, TELEPHONE, ELECTRIC,  SEWER, TELEPHONE, ELECTRIC, SEWER, TELEPHONE, ELECTRIC,  TELEPHONE, ELECTRIC, TELEPHONE, ELECTRIC,  ELECTRIC, ELECTRIC, CABLE TV AND OTHER FACILITIES AS REQUIRED (WHETHER  TV AND OTHER FACILITIES AS REQUIRED (WHETHER TV AND OTHER FACILITIES AS REQUIRED (WHETHER  AND OTHER FACILITIES AS REQUIRED (WHETHER AND OTHER FACILITIES AS REQUIRED (WHETHER  OTHER FACILITIES AS REQUIRED (WHETHER OTHER FACILITIES AS REQUIRED (WHETHER  FACILITIES AS REQUIRED (WHETHER FACILITIES AS REQUIRED (WHETHER  AS REQUIRED (WHETHER AS REQUIRED (WHETHER  REQUIRED (WHETHER REQUIRED (WHETHER  (WHETHER (WHETHER CALLED-OUT OR NOT ON PLANS)

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DATE

AutoCAD SHX Text
CONTRACT CITY ENGINEER

AutoCAD SHX Text
CIVIL ENGINEER

AutoCAD SHX Text
Civil Engineering   Planning   Project Management

AutoCAD SHX Text
Internet:  WWW.interwestgrp.com

AutoCAD SHX Text
INTERWEST

AutoCAD SHX Text
CONSULTING GROUP

AutoCAD SHX Text
24 S. D St. Suite 100 Perris, CA 92570 (951) 943-6504

AutoCAD SHX Text
5' WIDE TAPERED (0-0.15') COLD MILL BOTH SIDES OF ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
30' LENGTH TRANSITION TAPERED (0-0.15') COLD MILL ROADWAY & 0.15' OVERLAY

AutoCAD SHX Text
ASPHALT................................................3314 TN

AutoCAD SHX Text
 ..............89110 SF

AutoCAD SHX Text
 ................2724 SF


	Specifications_CIP_S002
	Bid Set Specifications.pdf
	Community Workforce Agreement_2019.pdf

	CIP_S002_Addendum
	Addendum #1_CIPS002_V3.pdf
	Addendum plan sheets.pdf
	COVER SHEET (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION A (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION B (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION C (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION D (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION E (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION F (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION G (002).pdf
	Sheets and Views
	EXHIBITS


	ADDITIVE ALTERNATE 1 (002).pdf
	Sheets and Views
	EXHIBITS


	ADDITIVE ALTERNATE 2 (002).pdf
	Sheets and Views
	EXHIBITS



	Addendum #1_CIPS002_V3

	CIP_S002_Addendum plan sheets
	COVER SHEET (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION A (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION B (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION C (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION D (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION E (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION F (002).pdf
	Sheets and Views
	EXHIBITS


	SECTION G (002).pdf
	Sheets and Views
	EXHIBITS


	ADDITIVE ALTERNATE 1 (002).pdf
	Sheets and Views
	EXHIBITS


	ADDITIVE ALTERNATE 2 (002).pdf
	Sheets and Views
	EXHIBITS






