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EROSION CONTROL  NOTES

1. Storm water pollution prevention. For projects which disturb less than one acre of land and are not
part of a larger common plan of development or sale shall prevent the pollution of storm water runoff
from the construction activities through one or more of the following measures (Section 5.106.1):

2. Best management practices (BMP's).  Implement an effective combination of erosion and sediment
control and good housekeeping BMP's. CGC section 5.106.1.2.

3. Light pollution reduction. Exterior light pollution must comply with CGC section 5.106.8.

4. Grading and paving. The site grading or a drainage system will manage all surface water flows to
keep water from entering buildings. CGC Section 5.106.10.

5. Moisture control. Landscape irrigation systems shall be designed to prevent spray on structures.
Exterior entries subject to foot traffic or wind-driven rain shall be designed to prevent water intrusion
into the building. CGC Section 5.407.2.2.1.

6. Waste management. The contractor must submit to the Engineering Department or other Agency that
regulates construction waste management a Waste Management Plan that outlines the items listed in
CGC Section 5.408.1.1.

7. Recycling. That a minimum of 65% of construction waste is to be recycled and/or salvaged. CGC
5.408.1. Documentation shall be provided to the enforcing agency which demonstrates compliance.
CGC Section 5.408.1.4.

8. Waste reduction. That 100% of trees, stumps, rocks, and associated vegetation and soils primarily
from the construction will be reused or recycled. CGC 5.408.3.

9. Final inspection. The licensed contractor, architect or engineer in responsible charge of the overall
construction must provide to the building department official written verification that all applicable
provisions from the Green Building Standards Code have been implemented as part of the
construction. CGC 102.3.

EROSION CONTROL  NOTES
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SHEET NO. DESCRIPTION
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DETAILS

QTY MANUFACTURER FIXTURE POLE HEIGHT TYPECONNECTED LOAD

CONTACT INTELLIGENT LIGHTING SYSTEMS FOR FIXTURE QUOTE SALES@iLIGHTINGSYSTEMS.COM (760) 833-0401

5 15'SCL/ANP LA97-AF17LED78-V ASCL 78 W

7 B

ALL SUBSTITUTIONS MUST BE APPROVED IN WRITING BY ENGINEER OF RECORD, EEOR, MINIMUM (10) TEN DAYS PRIOR TO BID. FIXTURE CUT 
SHEETS, IES FILES, AND FULL PHOTOMETRIC CALCULATIONS REQUIRED FOR EVALUATION OF SUBSTITUTION BY EEOR.

POLE

SCL

13 CEL-LED-FLA-50-UL-120-277V AC-40K 50 W N/AEVERLAST N/A

15'SCL/ANP LA97-AF17LED78-IIISCL 78 W SCL

16 DBCAL01522-42-27W-LED-BB 27 W N/ASCL N/A

1" = 40'

0' 40' 80'20'40'

GRAPHIC SCALE

SCALE: CALCULATION SURFACE AVERAGE MIN

PHOTOMETRIC RESULTS OBTAINED USING A LLF OF 0.8. 
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ELECTRICAL ENGINEER

SHEET NO.

FILE NO.

DESIGN@iLIGHTINGSYSTEMS.COM

(760) 833-0401
877 W. 4TH STREET STE. A

BEAUMONT, CA 92223

CIVIC CENTER PARKING
IMPROVEMENTS

E-1

SITE ELECTRICAL

H.LOVE H.LOVE J.LOVE

NOTICE TO CONTRACTORS
CONTRACTOR AGREES THAT HE SHALL ASSUME COMPLETE AND SOLE RESPONSIBILITY FOR JOB SITE CONDITIONS 
DURING THE COURSE OF CONSTRUCTION, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY; THAT THIS 
REQUIREMENT SHALL CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS; AND THAT THE 
CONTRACTOR SHALL DEFEND, INDEMNIFY AND HOLD THE OWNER AND ENGINEER HARMLESS FROM ANY AND ALL 
LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK ON THIS PROJECT, EXCEPTING 
FROM LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE OWNER OR ENGINEER.

THE EXISTENCE AND LOCATION OF ANY UNDERGROUND UTILITY PIPES OR STRUCTURES SHOWN ON THESE PLANS 
WERE OBTAINED BY A SEARCH OF AVAILABLE RECORDS. THESE LOCATIONS ARE APPROXIMATE AND SHALL BE 
CONFIRMED IN FJELD BY THE CONTRACTOR, SO THAT ANY NECESSARY ADJUSTMENT CAN BE MADE IN ALIGNMENT 
AND/OR GRADE OF THE PROPOSED IMPROVEMENT. THE CONTRACTOR IS REQUIRED TO TAKE DUE PRECAUTIONARY 
MEASURES TO PROTECT ANY UTILITY LINES SHOWN AND ANY OTHER LINES NOT SHOWN ON THESE PLANS . 

MAJOR ITEMS TO BE REMOVED HAVE BEEN NOTED ON THESE PLANS, HOWEVER THE CONTRACTOR IS TO WALK THE 
SITE FOR VERIFICATION OF ADDITIONAL SURFACE FEATURES REQUIRING REMOVAL. THE CONTRACTOR IS 
RESPONSIBLE TO REMOVE ALL OBJECTS AND MATERIALS (AC, CONCRETE, TREES, BUSHES, FENCING, ETC.) THAT ARE 
IN CONFLICT WITH THE NEW PROPOSED IMPROVEMENTS WHETHER CALLE-OUT OR NOT ON THE PLANS AND DISPOSE 
OF LEGALLY. CONTRACTOR IS TO BACKFILL ACCORDINGLY AND LEAVE SITE IN A RELATIVELY LEVEL CONDITION. 

ALL UNDERGROUND STRUCTURES OR UTILITIES REPORTED BY THE OWNER OR OTHERS AND THOSE SHOWN ON THE 
RECORDS EXAMINED ARE INDICATED WITH THEIR APPROXIMATE LOCATION AND EXTENT. 

THE OWNER, BY ACCEPTING THESE PLANS OR PROCEEDING WITH THE IMPROVEMENTS PURSUANT THERETO AGREES 
TO ASSUME LIABILITY AND TO HOLD THE UNDERSIGNED HARMLESS FOR ANY DAMAGES RESULTING FROM THE 
EXISTENCE OF UNDERGROUND UTILITIES OR STRUCTURES NOT REPORTED TO THE UNDERSIGNED, NOT INDICATED 
ON THE PUBLIC RECORDS EXAMINED, LOCATED AT VARIANCE WITH THAT REPORTED OR SHOWN ON THE RECORDS 
EXAMINED. 

THE CONTRACTOR IS REQUIRED TO TAKE DUE PRECAUTIONARY MEASURES TO PROTECT THE UTILITIES OR 
STRUCTURES SHOWN AND ANY OTHER UTILITIES OR STRUCTURES FOUND AT THE SITE. IT SHALL BE THE 
CONTRACTOR'S RESPONSIBILITY TO NOTIFY THE OWNERS OF THE UTILITIES OR STRUCTURES CONCERNED BEFORE 
STARTING WORK. 

CALL UNDERGROUND SERVICE ALERT (U.S.A.) 1-800-227-2600 AT LEAST 2 WORKING DAYS PRIOR TO EXCAVATION. 

UNDERGROUND UTILITIES NOTICE

1. CONTRACTOR MUST CALL UNDERGROUND SERVICE ALERT (USA) AT 811, 48 HOURS PRIOR TO EXCAVATION.
2. THE WORK ON THIS PROJECT INVOLVES ALTERATIONS OF THE EXISTING ELECTRICAL SYSTEM TO ACHIEVE

THE ARRANGEMENT INDICATED ON THE DRAWINGS. THE CONTRACTORS SHALL VISIT THE JOB SITE TO
DETERMINE THE EXTENT OF DEMOLITION WORK REQUIRED BY THE CONSTRUCTION ACTIVITIES. THE
DRAWINGS FOR THESE AREAS SHOWS THE CHANGES TO BE MADE. THE ELECTRICAL CONTRACTOR SHALL
REVISE, REARRANGE, REROUTE OR REMOVE EXISTING WIRING AS REQUIRED TO ACCOMMODATE THE
CHANGES AND ADDITIONS SHOWN, AND TO PROVIDE CONTINUING ELECTRICAL SERVICE FOR THOSE EXISTING
PORTIONS OF THE PROJECT WHICH ARE TO REMAIN IN OPERATION.

3. THESE DRAWINGS INDICATE THE FINISHED REQUIREMENTS FOR THE ELECTRICAL SYSTEM, EQUIPMENT,
LIGHTING FIXTURES, OUTLETS AND DEVICES. DUE TO EXISTING CONDITIONS, INTERFERENCES, OR FOR OTHER
REASONS, THE CONTRACTOR MAY DESIRE TO INSTALL THE WORK IN A MANNER DIFFERENT FROM THAT
SHOWN. SUCH CHANGES SHALL BE PRESENTED TO THE OWNER'S REPRESENTATIVES FOR APPROVAL BEFORE
PROCEEDING, AND THE RECORD DRAWINGS SHALL BE ACCURATELY REVISED TO SHOW THE CHANGES AS
COMPLETED.

4. EXISTING ELECTRICAL WIRING MAY BE REUSED WHERE IT IS IN COMPLIANCE WITH THE JOB REQUIREMENTS
AND CODE PROVISIONS, AND DOES NOT INTERFERE WITH THE ACCOMPLISHMENT OF THE WORK BEING DONE.

5. IN AREAS WHERE THERE ARE NO ALTERATIONS INDICATED, THE EXISTING AREAS SHALL BE RETAINED IN
SERVICE. IN CASE OF DOUBT, ASSUME THAT THE EXISTING ELECTRICAL WIRING IS TO REMAIN IN OPERATION
THROUGHOUT THE CONSTRUCTION PERIOD AND THEREAFTER.

6. THE ELECTRICAL CONTRACTOR SHALL MAINTAIN CONTINUITY OF ALL REMAINING ELECTRICAL AFFECTED BY
DEMOLITION WORK.

7. ALL EXISTING PULL BOXES, CONDUITS, CONDUCTORS AND ELECTRICAL EQUIPMENT MUST BE PROTECTED IN
PLACE UNLESS OTHERWISE NOTED.

8. ALL OUTAGES SHALL BE SCHEDULED WITH OWNER AHEAD OF TIME WITH A MINIMUM OF ONE WEEK'S NOTICE.
9. CONTRACTOR SHALL VERIFY FINAL LOCATION OF ALL EQUIPMENT, POLE LIGHTS, AND LIGHT FIXTURES WITH

OWNER REPRESENTATIVE PRIOR TO ROUGH-IN. NEW PULL BOXES MUST SHALL NOT BE INSTALLED WITHIN
CURB RAMP ACCESS.

10. CONTRACTOR SHALL VERIFY ALL LOCATIONS OF PROPOSED JUNCTION BOXES WITH OWNER REPRESENTATIVE
PRIOR TO ROUGH-IN. IT IS IMPERATIVE THAT HANDHOLES/ PULL BOXES/J-BOXES BE INSTALLED IN CONCERT 
WITH ALL LANDSCAPE ELEMENTS.

11. EXCAVATION FOR PULL BOXES, CONDUITS, AND ELECTROLIER FOUNDATION MUST BE DONE AFTER 
INSTALLATION OF CURBS AND GUTTERS BUT BEFORE INSTALLATION OF CURB RETURNS WITH SPANDRELS, 
CROSS GUTTERS, SIDEWALK AND DRIVEWAY APRONS. 

12. ALL UNDERGROUND PULL BOXES SHALL BE INSTALLED FLUSH WITH GRADE. NOTE: FLUSH IN GRADE PULL 
BOXES SHALL HAVE BOLT DOWN COVER, AND STAINLESS BOLTS. BOXES SHALL BE PLACED AT RIGHT ANGLES 
TO HARDSCAPE EDGES. LID SHALL INDICATE "ELECTRIC", "LIGHTING" OR AS REQUIRED FOR THE APPLICATION.

13. CONTRACTOR SHALL PROVIDE ALL REQUIRED AUXILIARY J-BOXES OR HANDHOLES TO FACILITATE THE 
INSTALLATION OF BRANCH CIRCUIT WIRING. 

14. ALL ELECTRIC EQUIPMENT EXPOSED TO WEATHER OR INSTALLED OUTDOORS, SHALL BE WEATHERPROOF 
TYPE, INCLUDING BUT NOT LIMITED TO: SWITCHES, CONDUITS, BOXES, ETC.

15. PROVIDE 1/8" DIAMETER PULL ROPE IN ALL OPEN CONDUITS. PULL ROPE TO BE RATED FOR MINIMUM 250 LBS.
16. ELECTRICAL CONTRACTOR IS RESPONSIBLE TO INSTALL ALL EQUIPMENT WITH CLEARANCES AS REQUIRED

PER CODE.
17. ALL CONDUITS SHALL INCLUDE A SEPARATE GREEN GROUND CONDUCTOR SIZED PER N.E.C. IN EACH

CONDUIT.
18. ALL UNDERGROUND CONDUITS SHALL BE INSTALLED AT 24" BELOW FINISH GRADE UNLESS OTHERWISE

NOTED. ALL UTILITY UNDERGROUND CONDUITS SHALL BE INSTALLED PER SERVING UTILITY COMPANY
STANDARDS AND DIRECTIONS.

19. ALL UNDERGROUND CONDUITS SHALL BE 1-1/2" C TYPE 3, PVC SCHEDULE-BO UNLESS NOTED OTHERWISE.
20. CONTRACTOR SHALL UTILIZE EXTREME CAUTION IN EXCAVATING AND TRENCHING ON THIS SITE TO AVOID

EXISTING DUCTS, PIPING OR CONDUITS, ETC., AND TO PREVENT HAZARD TO PERSONNEL AND/OR DAMAGE TO
EXISTING UNDERGROUND UTILITIES OR STRUCTURES WHETHER OR NOT SHOWN AND INSTALLED BY ANY
OTHER CONTRACTS. THE ENGINEER IS NOT RESPONSIBLE FOR THE LOCATION OF UNDERGROUND UTILITIES
OR STRUCTURES WHETHER OR NOT SHOWN OR DETAILED AND INSTALLED BY ANY OTHER CONTRACTS. THE
CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER SHOULD SUCH UNIDENTIFIED CONDITIONS BE
DISCOVERED.

21. NEW UNDERGROUND CONDUITS TO BE ROUTED IN LANDSCAPE AREA AND SAW-CUT IN EXISTING WALKWAYS
OR DRIVEWAYS AS REQUIRED. CONTRACTOR TO PROVIDE STEEL PLATES ON WALKWAYS WHERE ANY
TRENCHES LEFT OPENED. ALSO PROVIDE "CAUTION" TAPE IN LANDSCAPE AREAS WHERE TRENCHING. VERIFY
EXACT REQUIREMENTS WITH CITY. CONTRACTOR IS TO BACKFILL, COMPACT AND PATCH AS REQUIRED TO
MATCH EXISTING FINISH (FIELD VERIFY EXACT ROUTING).

22. TAG ALL EMPTY CONDUITS AT EACH ACCESSIBLE END WITH A PERMANENT TAG IDENTIFYING THE PURPOSE OF
THE CONDUIT, FOOTAGE END-TO-END, AND THE LOCATION OF THE OTHER END. IN WET, CORROSIVE OUTDOOR
OR UNDERGROUND LOCATIONS, USE BRASS, BRONZE OR COPPER 16 GAUGE TAGS SECURED TO CONDUIT
ENDS WITH #16 OR LARGER GALVANIZED WIRE. INSCRIBE ON THE TAGS, WITH STEEL PUNCH DIES, CLEAR AND
COMPLETE IDENTIFYING INFORMATION.

23. CONTRACTOR TO LABEL ALL WIRING WITH CIRCUIT NUMBERS INSIDE ENCLOSURES OR HANDHOLES. PROVIDE
CIRCUIT I.D. TAGS INSIDE HANDHOLES RATED FOR WET LOCATION. NON-TERMINATED WIRES TO BE SAFE-OFF
AND LABELED WITH CIRCUIT NUMBER AND ITS PURPOSE.

24. PRIOR TO ANY ELECTRICAL TRENCHING OR INSTALLATION VERIFY THERE IS NO CONFLICT WITH EXISTING GAS
AND WATER LINES.

25. INSTALL A WATERPROOF "IN-LINE" FUSE HOLDER ON THE PHASE LEG CONDUCTOR(S) IN THE BASE OF EACH 
STREET LIGHT STANDARD. FUSE HOLDER TO BE COMPATIBLE WITH SIZE AND TYPE OF WIRE, WITH 10 AMP 
250V FUSE.

26. PULL BOXES AND ELECTROLIER LIGHTS SHALL BE GROUNDED PER CODE. USE 5/8" X 8' COPPER GROUND RODS
UNLESS NOTED OTHERWISE.

27. ALL GROUND RODS MUST HAVE A SOLID BOND TO THE PULL BOXES AND BASE OF THE STREET LIGHT 
STANDARD. BARE #6 AWAC CU WIRE SHOULD BE USED FOR THE BOND WIRE. ALSO, EACH GROUND ROD MUST 
BE BONDED TO THE MAIN STREET LIGHT CIRCUIT.

28. MARK INSTALLATION DATE ON PHOTO CONTROLS AND LAMPS AS PROVIDED FOR BY THE MANUFACTURER.

GENERAL NOTES

UTILITY COMPANIES
WATER:
SEWER:
ELECTRIC:
TELEPHONE:
GAS:
CABLE:

EASTERN MUNICIPAL WATER DISTRICT
EASTERN MUNICIPAL WATER DISTRICT
SOUTHERN CALIFORNIA EDISON
FRONTIER COMMUNICATIONS
SOUTHERN CALIFORNIA GAS COMPANY
TIME WARNER

CITY OF PERRIS, CALIFORNIA
LOCATION MAP VICINITY MAP

LEGEND

SINGLE LINE DIAGRAM

PHOTOMETRIC RESULTS

LUMINAIRE SCHEDULE

THE BENCHMARK USED IS PER NGS DATASHEET "PID DX2086", DESIGNATION "600 33"
ELEVATION (NAVD 88) = 1414.9

BASIS OF BEARINGS FOR THIS PROJECT IS THE CENTERLINE OF D STREET BEING 
N 06°39'59" W, PER PM 243/69-70 

1" PVC CONDUIT W/ 2#10 & 1#10 GROUND

HN1017 CONCRETE PULL BOX WITH LID MARKED "ELECTRIC", 
SEE DETAIL SHEET E-2

TYPE A FIXTURE, SEE DETAIL SHEET E-2

TYPE B FIXTURE, SEE DETAIL SHEET E-2

EXISTING 
ELECTRICAL

CABINET

400A
SINGLE PHASE

2#10 & 1#10 GROUND

78W
(TYP.)

SITE PLAN

1" PVC CONDUIT WITH 2#10 THHN & 1#10 THHN GROUND. MINIMUM 24' COVER.

FURNISH AND INSTALL TYPE A FIXTURE, PER DETAIL SHEET E-2.

FURNISH AND INSTALL TYPE B FIXTURE, PER DETAIL SHEET E-2.

FURNISH AND INSTALL TYPE C FIXTURE, PER DETAIL SHEET E-2. CONNECT TO EXISTING 
CIRCUIT USING EXISTING WIRING AND BRACKET.

CONNECT TO EXISTING ELECTRICAL CABINET.

REMOVE EXISTING FIXTURE.

FURNISH AND INSTALL TYPE D FIXTURE, PER CIVIL PLANS. 

CONSTRUCTION NOTES

2

1

2

3

4

5

6

441' TO FURTHEST LIGHT

1.84% VOLTAGE DROP

27W
(TYP.)

TYPE D FIXTURE, SEE CIVIL PLANS FOR DETAILS

MS-1
17,19

MS-1
17,19
(TYP.)

MS-1
17,19
(TYP.)

MS-1
17,19
(TYP.)

CIRCUIT 17,19

7

MS-1

E20881



6" GRAVEL
BASE

JENSEN PRECAST HN1017 ELECTRICAL 
BOX WITH CONCRETE BOLT DOWN 
COVER MARKED "LIGHTING" OR 
"ELECTRICAL" SIDEWALK OR 
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PLANS (TYPICAL)
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DETAILS

H.LOVE H.LOVE J.LOVE

FIXTURE DETAIL: TYPE A & B FIXTURE DETAIL: TYPE CFUSEHOLDER DETAIL

PULLBOX DETAIL PANEL SCHEDULE
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REMOVE THE EXISTING IRRIGATION CONTROLLER.
INSTALL NEW CONTROLLER WIRES FROM THIS
LOCATION TO THE NEW CONTROLLER.  INSTALL
WIRES IN A 1-1/2" PVC CONDUIT WITH PULL BOXES
EVERY 150'.

REPLACE THE EXISTING WALL MOUNTED
CONTROLLER.  RECONNECT THE EXISTING
VALVE CONTROL WIRES AND CONNECT
THE NEW CONTROL & ADDITIONAL WIRES
FROM THE REMOVED CONTROLLER.

EXISTING 2" IRRIGATION MAINLINE.
FIELD VERIFY PIPE LOCATION.

EXISTING DOMESTIC WATER SUPPLY.
PROTECT IN PLACE.

EXISTING 2" IRRIGATION MAINLINE.
FIELD VERIFY PIPE LOCATION.

F

F

F

F

F

F

F

F

F

TIE INTO THE EXISTING MAINLINE.
INSTALL ISOLATION VALVE AND EXEND
2" MAINLINE TO VALVES AS SHOWN.
INSTALL NEW CONTROL WIRES TO
THE NEW CONTROLLER.

F

F

TIE INTO THE EXISTING MAINLINE.
INSTALL AN ISOLATION VALVE AND EXTEND

NEW 2" MAINLINE TO VALVES AS SHOWN.
INSTALL NEW CONTROL WIRES TO

THE NEW CONTROLLER.

F

F

4.51
1"

1�.72
11

2"

21.73
11

2"

124
1"

24.35
11

2"

EXISTING IRRIGATION POINT OF
CONNECTION AND BACKFLOW.

FIELD VERIFY LOCATION.
PROTECT IN PLACE.

MV
(E)

(E)
(E)

(E)

INSTALL A 2" MASTER VALVE INTO THE
EXISTING MAINLINE PIPE DOWNSTREAM OF

THE EXISTING BACKFLOW.  INSTALL CONTROL
WIRES TO THE NEW CONTROLLER.

1" CONDUIT WITH
MV CONTROL WIRES

1-1/2" CONDUIT
WITH VALVE
CONTROL WIRES

SYMBOL MANUFACTURER/MODEL/DESCRIPTION PSI DETAIL

HUNTER RZWS-SLEEVE-36-CV
36" LONG RZWS WITH FILTER FABRIC SLEEVE, .25
GPM BUBBLER CHECK VALVE,

30 A/L-3

SYMBOL MANUFACTURER/MODEL/DESCRIPTION DETAIL

HUNTER ICZ-151-XL-40
DRIP CONTROL ZONE KIT.  1-1/2" ICV VALVE, 1-1/2"
HY151 FILTER SYSTEM.  PRESSURE REGULATION:
40PSI.

F/L-3

DRIPLINE FLUSH VALVE
INSTALL 3/4" PVC BALL VALVE AT END OF
DRIPLINE RUN.

G/L-3

AREA TO RECEIVE DRIPLINE
NETAFIM TLHCVXR-CS-053-18
TECHLINE HCVXR-CS PRESSURE
COMPENSATING LANDSCAPE DRIPLINE WITH
COPPER STRIPE, CHECK VALVE AND
ANTI-SIPHON FEATURE. 0.53 GPH EMITTERS AT
18" O.C. DRIPLINE LATERALS SPACED AT 18"
APART, WITH EMITTERS OFFSET FOR
TRIANGULAR PATTERN. BURY TUBING 2" BELOW
SOIL. DRIPLINE SHALL BE INSTALLED 4` AWAY
FROM TREE ROOTBALL.

E/L-3

SYMBOL MANUFACTURER/MODEL/DESCRIPTION DETAIL

HUNTER ICV-G-FS
PLASTIC ELECTRIC REMOTE CONTROL VALVE

APOLLO VALVES 77CLF
BALL VALVE (LEAD FREE), SAME SIZE AS
MAINLINE.

H/L-3

BUCKNER-SUPERIOR 3200 2"
NORMALLY CLOSED BRASS MASTER VALVE

HYDRO POINT WTPRO3-C-36-CWM-CIM-5YA
36 STATION WALL MOUNT CONTROLLER WITH 5
YEAR SERVICE PLAN.  REPLACE THE EXISTING
IRRIGATION CONTROLLER, CONNECT TO THE
EXISTING ELECTRICAL POWER.
RECONNECT EXISTING CONTROLLER WIRES
FROM BOTH CONTROLLERS.

B/L-3

IRRIGATION LATERAL LINE: PVC SCHEDULE 40 C/L-3

IRRIGATION MAINLINE: PVC SCHEDULE 40 C/L-3

PIPE SLEEVE: PVC SCHEDULE 40
TYPICAL PIPE SLEEVE FOR IRRIGATION PIPE.
PIPE SLEEVE SIZE SHALL ALLOW FOR
IRRIGATION PIPING AND THEIR RELATED
COUPLINGS TO EASILY SLIDE THROUGH
SLEEVING MATERIAL.  EXTEND SLEEVES 18
INCHES BEYOND EDGES OF PAVING OR
CONSTRUCTION.

D/L-3

0.25 0.50

F

MV

C

#"

#
VDOYH NXPEHU

VDOYH SL]H

VDOYH FORZ

VDOYH CDOORXW

#

IRRIGATION SCHEDULE
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 IRRIGATION PLAN

IRRIGATION NOTES
1. SLEEVES ARE TO BE PROVIDED UNDER ALL PAVING FOR THE IRRIGATION PIPE AND WIRES

2. WIRES ARE TO BE PROVIDED AND INSTALLED FROM THE NEW WEATHER TRACK CONTROLLER
TO THE IRRIGATION SYSTEM IN THE PARKING LOT TO THE SOUTH SO THAT BOTH SYSTEMS
WILL OPERATE FROM ONE CONTROLLER. WIRES ARE TO BE SPLICED TO THE EXISTING WIRES
WITH WATERPROOF CONNECTORS AND PLACE IN A NEW VALVE BOX.

3. THE POINT OF CONNECTION WILL BE AT THE EXISTING 2” IRRIGATION MAINLINE PER THE PLAN.
A MASTER VALVE  IS TO BE PROVIDED AT THE POINT OF CONNECTION.

4. EXISTING IRRIGATION ADJACENT TO THE PROJECT AREA IS TO MODIFIED AS NEEDED TO
PROVIDE HEAD TO HEAD UNIFORM COVERAGE. TURF HEADS MAY NEED TO BE MOVED,
REPLACED OR ADDED.

5. CONTRACTOR IS RESPONSIBLE FOR KEEPING THE LANDSCAPE DIRECTLY ADJACENT TO THE
PROJECT AREAS ALIVE DURING CONSTRUCTION. IF THE LANDSCAPE DIES OR IS DAMAGED
DURING CONSTRUCTION IT IS TO BE REPLACED BY THE CONTRACTOR.

PREPARED BY:

CITY OF PERRIS

DIG ALERT
SEAL REVIEWED BY: CITY OF PERRIS

PERRIS CIVIC CENTER
PHASE 2 LANDSCAPEPH. (951) 781-1930

FAX (951) 686-8091

6800 INDIANA AVE , SUITE 245
RIVERSIDE, CALIFORNIA

LIC. #1512
92506

22157
A.TALLEY

CONTRACT CITY ENGINEER

DESIGNER
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N 06°39'59" W

TREES BOTANICAL / COMMON NAME CONTAINER WUCOLS QTY

Arbutus x `Marina` / Marina Strawberry Tree Standard 36"box LOW 2

EXISTING

Future Trees by Others – NOT A PART

Geijera parviflora / Australian Willow 36"box MODERATE 3

Olea europaea / European Olive 36"box LOW 5

Pistacia chinensis / Chinese Pistache 36"box MODERATE 5

Quercus agrifolia / Coast Live Oak Multi-Trunk 36"box LOW 8

SHRUBS BOTANICAL / COMMON NAME CONT WUCOLS

Agave attenuata / Foxtail Agave 5 gal LOW 7

Aloe striata / Coral Aloe 5 gal LOW 25

Carissa macrocarpa 'Boxwood Beauty' / Boxwood Beauty Natal Plum 5 gal MODERATE 96

Dianella revoluta 'DR5000' / Little Rev™ Flax Lily 5 gal LOW 88

Hesperaloe parviflora 'Desert Flamenco' / Desert Flamenco Red Yucca 5 gal LOW 10

Lantana montevidensis / Purple Trailing Lantana 5 gal LOW 34

Lantana montevidensis 'Alba' / White Trailing Lantana 5 gal LOW 53

Lantana x 'New Gold' / New Gold Lantana 5 gal LOW 35

Muhlenbergia dubia / Pine Muhly 5 gal LOW 122

Rosa x 'Noaschnee' / Flower Carpet® White Groundcover Rose 5 gal MODERATE 80

Rosmarinus x lavandulaceus / Prostrate Rosemary 5 gal LOW 112

GROUND COVERS

Mulch                 12,000 sf

PLANTBSCHEDULE
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 PLANTING PLAN

PREPARED BY:

CITY OF PERRIS

DIG ALERT
SEAL REVIEWED BY: CITY OF PERRIS

PERRIS CIVIC CENTER
PHASE 2 LANDSCAPEPH. (951) 781-1930

FAX (951) 686-8091

6800 INDIANA AVE , SUITE 245
RIVERSIDE, CALIFORNIA

LIC. #1512
92506

22157
A.TALLEY

CONTRACT CITY ENGINEER

DESIGNER

PLANTING NOTES
1. SHRUB LAYOUT AS SHOWN ON PLANS INDICATES "SHRUB MASSES" AND INDIVIDUAL LOCATIONS.

QUANTITIES ARE AS SHOWN ON PLAN , ON-CENTER, SPACING FOR GROUND COVER AS SHOWN
ON LEGEND. CONTRACTOR TO VERIFY QUANTITIES BASED ON SPACING AND ADD ADDITIONAL
PLANT MATERIAL (AT NO ADDITIONAL COST TO THE CITY) REQUIRED TO MAINTAIN DESIGN
INTENT DUE TO EXISTING SITE CONDITIONS NOT ANTICIPATED DURING DESIGN.
LAYOUT/SPACING WILL EITHER BE TRIANGULAR OR LINEAR AS SHOWN ON PLAN OR LEGEND.
LANDSCAPE ARCHITECT TO APPROVE FINAL LAYOUT IN FIELD PRIOR TO INSTALLATION.

2. CONTRACTOR SHALL NOTIFY THE LANDSCAPE ARCHITECT OF SITE CONDITIONS WHICH
PREVENT INSTALLATION PER PLANS AND SPECIFICATIONS.

3. ALL TREES TO BE FREE FROM DEFECTS INCLUDING CO-DOMINANT STEMS, AND GIRDLING
ROOTS; ROOT FLARE SHALL BE VISIBLE AT TOP OF SOIL LEVEL.  STREET TREES SHALL HAVE A
MINIMUM 6' TRUNK FREE OF BRANCHES.  DEFECTIVE PLANT MATERIAL SHALL BE REMOVED AND
REPLACED, AT NO ADDITIONAL COST TO THE CLIENT, AS SOON AS POSSIBLE AND UNTIL FINAL
CITY INSPECTION OR TURN OVER.

4. PLANTS ARE TO PLANTED SO THAT THE TOP OF THE ROOT BALL IS 1” ABOVE THE ADJACENT
SOIL LEVEL. MULCH WILL BE PLACE AROUND THE PLANT COVERING THE EXPOSED ROOT BALL.

1. IF THE SOIL IS DRY, THE PLANTING HOLES ARE TO BE FILLED WITH WATER AND ALLOWED TO
DRAIN PRIOR TO PLANTING THE PLANTS.

2. MULCH IS TO BE KEPT 6” AWAY FROM THE TRUNKS OF TREES.
3. REMOVE  ROCKS OVER 3” IN DIAMETER GENERATED FROM DIGGING PLANTING PITS.
4. FERTILIZER TABLETS ARE TO BE PLACED IN PLANTING HOLES, PER THE PLANTING DETAILS, AT

THE TIME THE SHRUBS AND TREES ARE PLANTED. DURING INSPECTIONS, THE CONTRACTOR
MAY BE REQUIRED TO DIG UP PLANTS TO SHOW THE PLANTING TABLETS HAVE BEEN
INSTALLED.

5. ANY WEEDS IN THE CONTAINERS ARE TO BE REMOVED BY HAND, INCLUDING THE ROOTS, PRIOR
TO PLANTING TREES OR SHRUBS.

6. THE PLANTING AREAS MUST BE COMPLETELY FREE OF WEEDS AND BERMUDA GRASS PRIOR TO
THE START OF ANY PLANTING.

7. CLEAN-UP SHALL TAKE PLACE ON A DAILY BASIS UNLESS OTHERWISE APPROVED BY THE CITY'S
REPRESENTATIVE.

8. CONTRACTOR SHALL INSTALL DEEPROOT BARRIERS IN ALL AREAS WHERE TREES ARE
INSTALLED WITHIN 5' OF HARDSCAPE PER DETAIL 'D', SHEET L- 4.

9. CONTRACTOR SHALL INSTALL A 3" LAYER OF SHREDDED MULCH IN ALL SHRUB AREAS AND
TREE WELLS.  SUBMIT SAMPLE OF MATERIAL PRIOR TO PURCHASE AND/OR PLACEMENT FOR
CITY REPRESENTATIVE'S APPROVAL.

10. CONTRACTOR SHALL PROVIDE A 90 DAY MAINTENANCE PERIOD AFTER PLANTING
INSTALLATION.

FUTURE TREES  BY OTHERS - NOT A PART
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 IRRIGATION DETAILS

PREPARED BY:

CITY OF PERRIS

DIG ALERT
SEAL REVIEWED BY: CITY OF PERRIS

PERRIS CIVIC CENTER
PHASE 2 LANDSCAPEPH. (951) 781-1930

FAX (951) 686-8091

6800 INDIANA AVE , SUITE 245
RIVERSIDE, CALIFORNIA

LIC. #1512
92506

22157
A.TALLEY

CONTRACT CITY ENGINEER

DESIGNER

HUNTER SWING JOINT
MODEL SJ-512

LATERAL PIPE

FINISH GRADE

LATERAL TEE OR ELL

MULCH

HUNTER HVC CHECK VALVE

HUTNTER PCB BUBBLER

GRATED CAP

ROOT INTRUSION BARRIER

PATENTED STRATAROOT ASSEMBLY

TREE BUBBLER HUNTER ROOT ASSEMBLY
1"  1"Ԁ

NOTE: INSTALL HUNTER FILTER
FABRIC SLEEVE- #RZWS-SLEEVE

A
328403.53-08

PIPE AND WIRE TRENCH
NTS

12
"

 M
IN

.

18
"

 M
IN

.

6"

CONTROL AND NEUTRAL
CONDUCTORS TAPE & BUNDLE
TO  MAINLINE @ 20'O.C.

MAIN SUPPLY LINE

SPRINKLER LATERAL

BACKFILL

FINISH GRADE

NOTES
CONTROL AND NEUTRAL CONDUCTORS SHALL BE
INSTALLED WITH A MINIMUM OF 18" EARTH COVER

C
328409.76-061"  1'-0"Ԁ

INTERIOR WALL MOUNT CONTROLLER

CONTROLLER AS SPECIFIED.
SECURELY BOLT CONTROLLER
TO WALL.  INSTALL BACKUP
BATTERIES AS REQUIRED.
GROUND AS PER MFG.
SPECIFICATIONS.

3/4" DIAMETER RIGID
STEEL CONDUIT FOR
110 VAC ELECTRICAL
SOURCE.  INSTALL AS
PER LOCAL ELECTRICAL
CODES.

2" DIAMETER GRAY PVC
CONDUIT FOR RCV WIRES.

EXTERNAL
WALL.

FINISHED
GRADE.

LB JUNCTION BOX.

LONG SWEEP ELL.

18
"-

24
"

SET CONTROLLER 60" ABOVE
FINISHED GRADE UNLESS
OTHERWISE DIRECTED.

LONG SWEEP ELL.

B
328409.13-08

SLEEVING
1"  1"Ԁ

MAIN SUPPLY LINE

FINISH GRADE

MAINLINE SLEEVE

90% COMPACTED
NATIVE SOIL

PVC LATERAL LINE

SLEEVE

CONTROL AND
NEUTRAL WIRES

3"

6"6"
 M

IN
.

18
"

 M
IN

.

6"

36
" M

IN
. F

O
R

 S
LE

E
V

IN
G

 U
N

D
E

R
 R

O
A

D
W

A
Y

 2
4"

 M
IN

. U
N

D
E

R
 H

A
R

D
S

C
A

P
E

HARDSCAPE PER PLAN

WIRE SLEEVE

D
328409.76-05

Techline RW START
CONNECTION (TYP)

Techline RW DRIPLINE

FINISH GRADE

COMPACTED SUBGRADE

PVC HEADER

Techline RW TEE (TYP)

REMOTE CONTROL VALVE WITH
FILTER AND PRV

AIR/VACUUM RELIEF VALE PLUMBED TO
Techline RW (AT EACH HIGH POINT)

AREA PERIMETER

PERIMETER LATERALS
2" TO 4" FROM EDGE

Techline RW DRIPLINE

PVC OR POLY EXHAUST HEADER

PVC SUPPLY HEADER, SEE PLAN FOR
SIZE

Techline START CONNECTION
MALE ADAPTER

MANUAL FLUSH VALVE
PLUMBED TO PVC OR POLY (TYP)

Techline START CONNECTION

AF

AF

AR

BLANK Techline RW DRIPLINE
(CENTERED ON MOUND OR BEAM)

FINISH GRADE

AIR/VACUUM
RELIEF VALVE

6" ROUND
VALVE BOX

3/4"M X 1/2"F
REDUCTION BUSHING

Techline® 180-DEGREE
2-WAY ADAPTER TEE

BRICK SUPPORTS
(THREE)

3/4" GRAVEL SUMP
(1 CUBIC FOOT)

Techline
DRIPLINE

NETAFIM DRIPLINE LAYOUT
NTS

BLANK Techline
TUBING

Techline 3/4"
MALE ADAPTER

PVC TEE (SxSxT)

PVC PIPING

SEE PLANS FOR Techline
RW DRIPLINE SEE LEGEND

FOR DEPTH

Techline START CONNECTION

NOTES
SEE PLANS AND LEGEND FOR ALL DIMENSIONS AND Techline RW DRIPLINE SPACING

RATIO OF Techline RW DRIPLINES TO START CONNECTIONS IS SHOWN AT 2:1, BUT MAY VARY
PER HYDRAULIC DEMAND ON START CONNECTIONS. SEE PLANS AND LEGEND.

E
328413.56-50 NTS

DRIP VALVE ASSEMBLY

SxT TEE W/ STREET
ELL(T).

SCH. 80 RISER.

PRESSURE REGULATOR AS
SPECIFIED.

KBI BTU 'V' THREADED TRUE PVC
TRUE UNION BALL VALVE W/SCH

80 NIPPLES.

30"X17" JUMBO PLASTIC VALVE
BOX.  HEAT BRAND VALVE I.D. ON

LID.

2" ABOVE GRADE AT
SHRUBS.

LARGE CAPACITY FILTER AS SPECIFIED.
RCV AS SPECIFIED.

CONTROLLER WIRE WITH 30 INCH LINEAR
LENGTH OF COIL, WITH PLASTIC I.D. TAG AND
WATERPROOF CONNECTORS.

12
" B

E
LO

W
 G

R
A

D
E

.

INSTALL FILTER FABRIC
AROUND GRAVEL SUMP

TWO 6X2X16 CONCRETE BLOCK CAPS, ONE
ON EACH SIDE OF THE BOX.

45° DOWN AS REQ. TO
LATERAL PIPE DEPTH.

OUTLET PIPE SAME SIZE AS
VALVE, 24" MIN. LENGTH TO
FIRST FITTING.

PVC UNION W/ SHORT
NIPPLES.

3"
 M

IN
.SET BOX FLUSH

AT TURF.

INSTALL 3" LAYER OF 3 4" WASHED GRAVEL
IN BOTTOM OF VALVE BOX.

328413.76-15
F

NTS

DRIP FLUSH VALVE

COIL 24" TO 30" OF TUBING IN THE BOX.

3
4" PVC BALL VALVE WITH

SHORT NIPPLE.

SET VALVE BOX 2" ABOVE
FINISHED GRADE OF SHRUB
AREA.

4" THICK LAYER OF WASHED GRAVEL.  THE BOX
SHALL REST UPON THE ROCK BED.  DO NOT
EXTEND GRAVEL INTO BOX.

1
2" TUBING TO 3 4" FPT ADAPTER.

1
4" GALVANIZED MESH WIRE

PVC DRIP LATERAL LINE.

3
4" PVC THREADED ADAPTER.

10" DIAMETER VALVE BOX PER SPECIFICATIONS.

12
"

2"

G
328413.49-10

FINISHED GRADE.

SCH. 80 PVC NIPPLE TxS.

THREE INCH (3") THICK LAYER
OF PEA GRAVEL OR APPROVED
EQUAL.

MAINLINE.

3
8" WELDED WIRE MESH.

RECTANGULAR VALVE BOX WITH
LOCKING LID.

BRASS BALL VALVE
1 1/2"  1'-0"Ԁ

THREADED BALL VALVE, SAME SIZE
AS MAINLINE (SEE IRRIGATION
LEGEND FOR MAKE AND MODEL).

SCH. 80 NIPPLE TxS AS REQUIRED

SCH. 40 PVC 45° ELBOW.

FOUR (4) 4" X 8" BRICKS.

NOTES
1 LOCATE VALVE BOXES IN PLANTER AREAS

2 ALL THREADED CONNECTIONS TO BE MADE USING TEFLON TAPE

3 ALL CHANGES IN ELEVATION SHALL BE MADE USING SCH. 40 PVC 45° ELBOWS

6"
 m

in
12

" m
ax

.

328406.33-21
H
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 PLANTING DETAILS

SHRUB PLANTING
3/8" = 1'-0"

2X ROOTBALL
DIA.

2X
 R

O
O

TB
A

LL
D

IA
.

ROOTBALL, SET CROWN
FLUSH W/FINISH GRADE

COMPACT BACKFILL MIX W/
SHAVINGS  (PER PLANTING
SPECIFICATIONS)

EARTH WATERING
BASIN

7 GRAM PLANT TABLETS
3 PER 1 GAL, 6 PER 5
GAL, 9 PER 15 GAL.FINISH

GRADE

OVER EXCAVATE AND
RECOMPACT NATIVE SOIL

PLAN VIEW

PLANT SPACING
AS PER PLAN

MAX. 1/2 O.C. SPACING OF
SHRUB, MIN. 24"

ADJACENT PAVING

.

EQUAL

EQUAL
3" MULCH PER PLAN

MAX 1/2 O.C. SPACING OF
SHRUB, MIN. 24"

NOTE: REFER TO SHRUB SPACING
DETAIL FOR FURTHER INFORMATION.

SHRUB,  SPACING
PER PLAN

℄

329333.16-05
A

FOR ALL 24" BOX & 15 GAL. TREES

FINISH GRADE

TREE (PER PLAN)

CINCH TREE TIES (BLACK) PER MFG.
REQUIREMENTS (4 TIES PER 15 GAL.
AND  24" BOX TREE).

WRAP TIES AROUND THE TREE
TRUNK AND  STAKE USING THE
STANDARD OR FIGURE EIGHT
METHOD.  SECURE WITH
GALVANIZED NAILS  DRIVEN
THROUGH TIES AND INTO THE
STAKE TO  PREVENT SLIPPAGE.

2" DIA X 10' MIN. LONG TREATED
LODGE POLE STAKES (3" DIA. OR 3
GALVANIZED STAKES FOR 36" BOX
OR GREATER).

7 GRAM PLANT TABLETS
BY GROW-POWER. 14 PER
24" BOX, 9 PER 15 GAL.

EARTH WATERING BASIN
(RAKE SMOOTH PRIOR
TO ANY ADJACENT
PLANTING OR SEEDING)

COMPACT BACKFILL MIX
(PER PLANTING SPECS)
UNDISTURBED NATIVE SOIL, FOOT
TAMP ANY OVER EXCAVATION.

ROOTBALL, 2" ABOVE FINISHED
GRADE, TOP ROOT FLARE SHALL
BE VISIBLE.

5X
ROOTBALL DIA.

2'
-0

"

1'
-0

"

4"

2'
-0

"
2"

 L
E

S
S

 T
H

A
N

R
O

O
TB

A
LL

DOUBLE STAKE WITH CINCH TIE
1/4" = 1'-0"

TREE BOOT PROTECTION
AT ALL LAWN AREAS

TREE CANOPY

WRAP AROUND STAKE

CROSS CINCH-TIE, DO NOT TWIST

ROOT BALL (DO NOT PENETRATE)

PLAN VIEW
APPLY GALVANIZED ROOFING NAIL TO BACK
OF STAKE

4-24"/32" CINCH-TIES DO NOT OVER
TIGHTEN,  ALLOW TREE TO MOVE
SOMEWHAT TO  BUILD CALIPER.

TRIPLE STAKE ALL 36" BOX STANDARD TREES

NOTES:
-STAKES SHALL NOT PIERCE ROOTBALL AND SHALL EXTEND INTO UNDISTURBED SOIL.
-2" OF SHREDDED BARK MULCH SHALL BE PLACED IN A 4' DIAMETER CIRCLE FROM TRUNK
WHILE KEEPING THE FIRST 12" FROM FREE OF MULCH.
-ALL EXCESS SOIL SHALL BE REMOVED FROM TOP OF ROOTBALL EXPOSING THE ROOT FLAIR.
-ROOT PRUNE 12" OFF ALL SIDES OF ROOT BALL WITH A SHARP KNIFE.
-LODGE POLES SHALL NOT DAMAGE BRANCHES.
-STREET TREES SHALL INCLUDE A MULCH ONLY AREA 5' X THE PARKWAY WIDTH.

AERATE AND LOOSEN SOIL

3'
-0

"
7'

-0
"

INSTRALL ROOTBALL 2"
ABOVE FINISH GRADE.

329343.19-36
B

MULTI-TRUNK TREE TRIPLE STAKED
1/4" = 1'-0"

4"

MULTI-TRUNK TREE
(PER PLAN)

'V.I.T.' PRODUCTS -CINCH TIES

ROOTBALL, 2" ABOVE FINISH GRADE,
TOP ROOT FLARE SHALL BE VISIBLE.

7 GRAM PLANT TABLETS
14 PER 24"BOX, 17-30"
20-36", 23-42",26-48",30-60"

EARTH WATERING BASIN
[RAKE SMOOTH PRIOR
TO PLANTING]

FINISH GRADE

COMPACTED BACKFILL MIX
(PER PLANTING NOTES)
OVER EXCAVATE & RECOMPACT
NATIVE SOIL, 6" MIN.

NOTES:
-STAKES SHALL NOT PIERCE ROOTBALL AND SHALL EXTEND INTO UNDISTURBED SOIL.
-2" OF SHREDDED BARK MULCH SHALL BE PLACED IN A 4' DIAMETER CIRCLE FROM TRUNK
WHILE KEEPING THE FIRST 12" FROM FREE OF MULCH.
-ALL EXCESS SOIL SHALL BE REMOVED FROM TOP OF ROOTBALL EXPOSING THE ROOT FLAIR.
-ROOT PRUNE 12" OFF ALL SIDES OF ROOT BALL WITH A SHARP KNIFE.
-LODGE POLES SHALL NOT DAMAGE BRANCHES.

5X
ROOTBALL DIA.

AERATE AND LOOSEN SOIL

2"
 L

E
S

S
 T

H
A

N
R

O
O

TB
A

LL

329343.23-29
C

TO BE 24" DEEP ON ALL SIDES

For One Side of Tree

12' (3.6m) Diameter  +2' (61cm) =  14' (4.2m)             7 Panels

24' (7.3m) Diameter  +2' (61cm) =  26' (7.9m)             13 Panels
18' (5.5m) Diameter  +2' (61cm) =  20' (6.1m)             10 Panels

DeepRoot LB 12-2, LB 18-2 or UB 24-2

Sidewalk

LB 12-2     80' (24 m) per Carton
LB 18-2     52' (16 m) per Carton

Canopy at Maturity               Linear Barrier            Barrier (UB) in
(LB 12 or LB 18)        number of Panels

 Expected Tree                Number of Feet of        Optional Universal

Ground Locks
Curb

DeepRoot LB 12-2, LB 18-2 or UB 24-2

Sidewalk

ROOT BARRIER
N.T.S.

Determine the correct number of panels to
be used.  Depending upon the actual planting
plan and the number of  trees involved the
length of linear barrier will vary, but as a
general rule of thumb take the anticipated
mature canopy  diameter of the tree and add
2 feet (61cm). This will be the  number of
feet necessary for a Linear style planting
application. (See chart below.)
A. Choose the barrier that best suits the
application. Generally  if a sidewalk, patio or
driveway is to be protected, 18"  (46cm) (LB
18-2) is sufficient depth with 12" (30cm)  (LB
12-2) as an alternate choice for
non-aggressive, deeper  rooting trees.
However for curb and gutter protection or
more  agressive roots 24" (61cm) (UB 24-2) is
generally the better choice.
B. Dig the trench to the depth based upon
the particular  barrier chosen.
C. Install the barrier. When using DeepRoot
Linear Barriers  simply pull the appropriate
number of panels out of the box  (they come
preassembled) and separate the joiner at the
correct length. When installing DeepRoot
Universal Barriers in a  linear fashion you will
need to join the appropriate number of
panels together.

D. Next place the barrier in the trench with
the vertical ribs  facing toward the tree and
align in a straight fashion. It is  helpful to
place the barrier against the hardscape.
Use the  hardscape as a guide and backfill
against the barriers to  promote a clean
smooth fit to the hardscape. Be sure to
keep the barrier's double top edge at least
1/2"  (13mm)  above grade to ensure roots
do not grow over the top.
E. Plant the tree(s). The Linear style offers a
more expansive  rooting growth area,
however adverse soil and drainage
conditions may exist in the actual planting
area. Take steps  to ensure healthy growth
of the tree at planting. Consult with  a local
Arborist for planting tips and
recommendations.
F. If the tree(s) will be subject to maintenance
work such as  lawn mowing or weed trimming
we strongly recommend the  installation of
ArborGard+ Tree Trunk Protectors which is
placed around the base of young trees to
protect them from  damage by weed trimmers,
lawn mowers and small rodents.
For additional information please consult
the 16 page  DeepRoot Product
Selection and Installation Guidelines. For information regarding distributors please call: 1 800 ILV  ROOT (458.7668).

For help with difficult drainage or other difficult installation questions please call
DeepRoot Technical Support at: 1 800 ROOT TEK (766.8835).

As little as one side of the tree may
need barrier for root direction as
there may be no hardscape else-
where requiring protection.
Note: Linear Barriers (LB 12-2 and
LB 18-2) are packaged in 2'
(61cm) long panels with
pre-attached flexible joiners ready
to pull out of the carton and install
in one continuous line of up to:

Line can be separated at any two
foot interval.

For a simple formula to determine the quantity of panels required for a Linear application use:
Estimated Diameter of the Tree Canopy at Maturity + 2' (61cm) = Length of Barrier per Side.

D
329343.05-01
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SECTION 32 80 00 - IRRIGATION SYSTEM

GENERAL REQUIREMENTS

1.1 DESCRIPTION

A. Work Included:  Unless otherwise specified, the construction of irrigation systems shall include the furnishing,
installing and testing of mains, laterals, risers and fittings, quick couplers, gate valves, back flow preventers,
furnishing and installing of irrigation controllers, booster pumps, excavation and backfill, and all other work in
accordance with the plans and specifications for a complete operating system.
1. The intent of the drawings and specification is to indicate and specify a complete and efficient irrigation

system ready for use in accordance with the manufacturer's recommendations and meeting the
recommended approval of the Landscape Architect.  All work shall be in accordance with applicable
Owner and County codes, and these plans/specifications.

2. Irrigation systems shall be constructed to the sizes and grades and at the location shown on the
drawings.  Lines shown on the plans are essentially diagrammatic.  Locations of all heads, valves, etc.,
shall be reviewed by the Landscape Architect at the time of construction.  Do not exceed spacing of the
heads as shown on plans.

3. The applicable provisions of the General Conditions and the Special Conditions of these specifications
shall govern the work of this section as if herein written in full.

4. The Contractor shall maintain, continuously, a competent superintendent or foreman, satisfactory to the
Owner, during the progress of work, with authority to act for him in all matters pertaining to the work.

5. Work noted as "N.I.C.", "existing" or "to be supplied and/or installed by others" is not a part of this
section.

6. The work in this section shall be coordinated with all underground utilities and trades responsible for their
installation.

B. Field Conditions:  Verify drawing dimensions with actual field conditions.  Inspect related work and adjacent
surfaces.  Report to the Landscape Architect all conditions which prevent proper execution of this work.

C. Permits and Fees:  The contractor shall apply and pay for all necessary fees and permits required in the
pursuit of his work as required by governing codes.

D. All assemblies specified herein shall be installed in accordance with the respective details.  In the absence of
detail drawings or specifications pertaining to the specific items required to complete the work, the Contractor
shall perform such work in accordance with the best standard practice and to the satisfaction of the
Landscape Architect.

E. Irrigation Contractor is responsible for replacing or repairing any acts of theft or vandalism during construction
and the maintenance period.

F. Permission to shut off any water lines must be obtained from the Owner.  Disruption of existing systems shall
be kept to a minimum.

G. Contractor shall maintain irrigation system throughout plant establishment and maintenance period.

H. Contractor shall provide one year guarantee.

1.2 RELATED WORK DESCRIBED ELSEWHERE

A. Planting:  Section 32 90 00

1.3 QUALITY ASSURANCE

A. Codes and Standards:  In addition to complying with all pertinent codes and regulations, comply with the
latest rules of the National Electrical Code and the Electrical Safety Orders of the State of California, Division
of Industrial Safety, for all electrical work and materials.

B. Qualifications of Installers:  Provide at least one person who shall be present at all times during execution of
this portion of the work and who shall be thoroughly familiar with the type of materials being installed and the
materials manufacturer's recommended methods of installation, and who shall direct all work performed
under this Section.

1.4 SUBMITTALS

A. General:  Comply with the provisions of Section 01 32 00.

B. Product Data:  Within 45 days after award of the Contract, and before any materials of this Section have been
delivered to the job site, submit to the Architect:
1. A complete materials list of all items proposed to be furnished and installed under this Section.
2. The manufacturer's recommended methods of installation which, when recommended for approval by

the Architect, shall become the basis for review and accepting or rejecting actual installation methods
used on the work when not otherwise specified or detailed.

C. Materials and Samples:  If materials are to be employed, other than designated on the plans, the Contractor
shall, prior to the installation of any irrigation work, submit for recommended approval by the Landscape
Architect, a list of materials and equipment he proposes to use.  The material and equipment list shall include,
but not be limited to, polyvinyl chloride pipe, automatic controllers and control valves, quick coupling valves
and irrigation heads.
1. Should the Contractor propose to use materials or equipment other than those listed on the plans, he

shall submit samples of the make and type proposed.  Samples shall be submitted a sufficient time in
advance of the start of construction to allow a period of not less than seven (7) days for testing and
recommended approval.

2. Recommended approval of irrigation equipment and materials shall depend on the following:
a. Conformance to specification requirements.
b. Acceptable test results and/or field performance.
c. Durability and low maintenance.
d. Availability of parts and service.
e. Compatibility with owner's materials inventories.

D. Project Record Drawings:  Provide separate and complete Project Record Drawings prepared in accordance
with the provisions of these Specifications, Sub_section 3.8, following

1.5 PRODUCT HANDLING

A. Protection:  Use all means necessary to protect the materials of this Section before, during, and after
installation and to protect the work and materials of all other trades.

B. Delivery:  Polyvinyl chloride pipe shall be delivered to the work site in unbroken bundles or rolls packaged in
such a manner as to provide adequate protection for the pipe ends, threaded or plain.

C. Replacements:  In the event of damage, immediately make all repairs and replacements necessary to the
recommended approval of the Architect and at no additional cost to the Owner.

PART 2 - PRODUCTS

2.1 PIPE

A. Plastic Pipe:
1. Unless otherwise specified, the construction of lateral lines and main lines shall include excavation and

backfill, the furnishing, installing and testing of pipe, tube and fittings, the furnishing and installing of
anchors, thrust blocks and location wire, the improvements, line flushing and testing, and all other work in
accordance with the plans and specifications.

2. Main supply pressure lines shall be PVC; 4" and larger Class 200, 2" - 3" Class 315, 1 1/2" and smaller
Schedule 40, as manufactured by Pacific Plastics, Inc., or approved equal.

3. Lateral non_pressure lines shall be PVC. Schedule 40 polyvinyl chloride, as manufactured by Pacific
Plastics, Inc., or approved equal.

4. Irrigation Lines Sleeves shall be PVC. Schedule 40 polyvinyl chloride, as manufactured by Pacific
Plastics, Inc., or approved equal.

5. Low Voltage Control Wire Sleeves (valve wires) shall be PVC Schedule 40 polyvinyl chloride, as
manufactured by Pacific Plastics, Inc., or approved equal.  All exposed wires shall be sleeved in PVC
Schedule 40 ULV electrical conduit with ULV Schedule 40 fittings.
a. Identification:  All pipe shall be continuously and permanently marked with the following information:

The normal pipe size, the type and schedule or class of material, the working pressure or pressure
rating at 73.4 degrees F., the manufacturer's name or trade mark, and the National Sanitation
Foundation (N.S.F.) seal of approval.

6. All plastic pipe shall be guaranteed by its manufacturer to have passed, or be capable of passing, the
Anhydrous Acetone Immersion Test and to be free from manufacturing defects.

B. Identification:  All pipe shall be continuously and permanently marked with the following information:  The
normal pipe size, the type and schedule or class of material, the working pressure or pressure rating at 73.4
degrees F., the manufacturer's name or trade mark, and the National Sanitation Foundation (N.S.F.) seal of
approval.
1. All plastic pipe shall be guaranteed by its manufacturer to have passed, or be capable of passing, the

Anhydrous Acetone Immersion Test and to be free from manufacturing defects.

C. Polyvinyl Chloride Pipe Fittings and Connections:
1. Polyvinyl chloride pipe fittings and connections approved for irrigation systems shall be polyvinyl chloride,

Type II, Grade I, Schedule 40, high impact molded fittings, manufactured from virgin compounds.
2. The Schedule 40 fittings shall be tapered socket type, or molded thread type, suitable for either solvent

weld or screwed connections.
3. Machine threaded fittings will be acceptable only if thread_stripping resistance test results are submitted

and approved.
4. In line fittings, such as couplings, unions and bushings may be machined from extruded stock.
5. Plastic saddle and flange fittings will not be acceptable.
6. All fittings shall be permanently marked with the following information:  The normal pipe size, the type

and schedule of material, and the National Sanitation Foundation (N.S.F.) seal of approval.

D. Galvanized Pipe and Fittings:

All galvanized steel pipe shall be Schedule 40, threaded, coupled and hot_dip galvanized, and shall comply
with ASTM A120 and A53.
1. All fittings for galvanized steel pipe shall be 150 PSI rated galvanized malleable iron, banded pattern.
2. Pipe sizes indicated on the drawings are nominal inside diameter unless otherwise noted.

2.2 VALVES

A. Ball Valves:
1. All ball valves shall be all bronze construction full port; 1/2" thru 2", Nibco T585.
2. Working Pressure Rated:  150 PSI stem, 400 PSI W.O.G.
3. Ball valves installed underground shall be housed in a rectangular plastic valve box.

B. Gate Valves:
1. All gate valves shall be all bronze construction full port; 1/2" thru 2", Nibco T113.
2. Working Pressure Rated:  200 PSI non rising stem, screw in bonnet, solid wedge.

C. Automatic Control Valves (Electric):
1. All automatic control valves (electric) shall be as called for on plans, electrically controlled, hydraulically

operated, single seat,  normally closed no equivalents or equals.
2. The valves shall be actuated by a normally closed solenoid valve operator using 24 volts, 60 cycle

alternating current.  The wires in the coil of the solenoid shall be embedded in an epoxy resin.  Valves
shall automatically close in event of electrical power failure.

3. All automatic control valves shall have a flow control device for manually adjusting the amount of flow of
water through the valve.  The flow control device shall be adjusted so that the pressure at the nozzle of
the irrigation head farthest from the automatic control valve shall be that as specified in the irrigation
legend per plan.  The pressure at the irrigation head shall be measured by means of a pilot pressure
gauge while the irrigation head is operating.

4. Automatic control valves shall be constructed of brass or stainless steel springs and screens, and
composition material (neoprene) seals and seat washers.

5. Valve stems shall have a cross handle.
6. All automatic control valves shall be equipped with a pet clock for manual operation control.
7. The Contractor shall furnish one valve box key for each six or less valve boxes installed.
8. All valves shall have a T.C. Christie valve marking plastic tag.

2.3 CONTROLLERS AND WIRE

A. Automatic Controllers (Electric):
1. Controller shall as called for on plans.
2. All automatic controllers treated in this specification shall be for use with solenoid operated (24_volt

electric), normally closed, control valves.
3. Automatic controllers shall meet the following requirements:

a. Be completely automatic in operation with remote control.
b. Shall electrically start the sprinkling cycle.
c. Shall electrically time the individual stations.

d. Shall operate on single phase, 120 volt, 60 cycle, and alternating current.
e. Shall contain electrical circuits for pump and master valve operations.
f. Shall have complete operating instructions and charts indicating controller station to valve locations

mounted inside the controller in full view when controller is open.
g. Smart irrigation controller which automatically adjusts frequency and/or duration of irrigation events

in response to changing weather conditions.

B. Control Wire:
1. All control wire shall be of the Underwriter's Laboratory type UF (underground feeder), single conductor,

solid copper, plastic insulated, 600 volt rated, for direct burial applications.  Maximum conductor
operating temperature, 60 degrees C. for both wet and dry locations.  Wire composition is as follows:
a. Conductor _ The conductors shall be solid annealed uncoated copper meeting the applicable

requirements of the latest revisions of A.S.T.M. B_3.
b. Insulation _ The insulation shall be colored plastic which meets the test requirements of I.P.C.E.A.

(The Insulated Power Cable Engineer's Association) Pub. No. S_61_402, dated July 1961, Section
3.7 for 60 degrees C. polyvinyl chloride insulation.  The insulation shall be flame retardant, resistant
to fungus, resistant to corrosive fumes, suitable for wet locations and furnish some degree of
inherent protections against mechanical abuse.  Insulation thickness shall be 47 mils for AWG #14,
12 & 10, and 62 mils for AWG #8.

c. Color Coding _ The conductor insulation shall be color coded as follows:
1) All common ground wire shall be white.
2) All pilot (valve control) wire shall be black.

d. All wire splices shall be made within a control valve box or a separate valve box.  Each splice shall
be made with a Spears Dri-Splice DS-100 wire connector and filled with Spears DS-300 sealant.

2.4 VALVE BOXES

A. Valve Boxes:  All valve boxes and lids shall be made of rigid polyolefin.  Valve boxes shall be green unless
specified for use with reclaimed water, then valve box shall be green and marked for such use.  Rectangular
valve boxes shall be 16” wide by 21-1/2” long and 12” high.  Use rectangular boxes for master valves, flow
sensors, ball/gate valves, butterfly valves, control valve, and pull boxes.   Use jumbo rectangular valve boxes
for drip valve assemblies.  Round valve boxes shall be 10” diameter and 10-1/4” high.  Use round valve boxes
for quick couplers, flush valve and spare wires.  Heat brand valve box lid with appropriate two_inch high (2")
identification letter or numbers.

2.5 IRRIGATION HEADS

A. Irrigation Heads:
1. Irrigation heads shall be as called for on plans.  Irrigation heads shall be of the types and sizes, with the

diameter (or radius) of throw, pressure, discharge and any other designations necessary to determine
the types and sizes, as indicated on the plans.

2. All irrigation heads of a particular type of function in the system shall be of the same manufacture and,
with the exception of shrubbery heads, shall be marked with the manufacturer's name and model
number.  This identification shall be visible without having to remove the irrigation head from the system.

3. Unless otherwise specified, all irrigation heads & body shall be constructed of cycolac with the following
exceptions:  bearings, washers, gaskets, seals, spray pins and rocker arms.

2.6 CHECK VALVES:

A. Swing Check Valves: PVC, Slip x Slip check valves, for non-pressure lateral line applications on slopes.

B. Spring Check Valves: for pop-up spray heads and spray heads on risers and 3/4" for popup rotors and rotors
on risers.

PART 3 - EXECUTION

3.1 SURFACE CONDITIONS

A. Inspection:
1. Prior to all work of this Section, carefully inspect the installed work of all other trades and verify that all

such work is complete to the point where this installation may properly commence.
2. Verify that irrigation system may be installed in strict accordance with all pertinent codes and regulations,

the original design, the reference standards and the manufacturer's recommendations.

B. Discrepancies:
1. In the event of discrepancy, immediately notify the Landscape Architect.
2. Do not proceed with installation in areas of discrepancy until all such discrepancies have been fully

resolved.

3.2 FIELD MEASUREMENTS

A. General:
1. Trenches and other excavations for irrigation pipe and appurtenances shall be excavated true to

alignment and grade, and shall be of ample size for the proper performance of installation work, review,
testing and backfill.

2. Where it is necessary to excavate adjacent to existing trees, the Contractor shall use all possible care to
avoid injury to trees and tree roots.

3. Protect all existing utilities and repair any damage to existing utilities with matching new materials, at no
increase in contract price.

4. Generally, piping under concrete shall be installed by jacking, boring or hydraulic driving.  Where any
cutting or breaking of sidewalks and/or concrete work is necessary, it shall be removed and replaced by
the Contractor.  Permission to cut or break sidewalks and/or concrete shall be obtained from the
Architect.  No hydraulic driving will be permitted under asphaltic concrete paving.

5. Coordinate with planting operations, as 10" deep cross-ripping is required prior to irrigation systems
installation.  (Cross-ripping is part of the planting work).

B. Plastic Pipe Trenches:
1. Minimum trench width shall be six (6) inches.
2. Minimum trench depth below bottom of pipe shall be two (2) inches.
3. Minimum cover shall be based on finished grades, unless otherwise noted on Drawings.

a. Lateral Line minimum cover shall be twelve (12) inches.
b. Main Line minimum cover shall be eighteen (18) inches.
c. Pipe and Wire Sleeves minimum cover shall be twenty_four (24) inches.

C. Backfill Material:
1. All plastic pipe shall be bedded and encased with approved backfill material free of rocks and clods as

indicated in the following table and/or shown on the plans.
a. Thickness Under Pipe Minimum Two (2) inches
b. Thickness Above Pipe Minimum Four (4) inches
c. Thickness at Side of Pipe Minimum Two (2) inches

2. The balance of backfill material shall be approved soil.  Unsuitable material, including clods and rocks
over 2 to 2_1/2 inches in size, shall be removed from the premises and disposed of legally at no cost to
the Owner.

3. Backfill material shall be sufficiently compacted under and on each side of the pipe to provide support
free of voids.  On slope areas over 3:1 gradient compaction shall be 85% (min) or equal to the
requirements of the grading plans, whichever is greater. Pipe joints shall remain exposed until the
completion of pressure and leakage test, unless authorized by the Architect.  The top six (6) inches of
backfill shall be free of rocks over one (1) inch, subsoil, rubbish and debris.

4. The remainder of the backfill material shall contain no lumps or rocks larger than two and one_half
(2_1/2) inches, nor contain rubbish and debris.

5. Backfill shall be tamped or puddled to the dry density of adjacent soil.  Backfill within areas of structurally
compacted soils shall be returned to the original relative density as before trenching.

D. Location Wire:
1. Location wire shall be placed on top of the four_inch select backfill over all mainline (pressure bearing)

pipes, except copper pipe.  Wire shall be No. 12 gauge copper, new or used or an approved substitute,
and shall provide a continuous electrical conductor between gate valves and control valves.  Each end
shall be brought to the valve sleeve and two feet of wire looped free in the trench beside the valve body.
This location wire may be omitted where copper hydraulic control tubing or electric control wire follows
the water main.

3.3 INSTALLATION OF POLYVINYL CHLORIDE PIPE

A. Polyvinyl chloride pipe shall be installed in such a manner so as to provide for expansion and contraction as
recommended by the manufacturer.

B. All polyvinyl chloride pipe shall lay free in the trench with no induced strain.  Where there is evidence of
induced pipe strain, the Contractor shall be required to make pipe cuts and install angle fittings as necessary
to eliminate the strain.

C. When a connection is plastic to metal, a female adapter shall be used.  The metal nipple shall be
hand_tightened, plus one turn with a strap wrench.  Joint compound shall be Permatex, Type 2, or Teflon
Tape.

D. The Contractor will be required to remove and replace any fitting which induces a torque strain to the pipe.

E. Polyvinyl chloride pipe shall be cut with a PVC pipe cutter, hand saw or hack saw with the assistance of a
square and sawing vise or in a manner so as to ensure square ends.  Burrs at cut ends shall be removed
prior to installation so that a smooth unobstructed flow will be obtained.

F. All plastic to plastic joints shall be solvent_weld joints.  Only the solvent recommended by the pipe
manufacturer shall be used.

G. The solvent_weld joints shall be made in the following manner:
1. Thoroughly clean the mating pipe and fitting with a clean dry cloth.
2. Try the parts for fit.  The parts should "dry_mate" between one_third and two_thirds the depth of the

socket.  If adequate insertion is not obtained, or bottoming occurs, try another part until a satisfactory
"dry_fit" is obtained.

3. Apply a uniform coat of solvent to the outside of the pipe with a non_synthetic bristle brush.
NOTE:  For PVC. Type I, 1120_1220, pipe mating surface shall first be cleaned with the application
of Methyl Isobutyl Ketone (MIBK) solvent.  This cleaning shall be accomplished by applying MIBK solvent
to the full mating surface area and wiping off with a clean cloth, repeating the process, if necessary, until
no trace of shine remains (neither streaks nor spots).  The use of commercial PVC solvent_cement
thinners as a substitute of MIBK is not allowed.

4. Apply a uniform coat of solvent_weld to the fitting socket.
5. Re_apply a light coat of solvent_weld to the pipe and quickly insert it into the fitting.
6. Give the pipe or fitting a quarter turn to ensure even distribution of the solvents and make sure that the

pipe is inserted to the full depth of the fitting socket.
7. Hold in position for at least 15 seconds.
8. Wipe off excess solvent that appears at the outer shoulder of the fitting.

3.4 INSTALLATION OF CONTROL WIRE

A. Unless otherwise specified, the installation of control wire shall include excavation and backfill, the furnishing,
installing and testing of the wires, the removal and/or restoration of existing improvements and all other work
in accordance with the plans and specifications.

B. Unless otherwise specified all neutral (common ground) wire shall be AWG #12 and all pilot (valve control)
wire shall be AWG #14.

C. At least one spare wire shall be installed from the controller clock to the most distant valve. When wire runs
go in different directions from the controller clock, a separate spare wire shall be installed from the controller
clock to the most distant valve in each different wire run direction.

D. Tape and bundle all control wires at 10' o/c maximum; place wiring with 18" minimum cover.  When wiring is
placed in common trenches with piping, set wiring 2" from any piping.

E. All wire splicing shall take place in the valve boxes and/or pull boxes.  All splices shall be made with a
mechanical connector encased in a self_curing epoxy resin which provides a permanent watertight
connection.

F. All direct burial control wires shall be identified as to their respective valve number and controller clock letter
in all pull boxes and at all wire termination.  Spare wires and "future valve" wires, if any, shall also be
identified.  Labels and tags shall be used for identification which are not affected by moisture or temperatures
between minus 30 degrees F. and plus 200 degrees F.  The labels and tags shall be resistant to abrasion,
dirt, grease, and chemicals used in lawn fertilizers and conditioners.  The labels and tags shall be firmly
attached to the wire in every case.  The Contractor shall submit samples of the labels or tags to be used, to
the Architect for recommended approval, prior to the installation of the control wire.  Examples of
nomenclature of tags or labels are as follows:
1. Neutral (common ground) wire = "Neutral" Clock "A"
2. Pilot (valve control) wire = "A.V. #1." Clock "A"
3. Spare Wire = "Spare" Clock "A"

G. The final operating sequence of the remote control valves, within each individual controller clock, shall be as
called out on drawings.

H. Testing:
1. All direct burial control wire installed shall be tested in the following manner.
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a. Before any backfill material is placed over the control wires in the trench, the wires shall be tested
with a meter for insulation resistance.  Minimum insulation resistance to ground shall be fifty (50)
megohms.  Any conductor not meeting this requirement shall be replaced.

b. After backfill encasement, the wires shall again be tested with a meter.  The minimum acceptable
insulation resistance to ground on this test shall be one (1) megohm.  Any conductor not meeting
this requirement shall be replaced.

I. Provide separate common wire for each controller installed.

3.5 INSTALLATION OF VALVES

A. General: Unless otherwise specified, the installation of the valves shall include excavation and backfill, the
furnishing, installing and testing of risers, fittings and valves, the furnishing and installing of appurtenances,
accessories, anchors and thrust blocks, the removal and/or restoration of existing improvements and all other
work in accordance with the plans and specifications.

B. Group control valves together as specified on the drawings with a minimum spacing of 36” between each
valve box.

C. Automatic control valves shall be set upright with a minimum clearance of 3” between top of cross and bottom
of valve box lid.  The Contractor shall brand, the identification number of the valve and clock on the outside
cover of the box.

3.6 INSTALLATION OF AUTOMATIC CONTROLLERS

A. Unless otherwise specified, the installation of automatic controllers shall include the furnishing, the installing,
making necessary electrical connections, the testing of controllers and connection, and all other work as
called for on the plans and/or in the specifications.

B. All electrical conduit shall be P.V.C. Sunstop ULV Schedule 40 pipe & fittings.

C. Install controllers at 5' min. away from 3 phase power.

D. Install a separate ground rod and wire for each controller as specified on the drawings and per manufacture's
specifications.

E. Unless otherwise specified the installation of controllers shall be as detailed on plan.

F. Controllers shall be tested for fourteen (14) calendar days after complete installation of the irrigation system.
System shall operate automatically in the manner shown on the drawings and/or specified herein.

3.7 INSTALLATION OF IRRIGATION HEADS

A. Unless otherwise specified, the installation of irrigation heads shall include excavation and backfill, the
furnishing, installing and testing of risers, fittings and heads, the furnishing and installing of anchors and
thrust blocks, the furnishing and installing of cone shaped screens at base of each head, the removal and/or
restoration of existing improvements and all other work shall be in accordance with the plans and
specifications.

B. Flushing:  All water lines shall be thoroughly out before heads are installed.

C. Install drip tubing per plans and details.

D. Install application pressure regulators in piping near device being protected, and in control-valve boxes.

E. Install air relief valves and vacuum relief valves in piping, and in control-valve boxes.

3.8 DRAWINGS OF RECORD AND TURNOVER ITEMS

A. Record Drawings:  The Contractor shall provide and keep up to date, a complete record set of bond prints
which shall be corrected daily and show every change from the original drawings and specifications and the
exact locations, sizes and kinds of equipment.  Prints for this purpose may be obtained from the Owner.  This
set of drawings shall be kept on the site and shall be used only as a record set.

B. The drawings shall also serve as work progress sheets, and the contractor shall make neat and legible
annotations thereon daily as the work proceeds, showing the work as actually installed.  These drawings shall
be available at all times for inspections and shall be kept in a location designated by the Owner.

C. In order to complete the record drawings in a neat, legible manner, the contractor shall employ a competent
draftsman, satisfactory to the Owner's authorize representative, to indicate the necessary changes on mylar
tracings or revised CAD drawings procured from the Owner and deliver same to the Owner two weeks prior to
the final review by the Architect.

D. The contractor shall dimension from two (2) permanent points of reference, building corners, sidewalks, or
road intersections, etc., the location of the following items:
1. The routing of the irrigation main lines
2. Connections to the existing water lines
3. Control valves and Butterfly valves
4. Hose Bibs
5. Any other pertinent underground item, if so deemed by the Landscape Architect.

E. Controller Charts:
1. Provide one controller chart for each controller supplied.
2. Record drawings shall be recommended for approval by the Landscape Architect before charts are

prepared.
3. These charts shall be completed and reviewed prior to final observation of the irrigation system, and prior

to final payment.
4. Update and prepare new controller charts at end of the 1 year maintenance period.
5. The chart shall show the area controlled by automatic controller and shall be no larger than the 24" x 36"

original.
6. The chart is to be a reduced drawing of the actual system.  However, the chart shall only be reduced to a

size which is completely legible.
7. Chart shall be black line print and shall be colored with a different color for each station.
8. The chart shall be mounted using Velcro, or an approved equal type of tape.
9. When completed and recommended for approval, the chart shall be hermetically sealed between two

pieces of plastic, each piece being a minimum 20 mils thick.

F. Turnover Items, supply as part of this contract the following items:
1. Four (4) additional irrigation heads of each type and spray pattern shown on plans.
2. Five (5) drip emitters of each type and (5) poly flex risers, for each 100 emitters installed on the project.
3. Two (2) wrenches for disassembly and adjustment of each type of irrigation head shown on plans.
4. Two (2) keys for each automatic controller.

5. Two (2) service manuals for equipment installed.
6. Two (2) quick couplers with a 3/4" bronze hose bib, bent nose type with hand wheel and two (2) quick

coupler keys to match quick couplers shown on plan.
7. Two (2) valve box cover keys or wrenches.
8. One (1) 5-foot tee wrench for operating butterfly valves 3 inches or larger.
9. Backflow device valve handles and Water Department inspection documentation.
10. 100 L.F. of drip tubing.

3.9 TESTS

A. Pressure Tests:
1. All pressure lines shall be tested under hydrostatic pressure of 125 pounds per square inch, and all

non_pressure lines shall be tested under the existing static pressure and both be proved watertight.
Contractor shall provide all equipment for hydrostatic tests at no cost to the Owner.

2. Pressure shall be sustained in the lines for not less than two (2) hours.  If leaks develop, the joints shall
be replaced and the test repeated until the entire system is proved watertight.

3. Tests shall be observed and recommended for approval by the Landscape Architect prior to backfill.

B. Coverage Test:
1. When the irrigation system is completed, the Contractor, in the presence of the Architect, shall perform a

test coverage of water afforded the planting areas, complete and adequate.  The Contractor shall furnish
all materials and perform all work required to correct any inadequacies of coverage disclosed arising
from his work.

2. Contractor shall inform the Owner`s representative of any deviation from the plan required due to wind,
planting, soil or site conditions that bear on proper coverage; and upon approval, perform changes to
provide for proper coverage at no additional cost to the Owner.

3.10 REVIEWS

A. Normal Progress Reviews:  Normal progress reviews shall be requested from the Architect at least 48 hours
in advance of any anticipated review.  A review will be made by the Architect on each of the steps listed
below. The Contractor will not be permitted to initiate the succeeding steps of work until he has received
written approval to proceed by the inspector.
1. Immediately prior to the commencement of the work of the section.
2. Irrigation materials and equipment to be used.
3. After trenching and before backfill.
4. Completion of line testing, test to be made prior to backfill.
5. After placement of all heads, bubblers, emitters, valves and controllers for coverage.
6. Final review and receipt of "Record Drawings"/"Controller Charts".
7. Final acceptance of project by Owner.
8. In no event shall the Contractor cover up or otherwise remove from view any work under this contract

without prior approval.  Any work covered prior to review shall be opened to view by the Contractor, at
his expense.

B. Unprepared Review Requests:  In the event the Contractor requests review of work and said work is
incomplete, the Contractor shall be responsible for review cost.

C. Completion:  The work will be accepted, in writing, when the whole shall have been completed satisfactorily to
the Owner and the Architect.  In judging the work, no allowance for deviation from the original plans and
specifications will be made unless already approved by Owner, in writing, at the proper times.
1. Leave the entire installation in complete operating order, free from any and all defects in material,

workmanship or finish, regardless of any discrepancies and/or omissions in plans or specifications.
2. Remove from the site all debris and rubbish resulting from the work, and leave the installation in clean

condition.

3.11 GUARANTEE

A. General: The entire irrigation system, including all work done under this contract, shall be guaranteed against
all defects and fault of material and workmanship for a period of one (1) year following the filing of the Notice
of Completion. All materials used shall carry a manufacturer's guarantee of one (1) year.

Should any problem with the irrigation system be discovered within the guarantee period, it shall be corrected
by the Contractor at no additional expense to the Owner within ten (10) calendar days of receipt of written
notice from the Owner. When the nature of the repairs as determined by the Owner constitute an emergency
(e.g. broken pressure line) the Owner may proceed to make repairs at the Contractor's expense. Any and all
damages to existing improvement resulting either from faulty materials or workmanship, or from the
necessary repairs to correct same, shall be repaired to the satisfaction of the Owner by the Contractor, all at
no additional cost to the Owner.

B. Form of Guarantee: Guarantee shall be submitted on Contractors own letterhead as follows:

FORM OF GUARANTEE FOR IRRIGATION SYSTEM

We hereby guarantee that the irrigation system we have furnished and installed is free from defects in
materials and workmanship, and the work has been completed in accordance with the drawings and
specifications, ordinary wear and tear and unusual abuse, or neglect excepted. We agree to repair or replace
any defects in materials or workmanship which may develop during the period of one year from date of filing
of the Notice of Completion and also the repair or replace any damage resulting from the repairing or
replacing of such defects at no additional cost to the Owner. We shall make such repairs or replacements
within 10 calendar days following written notification by the Owner. In the event of our failure to make such
repairs or replacements within the time specified after receipt of written notice from the Owner, we authorize
the Owner to proceed to have said repairs or replacements made at our expense and we will pay the costs
and charges therefore upon demand.

PROJECT: __________________________
LOCATION: __________________________

SIGNED: __________________________
ADDRESS: __________________________

__________________________
__________________________

PHONE: __________________________

C. After the system has been completed, the Contractor shall instruct the Owner in the operation and
maintenance of the system and shall furnish a complete set of operating instructions.

D. Any setting of trenches which may occur during the one-year period following acceptance shall be repaired to
Owner's satisfaction by the Contractor without any additional expense to the Owner. Repairs shall include the

complete restoration of all damage to planting, paving or other improvements of any kind as a result of the
work.

3.12 MAINTENANCE

A. Maintenance of irrigation system prior to job completion, and during the Landscape Maintenance period, shall
be the responsibility of the Contractor including, but not limited to, the following:
1. Cleaning of plugged irrigation heads.
2. Irrigation heads adjustments.
3. Volume of water being applied (coordinate with landscape maintenance.)
4. Programming of the controller (coordinate with landscape maintenance.)
5. Repairing leaking valves, etc.
6. Any other problem areas which occur after installation attributed to the irrigation system.
7. Repair or replace equipment due to acts of vandalism, theft or pest damage.
8. Lower all seeded area heads to final grades prior to final acceptance by Owner.

3.13 PAYMENT TERMS

A. Payment for irrigation work will be at the lump sum price bid for irrigation.  Payment shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work in
irrigation as herein specified.  A 10% retention shall apply to all irrigation work.

END OF SECTION

SECTION 32 90 00 - PLANTING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. The provisions of the "Standard Specifications for Public Works Construction, (SSPWC)" latest edition,
shall apply except as modified herein.

1.2 SCOPE

A. All work shall be performed by a contractor with a C27 license. Work shall consist of furnishing all materials,
services, and equipment necessary to completely install all landscape work as indicated on the drawings and
herein specified.

1.3 RELATED WORK SPECIFIED ELSEWHERE

A. Earthwork: Section 31 10 00

B. Irrigation system: Section 32 80 00

1.4 QUALITY ASSURANCE

A. The Contractor shall provide at least one person who shall be present at all times during execution of this
portion of the work, who shall be thoroughly familiar with the type of materials being installed and the proper
materials and methods for their installation, and who shall direct all work performed under this Section.

B. All plants and planting material shall meet or exceed the specifications of Federal, State and County laws
requiring inspection for plant disease and insect control.

C. Quality and size shall conform with the current edition of "Horticultural Standards" for number one grade
nursery stock as adopted by the American Association of Nurserymen, and California Department of
Agriculture regulations.

D. The Applicator of all weed control materials shall be licensed by the State of California as a Pest Control
Operator and a Pest Control Advisor in addition to any subcontractor licenses that are required.

E. All materials and methods used for Weed Abatement must conform to Federal, State, and Local Regulations.

1.5 APPROVALS

A. All irrigation system work shall be inspected for recommended approval by the Landscape Architect and/or
the Owner prior to start of any work in this section.

1.6 TESTING

A. An Agricultural Soil Suitability Report for all planting areas shall be obtained by the Contractor, after
completion of rough grading, and prior to start of soil preparation work.  The Contractor, at his own expense,
shall submit at least four (4) site soil samples to a Soil Laboratory recommended by the Landscape Architect.
Samples are to be taken from the top six inches (6") of soil in areas to receive planting. All test results and
recommendations shall be provided to the Landscape Architect and/or the Owner.  The requirements for
fertilization and amendments as specified herein, may be modified as necessary prior to start of work in this
section.

B. After the completion of soil preparation and prior to the start of any planting, soil samples shall again be
taken.  Quantity and methods shall be the same as previously executed.  Contractor shall not commence
planting until so directed by the Landscape Architect and the Owner.

1.7 SUBMITTALS

A. Materials lists:  Within forty_five (45) days after award of the Contract, submit a complete list of all materials
proposed to be furnished and installed under this Section, demonstrating complete conformance with the
requirements specified.
1. Materials list shall include the weed control materials and quantities per acre intended for use in

controlling the weed types prevalent and expected on the site, as supplied by the Pest Control Advisor.
Pest Control Advisor shall furnish the Landscape Contractor and Landscape Architect data to
demonstrate the compatibility of the weed control materials and methods with the intended plant and
seed varieties.

2. Materials list shall include nursery provided photos of trees and plant material. Each photo shall note
representative height x width and box size of trees, gallon size of plants, and nursery company
name/location/contact name. Quantities of each plant type shall be noted.

B. Certificates:  Deliver all certificates to the Landscape Architect upon delivery to job site.  Include:
1. Quantity of commercial fertilizers used.
2. Quantity of soil amendments.
3. Quantity of seed.
4. Quantity of plant material.

1.8 PRODUCT HANDLING

A. Delivery and Storage:
1. Deliver all items to the job site in their original containers with all labels intact and legible at time of

Landscape Architect's review.
2. Immediately remove from the site all plants which are not true to name, and all materials which do not

comply with the specified requirements.
3. Use all means necessary to protect plant materials before, during, and after installation and to protect the

work and materials of all other trades.

B. Replacements:  In the event of damage, immediately make all repairs and replacements necessary to the
recommended approval of the Landscape Architect and at no additional cost to the Owner.

1.9 RESPONSIBILITY AND COORDINATION DURING WEED ABATEMENT

A. During Weed Abatement procedures, the Landscape Contractor is responsible for the erection of all signs
and barriers required to prevent intrusion into the treated areas and to notify the public.

B. No material or methods used for Weed Abatement shall affect the landscape planting or hydroseed
germination.  No material or method shall render the job site unusable for more than ten (10) days from date
of application.
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PART 2 - MATERIALS

All materials shall conform to the requirements of Section 212 of the Standard Specifications, except as
modified herein.

2.1 LANDSCAPE FINISH GRADING

A. Site topsoil material _ No import soil.

2.2 NON-SELECTIVE HERBICIDES

A. Non_selective contact herbicide and/or non_selective systemic herbicides (as recommended by the Pest
Control Advisor).

2.3 SELECTIVE HERBICIDES

A. Selective pre_emergent herbicides ('Ronstar G' or equal or as recommended by the Pest Control Advisor).

2.4 SOIL CONDITIONERS AND FERTILIZERS

A. Soil conditioners may include any or all of the conditioners herein specified and shall be applied at rates
indicated on the plans or as determined by the Agronomical Soils Report.

B. Shavings:  Nitrogen stabilized organic amendments derived from redwood sawdust, fir sawdust or finely
ground bark  of fir or pine containing the following physical properties:

Percent Passing Sieve Size

95 - 100 6.33 mm (1/4 inch)
80 - 100 2.38 mm (No. 8, 8 mesh)

0 - 30 500  Micron (No. 35, 32 mesh)

C. Nitrogen Content _ Dry weight 0.56% _ 0.84%

D. Iron Content _ Minimum  0.08% dilute acid soluble Fe. on dry weight basis.

E. Soluble Salts _ 2.5 millimohos/centimeter at 25 degrees C. as determined by maximum saturation extract
method.

F. Ash _ (Dry weight) 0 _ 6.0%

G. Fertilizer:  Commercial fertilizers with an analysis of 5_3_1 Gro_Power  Plus, 16_20_0, and 12_8_8
Gro_Power Controlled Release Nitrogen, as designated herein, or approved substitute as required by the
Agronomical soils report.
1. Fertilizer shall be delivered to the site in the original unopened containers, bearing the manufacturer's

guaranteed analysis.  Any fertilizer that becomes caked or damaged, making it unsuitable for use, will not
be accepted.

2. Available from:  Gro Power (213) 245_6849 or (714) 750_3830.

H. Gypsum:  To be agricultural grade gypsum and shall conform to Section 212_1.2 of Standard Specifications
for Public Works Construction, Latest Edition.

I. Iron Sulfate:  Pelleted or granular form containing not less than 18.5% expressed metallic iron and shall be
registered as an agricultural mineral, with the State Department of Agriculture in compliance with Article 2 _
"Fertilizer Materials," Section 1030 of the Agricultural Code.

J. Ammonium Sulfate:  Granular form containing not less than 21% nitrogen and 24% sulfur and shall be
registered as an agricultural miner, with the State Department of Agriculture in compliance with Article 2 _
"Fertilizer Materials," Section 1030 of the Agricultural Code.

2.5 PLANTING TABLETS

A. Fertilizer planting tablets shall be tightly compressed commercial grade planting tablets having a 12_8_8
formula, weighting 7 grams each, as "Gro_Power" planter tablets or equal.  The planting tablets shall be
delivered to the site in the original, unopened containers, bearing the manufacturer's guaranteed analysis.
Any damaged tablets will not be accepted.

2.6 PLANT MATERIALS

A. Nomenclature:  The scientific and common names of plants herein specified conform to industry standards.
(Refer to list of plant materials on Drawings).

B. Labeling:  Each group of plant materials delivered to the site shall be clearly labeled as to species and variety
and nursery source.

C. Quality and Size:
1. Plants shall be in accordance with the California State Department of Agriculture's regulation for nursery

inspections, rules and grading.  All plants shall have a normal habit of growth and shall be sound,
healthy, vigorous, and free of insect infestations, plant diseases, sun scalds, fresh abrasions of the bark,
excessive abrasions, or other objectionable disfigurements.  All plants shall have normally
well_developed branch system, with vigorous and fibrous root systems which are not root or pot bound.
In the event of disagreement as to condition of the plants furnished by the Contractor in containers will be
determined by removal of earth from the roots of not less than two plants or more than 2% of the total
number of plants of each species or variety.  Where container grown plants are from several sources, the
roots of not less than two plants of each species or variety from each source will be inspected.  In case
the sample plants reviewed are found to be defective, the Landscape Architect and the Owner may judge
acceptability.  Any plants rendered unsuitable for planting because of this review will be considered as
samples and will be provided at the expense of the Contractor.

2. The size of the plants will correspond with that normally expected for species and variety of commercially
available nursery stock, or as specified in the special Conditions or Drawings.  The minimum acceptable
size of all plants measured before pruning with the branches in normal position, shall conform with the
measurements, if any, specified on the Drawings in the list of plants to be furnished.  Plants larger in size
than specified may be used with the recommended approval of the Landscape Architect, but the use of
larger plants will make no change in contract price.  If the use of larger plants is recommended for
approval, the ball of earth or spread of roots for each plant shall be increased proportionately.

D. Rejection or Substitution:  All plants not conforming to the requirements herein specified shall be considered
defective, and such plants, whether in place or not, shall be marked as rejected and immediately removed
from the site of the work and replaced with new plants at the contractor's expense.  The plants shall be of the
species, variety, size and condition specified herein or shown on the drawings.  Under no condition will there
be any substitution of plants or sizes for those listed on the accompanying plans, except with the expressed
consent of the Landscape Architect.

E. Pruning:  At no time shall the tree or plant materials be pruned, trimmed or topped prior to delivery, and any
alteration of their shape shall be conducted only with the recommended approval and when in the presence
of the Landscape Architect.

F. Protection:  All plants at all times shall be handled and stored so that they are adequately protected from
drying out, from wind burn, or from any other injury.

G. Right of Review:  The Landscape Architect reserves the right to recommend approval or rejection at any time
upon delivery or during the work, any or all plant material regarding size, variety or condition.

2.7 MULCH

A. Ground wood product shall be Type I, as specified in the "Standard Specifications for Public Works
Construction," latest edition, Section 212_1.2.4.

PART 3 - EXECUTION

Installation shall conform to the requirements of Section 308 of the "Standard Specifications," except as
modified herein.

3.1 GENERAL

A. Prior to the start of work of this Section, all trash and deleterious materials on the surface of the ground shall
be removed and legally disposed of.

3.2 WEED ABATEMENT

A. Prior to the installation of the irrigation system, all weed growth shall be removed within the areas designated
to be cleared and grubbed.  Refer to plans for limit of work.
1. If in the opinion of the Pest Control Advisor, perennial grasses and weeds existing in the planting areas

will require control prior to removal, spray these areas per Pest Control Adviser's recommendations.
Allow herbicide to kill all weeds.  Rake or hoe off all dead weeds to a depth of one to two inches (1" to
2") below the surface of the soil.  Physically remove all weeds from the site.

B. Upon completion of the irrigation system and rototilling of soil amendments into the soil and immediately
preceding the installation of plant material, perform weed abatement as follows, and per Pest Control
Advisors recommendation.
1. Apply Sulfate of Ammonia at the rate of five pounds (5 lbs.) per one thousand square feet (1,000 sf.) to

all planting areas.
2. Irrigate area for fourteen (14) consecutive days, to germinate existing weed seeds.
3. Apply by spray a non_selective herbicide to eradicate all existing weeds.  Do not irrigate for seven (7)

days after application.
4. Remove weeds after herbicide has had time to sufficiently kill.  Remove all dead weeds by rake or hoe to

a depth of one to two inches (1" to 2") below the surface of the soil.  Remove all weed residue and top
growth and dispose of in a legal manner.

3.3 SOIL PREPARATION AND FINE GRADE

A. Soil Preparation:  Prior to spreading soil amendments and prior to installation of irrigation systems, crossrip or
otherwise till to a depth of ten inches (10") all planting areas to receive soil preparation.  All rock one inch (1")
and larger shall be removed to a depth of twelve inches (12").  Dispose of all debris off_site in a legal manner.

B. Planting Areas:  To all planting areas (turf, shrub and groundcover), uniformly broadcast soil amendments
and thoroughly incorporate to a minimum six inch (6") depth by means of a rototiller or equal.

C. Soil Amendments are to be thoroughly incorporated at the following rates per one thousand square feet
(1,000 sf.) by rototilling or other approved method:

3 cu. yds. Nitrogen stabilized organic amendment
200 lbs. 5_3_1 commercial fertilizer
10 lbs. Iron Sulfate*
50 lbs. Agricultural Gypsum

(Mix to be used for bidding purposes only, to be verified with Agronomical Soils Test.)
* Care shall be taken when using or handling Iron Sulfate to avoid contact with cement.

D. Finish Grade:
1. Rough grade has been left within one tenth (1/10) of one foot (1') of finish grade.
2. Work such as fine grading and light cultivation are required of all planting areas indicated on plan to

prepare grades prior to seed or stolon planting.
3. After approximate finished grades have been established, all soil areas shall be compacted and settled

by application of heavy irrigation to a minimum depth of twelve inches (12").

3.4 FINAL GRADES

A. After the foregoing specified deep watering, minor modifications to grade may be required to establish the
final grade.  These areas shall not be worked until the moisture content has been reduced to a point where
working it will not destroy soil structure.

B. Finish grading shall ensure proper drainage of the site.

C. Finished earth berm surfaces shall be smooth and even between contours; shapes shall be to the satisfaction
of the Landscape Architect.

D. All areas shall be graded so the final grades will be one inch (1") below adjacent paved areas, sidewalks,
valve boxes, clean_outs, drains, manholes, etc.

E. All shrub areas to receive one inch (1") of bark chips.

F. Surface drainage shall be away from all building foundations.

G. Eliminate all erosion scars.

H. The Contractor shall request a review by the Landscape Architect for recommended approval of the final
grades and elevations before beginning planting operations.

3.5 PLANTING INSTALLATION

A. All planting and bare dirt areas (except areas to receive hydroseed) are to be treated with a pre-emergent
chemical (subject to approval by Landscape Architect prior to application).  Chemicals are to be applied by a
licensed by a Pest Control Agent at the rates recommended by the manufacturer.  This treatment shall be
applied at the following times during the contract:  a) before planting,  b)at the beginning of plant

establishment period and  c) at the end of the plant establishment period.  No chemicals shall be applied
other than in the presence of the inspector.

B. Actual planting shall be performed during those periods when weather and soil conditions are suitable and in
accordance with locally accepted practice, as reviewed by the Landscape Architect.

C. All irrigation work shall have been reviewed by the Landscape Architect prior to beginning any planting.

D. Installation of all plant material shall be in accordance with the details on the Planting Plans.

E. Locations for plants and outlines of areas to be planted shall be marked on the ground by the Contractor
before any plant pits are dug.  All such locations shall be reviewed by the Landscape Architect and
Owner/Agent.  If an underground construction or utility line is encountered in the excavation of planting areas,
notify Landscape Architect so that other locations for planting may be selected.

F. Excavation for Planting:
1. Excavation for planting shall include the stripping and stacking of all acceptable topsoil encountered

within the areas to be excavated for trenches, tree holes, plant pits and planting beds.
2. Protect all areas from excessive compaction when trucking plants or other material to the planting site.
3. All excavated holes shall have vertical sides with roughened surfaces and shall be of a size that is at

least two times the width and depth of the original plant container.  The holes shall be, in all cases, large
enough to permit handling and planting without injury or breakage to the roots or root ball.

G. Planting:
1. No planting shall be done in any area until the area concerned has been satisfactorily prepared in

accordance with these Specifications.
2. No more plants shall be distributed in the planting area on any day than can be planted and watered on

that day.
3. Containers shall be cut and plants shall be removed in such a manner that the ball of earth surrounding

the roots is not broken, and they shall be planted and watered as herein specified immediately after the
removal from the containers.  Containers shall not be cut prior to placing the plants in the planting area.

4. The amended surface soil can be used for backfill around trees and shrubs; where additional quantities
are required, use the following formula (thoroughly blended):
a. Native On_Site Soil (No rock larger than 1") 6 parts
b. Nitrolized Wood Shavings 4 parts
c. Commercial Fertilizer Gro_Power Plus, 5_3_1 15 lbs/cy
d. Iron Sulfate 2 lbs/cy
e. For Acid Loving Plants

1) 80% Course Peat Moss
2) 20% Sponge Rock or Light Soil Mix

(Mix to be used for bidding purposes only, to be verified with Agronomical Soils Test).
5. Three inches (3") of amended backfill shall be thoroughly mixed with three inches (3") of native soil at the

bottom of each hole to provide a transitional soil mix of at least six inches (6") between the native soil
and the backfill.

6. Backfill shall be placed at the bottom of each hole, and thoroughly compacted to a height that when a
plant is placed in the hole, its root crown is slightly above the established final grade.  Any plants which
settle deeper than specified above shall be raised back to the correct level.  After the plant has been
placed, additional backfill shall be added to the hole to cover approximately one_half the height of the
root ball.  At this stage, water shall be added to the top of the partly filled hole to thoroughly saturate the
root ball and adjacent soil.

7. After the water has completely drained, fertilizer tablets shall be placed as indicated below:
a. 3 tablets per one gallon container.
b. 6 tablets per five gallon container.
c. 12 tablets per fifteen gallon container.
d. 14 tablets per 24" box container.
e. 18 tablets per 36" box container.
The remainder of the hole shall then be backfilled.

8. Set the tablets to be used with each plant on the top of the root ball while the plants are still in their
containers so the required number of tablets to be used in each hole can be easily verified.

9. After backfilling, an earthen basin shall be constructed around each plant.  Each basin shall be of a depth
sufficient to hold at least two inches (2") of water.  Basins shall be of a size suitable for the individual
plant.  In no case, shall the basin for a fifteen (15) gallon plant be less than four feet (4') in diameter; a
five (5) gallon plant less than three feet (3') in diameter; and a one (1) gallon plant less than two feet (2')
in diameter.  the basins shall be constructed of amended backfill material.  Rake out basins prior to
planting lawn areas or groundcover areas.

H. Pruning:  Pruning shall be limited to the minimum necessary to remove injured twigs and branches, and to
compensate for loss of roots during transplanting, but never to exceed one_third (1/3) of the branching
structure.  Upon recommended approval of the Landscape Architect, pruning may be done before delivery of
plants, but not before plants have been reviewed and recommended for approval.  Cuts over three quarters
of an inch (3/4") in diameter shall be painted with an approved tree wound paint.

3.6 WATERING

A. Apply water to all planted areas during operations and thereafter, until acceptance of the work.

B. Immediately after planting, apply water to each shrub by means of a hose.  Apply water in a moderate stream
in the planting hole until the material about the roots are completely saturated from the bottom of the hole to
the top of the ground.

C. Apply water in sufficient quantities and as often as seasonal conditions require to keep the planted areas
sufficiently moist at all times, well below the root system of grass and plants.

D. Intervals between irrigation (OFF) sequence should be judged by the length of the time mulch remain damp.
Once the mulch begins to dry out, the water (ON) sequence should be repeated.

3.7 ESTABLISHMENT AND MAINTENANCE PERIOD

A. The Contractor shall continuously maintain all areas involved in this contract during the progress of the work
and during the establishment and maintenance period until final acceptance of the work by the Owner.

B. Plant establishment period:  The contractual establishment period shall be for no less than thirty (30)
continuous calendar days.  The contractual establishment period begins on the first day after all planting in
this project is completed and accepted and the planted areas are brought to a neat, clean and weed free
condition.
1. Any day upon which no work will be required, as determined by the Landscape Architect, will be credited

as one of the plant establishment working days regardless of whether or not the Contractor performs
plant establishment work.

2. Any day when the Contractor fails to adequately maintain plantings, replace unsuitable plants or do weed

control or other work, as determined necessary by the Landscape Architect, will not be credited as one
of the plant establishment working days.

3. In order to carry out the plant establishment work, the Contractor shall furnish sufficient men and
adequate equipment to perform the work during the plant establishment period.

4. Improper maintenance or possible poor condition of any planting at the termination of the scheduled
establishment period may cause postponement of the final acceptance of Plant Establishment.
Contractor shall bear all costs for extension of the Plant Establishment period.

C. Plant Maintenance Period:  The contractual maintenance period shall be no less than ninety (90) continuous
calendar days, and shall begin at the acceptance of the Plant Establishment Period.
1. All areas shall be kept free of debris, and all planted areas shall be weeded at intervals of not more than

ten (10) days.  Watering, trimming, fertilization, spraying and pest control, as may be required, shall be
included in the maintenance period.  Maintenance shall include pest control (squirrel, gopher, rabbits,
etc.).

2. Post fertilize all turf areas at the end of every 30 days (of maintenance) at the rate of five pounds (5 lbs.)
per one thousand square feet (1,000 s.f.) using ammonium sulfate, evenly applied and thoroughly
watered in.  Post fertilize all groundcover areas at the end of every thirty (30) days (of maintenance) at
the rate of thirty pounds (30 lbs.) per one thousand square feet (1,000 s.f.), using 5_3_1 Gro_Power.  For
the final feeding of all areas, use 12_8_8 Gro_Power Controlled Release Nitrogen at the rate of thirty
pounds (30 lbs.) per one thousand square feet (1,000 s.f.).

3. The Contractor shall maintain the irrigation systems in a like new operating condition; adjusting head
heights and spray arcs as necessary.  The Contractor is responsible for proper watering of all planting
areas, for providing any necessary supplemental water as may be required, and shall replace any
material damaged due to improper moisture.

4. During the maintenance period, the Contractor shall be responsible for maintaining adequate protection
for all planting areas.  Any damaged areas shall be repaired and any plant materials replaced at the
Contractor's expense.

5. The Contractor's maintenance period will be extended past ninety (90) days if these provisions are not
filled.

3.8 GUARANTEE AND REPLACEMENT

A. All plant material installed under the contract shall be guaranteed against any and all poor, inadequate or
inferior materials and/or workmanship for a period of one (1) year.  Any plant found to be dead or in poor
condition due to such faulty materials or workmanship, as determined by the Landscape Architect, shall be
replaced by the Contractor at his expense.

B. Any material found to be dead, missing, or in poor condition during the establishment period shall be replaced
immediately.  The Landscape Architect shall be the judge as to the condition of material.  Material to be
replaced within the guarantee period shall be replaced by the contractor within fifteen (15) days of written
notification by the Owner.

C. Replacement shall be made to the same specifications required for original plantings within five (5) working
days after written notification.

D. Material and Labor involved in the replacing of material shall be supplied by the Landscape Contractor at no
additional cost to the Owner.

3.9 REVIEWS

A. Normal progress reviews shall be requested from the Landscape Architect at least forty_eight (48) hours in
advance of an anticipated inspection.  A review will be made by the Landscape Architect on each of the steps
listed below.  The Contractor will not be permitted to initiate the succeeding steps of work until he has
received written recommendation of approval to proceed by the Landscape Architect.
1. Immediately prior to the commencement of the work on this Section.
2. Spotting of all shrubs, trees and palms, and minor adjustments prior to planting.
3. Preparation of areas to groundcover and turf installation.
4. Final review, start of establishment & maintenance period.
5. After thirty (30) day plant establishment & maintenance.
6. Final acceptance of project/ninety (90) day maintenance.

3.10 PAYMENT TERMS

A. Payment for planting work will be at the lump sum price bid for planting.  Payment shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work in
planting as herein specified.  A 10% retention shall apply to all planting work.

END OF SECTION
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(CIP# F055) 
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PREPARED BY: 
 

Tri Lake Consultants, Inc. 
 

Stuart E. McKibbin, City Engineer 
 

City of Perris 
 

--------------- 
 

BID OPENING – December 22, 2022, 2:00 PM 
 

Active Bidder Website 
 

 
 

Expected Award of Contract – January 10, 2023 
Anticipated Start of Construction – February 13, 2023 

 



 

Project Information Sheet 
 
Project: Civic Center Circulation & Parking Improvements Phase 2 (CIP# F055) (P8-1333) 
  
Bid Opening Date:  December 22, 2022 @ 2:00 p.m. 
 
Expected Bid Award Date: January 10, 2023 
  
Anticipated Start Date: February 13, 2023 
 
Construction Time: 80 Working Days 
 
Working Days: Monday through Friday – 7:00 AM to 4:00 PM (Excluding 

Holidays) 
 
Liquidated Damages:  $1,000 per calendar day. 
 
Project Description: The project is located in the City of Perris’s City Hall Campus specifically 
the parking lot of building 227 N. D Street, Perris, CA 92570. The projects general work consists 
of the pulverizing and repaving of the parking lot, the construction of concrete items such as 
pathways and driveways, the installation of lighting throughout the project, and installation of 
landscaping and irrigation system.  
 
Engineer’s Estimate is $1,550,000 
 
Post all questions/inquiries on Active Bidder website 
 
 
 
Note:  See specifications for details regarding the above information. 
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NOTICE INVITING SEALED PROPOSALS (BIDS) 
PUBLIC NOTICE 

SECTION 1 – NOTICE OF BIDS 
 
The CITY OF PERRIS invites online bids on the Active Bidder website, until 2:00 p.m. on 
December 22, 2022 for Civic Center Circulation & Parking Improvements Phase 2 Project 
CIP# F055.  
 
The project is located in the City of Perris’s City Hall Campus specifically the parking lot of 
building 227 N. D Street, Perris, CA 92570. The projects general work consists of the pulverizing 
and repaving of the parking lot, the construction of concrete items such as pathways and driveways, 
the installation of lighting throughout the project, and installation of landscaping and irrigation 
system. As part of the work the Contractor shall furnish all labor, technical and professional 
services, supervision, materials and equipment, and performing all operations necessary and 
required in conformity with the requirements in the specifications and plans.   
 
No hard copy of bid package will be accepted. The Bid Closing Date and time shall be 
simultaneous with the Bid Opening. The Bid Opening will be held online on the active bidder 
website.  
 
The plans and specifications are available online to download through Active Bidder website 
which can be accessed through the City of Perris website (http://cityofperris.org/city-
hall/bids.html). 
 
All questions and requests for information and acceptability of substitutes, including any questions 
addressing the interpretation or clarification of the Contract Documents must be submitted directly 
to the Active Bidder website prior to December 12, 2022.  Answers will be posted on Active Bidder 
on or before December 16, 2022. 
 
The successful bidder shall begin and complete all work within 80 working days of the Notice to 
Proceed. The award, if made, may be made to the lowest responsible bidder whose Bid is 
determined responsive to the Bid Documents. All contractors will be required to comply with all 
applicable Equal Opportunity laws and regulations. The City hereby notifies all bidders that it will 
not discriminate against any person or firm interested in providing goods or services to the City 
on the basis of race, color, religion, sex, marital status, national origin, age, veterans’ status or 
handicap. 
 
Bidders are advised that this Contract is a public work for purposes of the California Labor Code, 
which requires payment of prevailing wages. Contractors must be registered and qualified with the 
California Department of Industrial Relations, in accordance with Labor Code 1771.1(b). All bids 
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must include proof of current, valid registration and qualification status with the Department of 
Industrial Relations. Owner has obtained from the Director of the Department of Industrial 
Relations the general prevailing rate of per diem wages and general prevailing rate for holiday and 
overtime work. These rates will be on file at the Owner’s office and they will be made available 
to any interested party upon request. Each Contractor to whom a Contract is awarded must pay the 
prevailing rates, post copies thereof at the job site and otherwise comply with applicable provisions 
of state law. 
 
Bids must be accompanied by cash, a certified or cashier’s check, or a Bid Bond in favor of the 
City in an amount not less than ten percent (10%) of the submitted total contract amount.  The 
successful bidder will be required to furnish, prior to award of the Contract.  
 
Pursuant to Section 7028.15 of the Business and Professions Code and Section 3300 of the Public 
Contract Code, all bidders shall possess a State Contractor’s license, Class A or appropriate license 
at the time of contract award. 
 
All Bidders will be required to hold their original bid prices, without change, for a period of forty-
five (45) days from the date bids are opened, except to the extent relief is available pursuant to 
Public Contract Code, Section 5100 et. Seq.  The successful bidder will be required to provide 
backup calculations for their bid. 
 
If the Contract cannot be awarded within this forty-five (45) day period for any reason, the time to 
award may be extended by mutual agreement between the City and each bidder.  Bidders electing 
not to extend their original bids more than forty-five (45) days following a request for extension 
by the City shall be treated as withdrawing their bid and will not be considered in the final award.  
The bidder may withdraw his/her bid without further liability on the part of either party. 
 
Bidders are advised that if awarded this Contract they will be permitted, at their request and 
expense and in accordance with Section 22300 of the California Public Contract Code, to substitute 
securities equivalent to monies withheld by the Agency to insure performance under the Contract. 
 
The City of Perris affirms that in any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to 
this invitation. 
 
This contract is subject to a Community Workforce Agreement (“CWA”) between the City 
Council of the City of Perris, the San Bernardino/Riverside Counties Building and Construction 
Trades Council (“Council”), and the signatory Craft Councils and Local Unions signing this 
Agreement (collectively, the “Union” or “Unions”).  The CWA establishes the workforce 
relations policies and procedures for the City and for the craft employees represented by the 
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Unions engaged in the city’s Placentia Avenue Widening Project (“Project”). 
 
By submitting a bid, the Contractor agrees that if awarded the contract the CWA is binding on 
the Contractor and all subcontractors of all tiers.  The bidder to be awarded the contract will be 
required to execute the Letter of Assent attached as Attachment “A” to the CWA prior to award.  
Contractor shall include in any subcontract a requirement that the subcontractor, and sub-
subcontractors of all tiers, become signatory to and bound to the CWA with respect to the 
subcontracted work.  Contractor will also be required to have all subcontractors of all tiers 
execute the letter of assent attached as Attachment “A” to the CWA prior to such subcontractor 
performing any work on the project. 
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SECTION 2 – INFORMATION FOR BIDDERS 
 
1. Bids shall be submitted online via Active Bidder and will be received on Active Bidder by the 

CITY OF PERRIS, herein called the “Agency” until 2:00 p.m. on December 22, 2022 and 
will be announced online via the Active Bidder website. 

 
2. Each Bid must be submitted on Active Bidder website.  No bids shall be submitted directly to 

the Agency. 
 
3. All Bids must be made on the required Bid Form and uploaded to Active Bidder. 
 
4. Each Bid must be accompanied by a Bid Bond (on the required form) payable to the Agency 

for ten (10) percent of the total amount of the Bid. As soon as the Bid prices have been 
compared, the Agency will return the Bonds of all except the three lowest responsible Bidders.  
When the Contract is executed, the bonds of the two remaining unsuccessful Bidders will be 
returned.  The Bid Bond of the successful Bidder will be retained until all Contract Documents 
have been executed and approved, after which it will be returned.  A cashier’s check or cash 
may be used in lieu of a Bid Bond. 

 
5. The Agency may waive informalities, irregularities or defects or reject any and all Bids.  Any 

Bid may be withdrawn by written request prior to the above-scheduled time for the opening of 
Bids or authorized postponement thereof with right of resubmitting.  The request for 
withdrawal shall be executed in writing by the Bidder or his duly authorized representative.  
Any Bid received after the bid time shall not be considered. 

 
6. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND 

SITE OF WORK.  The bidder shall examine carefully the site of the proposal and the plans 
and specifications for the work contemplated.  It will be assumed that the bidder has 
investigated and is satisfied with the conditions to be encountered as to the character, quality, 
and quantities of work to be performed and materials to be furnished and as to the requirements 
of the specifications.  It is mutually agreed that submission of a proposal shall be prima facie 
evidence that the bidder has made such examinations and is so satisfied.  The plans for the 
work will show conditions as they are supposed or believed by the Engineer to exist but is not 
intended nor is to be inferred that the conditions as shown thereon constitute a representation 
by the City or its officers that such conditions are actually existent.  Neither the City nor any 
of its officers shall be liable for any loss sustained by the Contractor as a result of any variance 
between conditions as shown on the plans and actual conditions revealed during the progress 
of the work or otherwise.  The Contractor is to assume all risks as to natural conditions and 
contingencies attending the work. 
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7. The Contract Documents contain the provisions required for the construction of the Project.  
Information obtained from an officer, agent, or employee of the Agency or any other person 
shall not affect the risks or obligations assumed by the Contractor or relieve him from fulfilling 
any of the conditions of the Contract. 

 
8. Bonds and Insurance Certificates must be in the form required by the Agency (substitutions 

may be permitted at the Agency’s discretion).  The Bond Company must be authorized to do 
business in the State of California. 

 
9. The Contractor will be required to submit a certificate of insurance which indemnifies the 

Agency for any damage to any of the work resulting from fire, explosion, vandalism, water, 
malicious mischief, collapse, riot, aircraft, smoke, or any acts of God. 

 
10. A Payment Bond and a Contract Performance Bond (on the required form), each in the 

amount of one hundred percent (100%) of the Contract Price, with a corporate surety approved 
by the Agency, will be required for the faithful performance of the Contract. 

 
11. Progress Payments will be made to the Contractor in accordance with the provisions of the 

Specifications and on itemized estimates duly certified and approved by the Agency submitted 
in accordance therewith, based on labor and materials incorporated into said work during the 
preceding month by the Contractor. 

 
12. Attorneys-in-fact who sign Bid Bonds or Payment Bonds and Contract Performance Bonds 

must file with each Bond a certified and effective dated copy of their power of attorney. 
 
13. The party to whom the Contract is awarded will be required to execute the Contract and submit 

the Payment Bond, Contract Performance Bond, and Insurance Certificates on the required 
forms within ten (10) calendar days from the date of the Notice of Award. 

 
14. Pursuant to Government Code §4590, the Contractor may substitute equivalent securities for 

retention amounts, which this Contract requires.  However, the Agency reserves the right to 
solely determine the adequacy of the securities being proposed by the Contractor and the value 
of those securities. 

 
15. The Notice of Award shall be accompanied by the necessary Contract, Bond, and insurance 

Certificate forms.  In case of failure of the Bidder to execute the Contract, the Agency may, at 
his option, consider the Bidder in default, in which case the Bid Bond accompanying the 
proposal shall become the property of the Agency.  Forfeiture of the Bid Bond, or any deposit 
in lieu thereof, does not preclude the Agency from seeking all other remedies provided by law 
to recover losses sustained as a result of the Contractor’s failure to execute a written contract 
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to perform the work at his bid price. 
 
16. The Agency, within ten (10) days of receipt of acceptable Labor and Material Payment Bond, 

Contract Performance Bond, Insurance Certificates, and Contract signed by the party to whom 
the Contract was awarded, shall sign the Contract and return to such party an executed 
duplicate of the Contract. 

 
17. Notice to Proceed to start construction is anticipated to be issued February 13, 2023.  Should 

there be reasons why the Notice to Proceed cannot be issued for this date by City, the time may 
be extended by the Agency.  If the Notice to Proceed has not been issued within the forty-five 
(45) day period or within the period mutually agreed upon, the Contractor may terminate the 
Contract without further liability on the party. 

 
18. The Agency may make such investigations as it deems necessary to determine the ability of 

the Bidder to perform the Work, and the Bidder shall furnish to the Agency all such information 
and data for this purpose as the Agency may request.  A conditional or qualified Bid will not 
be accepted. 

 
19. Award, if made, will be to the lowest responsive and responsible Bidder. 
 
20. All applicable laws, ordinances, and the rules and regulations of all authorities having 

jurisdiction over construction of the Project shall apply to the Contract throughout. 
 
21. Further, the Bidder agrees to abide by the requirements under Executive Order No. 11246 

(Equal Employment Opportunity Clause), as amended, California Labor Code 1410 et. Seq., 
California Labor Code 1777.6, and implement Agency regulations concerning equal 
opportunity for apprentices. 

 
22. All Bidders shall supply the names and address of Subcontractors as set forth in the Bid. 
 
23. Successful Bidder and Subcontractors shall obtain a City Business License prior to 

commencing any work within City limits.  The license can be obtained at 101 North “D” Street, 
Perris, CA 92570. 

 
24. The Director of the Department of Industrial Relations has ascertained the general prevailing 

rate of per diem wages and the general rate for holiday and overtime work in the locality in 
which the work is to be performed for each craft or type of workman needed to execute the 
contract or work as hereinafter set forth (see Labor Code 1770 et. seq.).  Copies of rates are on 
file at the offices of the City Clerk of the City of Perris.  Copies shall be made available to any 
interested party upon request. The successful Bidder shall post a copy of such determination 
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at each job site.  Attention is called to the fact that not less than the minimum salaries and 
wages shall be paid on this project by all Contractors and Subcontractors.  The successful 
Bidder shall provide the Agency with copies of certified payroll on forms provided by the 
Division of Labor Standards Enforcement (213) 897-2905 or other approval forms. 

 
25. Pursuant to Section 1740 of the California Labor Code, Bidders are notified that the said wage 

rates shall be subject to modification to comply with revisions in Federal Minimum Wage 
schedules without necessity of republication. 

 
26. Bidder understands and agrees to hold his original bid prices, without change, for a period of 

forty-five (45) days from the date bids are opened except to the extent relief is available 
pursuant to Public Contract Code, Section 5100 et. seq. 

 
27. If the Contract cannot be awarded within a forty-five (45) day period for any reason, Bidder 

understands and agrees that the time to award may be extended by mutual agreement between 
the Agency and each Bidder.  Bidder understand and agrees that Bidders electing not to extend 
their original bids more than forty-five (45) days following a request for extension by the 
Agency shall be treated as withdrawing their bid and will not be considered in the final award.  
The Bidder may withdraw his bid without further liability on the part of either party. 

 
28. To the extent permissible under Federal policy or regulation applicable to this project, the 

Contractor shall be permitted to substitute securities for any monies withheld by the public 
agency, pursuant to the provisions of California Public Contracts Code Section 22300. 

 
29. Since time is of the essence, Bidder agrees to commence work under this Contract on or before 

the anticipated construction start date of February 13, 2023 and to fully complete all work on 
or before the 80th working day after this date.  Bidder agrees with the Agency that if the project 
is not fully completed within said time, he shall pay as liquidated damages the sum of 
$1,000.00 (one thousand dollars) for each consecutive calendar day thereafter until such 
completion and that this amount shall be presumed to be the amount of damages sustained by 
Agency in the event of such a breach by Bidder, as it would be impracticable or extremely 
difficult to fix the actual damage. 

 
30. The City encourages bidders to seek participation by DBE Contractors, Suppliers, and Sub-

Contractors. 
 
31. The access to each property shall not be restricted during normal business hours (8:00 AM to 

5:00 PM, Monday through Friday) without a minimum of five (5) days written notice.  A 
minimum of one 12-foot lane, in each direction, with an even driving surface shall be available 
at all times. Residents, adjacent schools, emergency services, and CR&R shall be notified by 
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contractor distributing construction information fliers a minimum of seven (7) days in advance 
of construction.  

 
32. Prior to the issuance of the Notice to Proceed, the Contractor shall be responsible to submit a 

traffic control plan for the time of construction, signed by a Registered Traffic Engineer.  This 
plan shall be submitted no later than the pre-construction meeting. 

 
33. If any person contemplating to submit a bid for the proposed work is in doubt as to the correct 

and true meaning of any part of the drawings, specifications, or other contract documents, or 
finds discrepancies in, or omissions from the drawings or specifications, he may submit to the 
Engineer, a request for an interpretation or correction thereof.  The request shall be submitted 
directly to the Active Bidder website.  The Active Bidder website can be accessed through the 
City of Perris website (http://cityofperris.org/city-hall/bids.html). The person submitting the 
request shall be responsible for its prompt delivery.  Any interpretation or correction of the 
document in question will be made by Addendum duly issued and a copy of such Addendum 
will be uploaded to the Active Bidder website.  The Engineer will not be responsible for any 
other explanation or interpretation of the plans, specifications, or other contract documents. 

 
34. This contract is subject to a Community Workforce Agreement (“CWA”) between the City 

Council of the City of Perris, the San Bernardino/Riverside Counties Building and 
Construction Trades Council (“Council”), and the signatory Craft Councils and Local Unions 
singing this Agreement (collectively, the “Union” or “Unions”).  The CWA establishes the 
workforce relations policies and procedures for the City and for the craft employees 
represented by the Unions engaged in the City’s Placentia Avenue Widening Project 
(“Project”). By submitting a bid, the Contractor agrees that if awarded the contract the CWA 
is binding on the Contractor and all subcontractors of all tiers.  The bidder to be awarded the 
contract will be required to execute the Letter of Assent attached as Attachment “A” to the 
CWA prior to award.  Contractor shall include in any subcontract a requirement that the 
subcontractor, and sub-subcontractors of all tiers, become signatory to and bound to the CWA 
with respect to the subcontracted work.  Contractor will also be required to have all 
subcontractors of all tiers execute the letter of assent attached as Attachment “A” to the CWA 
prior to such subcontractors performing any work on the project. 
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BID FORM 
 
Bid Date: December 22, 2022 
Time:        2:00 p.m. 
Place:      Active Bidder Website 
Project: Civic Center Circulation & Parking Improvements Phase 2 
   
TO THE CITY OF PERRIS, hereinafter called the Agency, the undersigned, as Bidder, declares 
that he has carefully examined the location of the project, that he has examined the plans and 
specifications and addenda (if any), and has read the Information for Bidders, and hereby proposes 
and agrees, if the Bid is bid is accepted, to furnish all materials to do all work required to complete 
the said plans and specifications in the time and manner herein prescribed for the Bid Price set 
forth in the Schedule of Bid Items. 
 
Proposal of ________________________________, hereinafter called “Bidder”, organized and 
existing under the laws of the ______________________ State of California, doing business as 
_______________________.  Insert “a corporation”, “a partnership”, “a joint venture”, or “an 
individual”, as applicable. 
 
No separate payment will be made for any item that is not specifically set forth in the Schedule of 
Bid Items.  All costs, therefore, shall be included in the prices named in the Schedule of Bid Items 
for the various appurtenant items of work.  In case of discrepancy between words and figures, 
words shall prevail. 
 
By submission of this Bid, each Bidder certifies, and in the case of a joint Bid, each party thereto 
certifies, as to his own organization that this Bid has been arrived at independently, without 
consultation, communication, or agreement as to any matter relating to this Bid with any other 
Bidder or with any competitor. 
 
Since time is of the essence, Bidder hereby agrees to commence work under this Contract on 
February 13, 2023, and to fully complete all work on or before the 80th working day after receiving 
the Notice to Proceed.  Bidder agrees with the Agency that if the project is not fully completed 
within said time, he shall pay as liquidated damages the sum of $1,000.00 (one thousand dollars) 
for each calendar day thereafter until such completion and that this amount shall be presumed to 
be the amount of damages sustained by Agency in the event of such a breach by Bidder, as it would 
be impracticable or extremely difficult to fix the actual damage. 
 
The undersigned, as Bidder, proposes and agrees, if the proposal is accepted, that he will execute 
a Contract with the Agency in the form set forth in the Contract Documents and that he will accept 
in full payment thereof the following prices as set forth in Bid Schedules. 
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Quantities above are for the purpose of comparison only and payments will be made on the basis 
of actual measurement of work completed.  Where discrepancies occur between words and figures, 
the words shall govern.  Upon receipt of the Notice of Award, Contractor shall submit to the 
Agency for approval, a detailed breakdown of the Contractor’s cost estimate into the various 
elements of materials and construction operations.  When approved, this breakdown will serve as 
a basis for the Agency to determine partial payments. 
 
If awarded this contract, the Bidder agrees to execute the Contract and submit the Labor and 
Materials Payment Bond, Contract Performance Bond, and Insurance Certificates on the required 
forms within ten (10) calendar days from the date of the Notice of Award.  The Notice of Award 
shall be accompanied by the necessary Contract, Bond, and Insurance Certificate forms.  In case 
of failure of the Bidder to execute the Contract, the Agency may at his option consider the Bidder 
in default, in which case the Bid Bond, or any deposit in lieu thereof, accompanying the proposal 
shall become the property of the Agency.  Forfeiture of the Bid Bond, or any deposit in lieu thereof, 
does not preclude the Agency from seeking all other remedies provided by law to recover losses 
sustained as a result of the Contractor's failure to execute a written agreement to perform the work 
at his Bid Price. 
 
The Bidder’s execution on the signature portion of this proposal shall also constitute an 
endorsement and execution of those certifications which are a part of this Proposal. 
 
 The bidder_______________________________________________________, proposed 
subcontractor____________________________________, hereby certifies that he has ______ 
has not _________ participated in a previous contract or subcontract subject to the equal 
opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that, where 
required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government contracting or administering agency, or the former 
President’s Committee on Equal Employment Opportunity, all reports due under the applicable 
filing requirements. 
 
 
 
 
   ______________________________  ___________________________ 
   Name      Date  
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NOTE: The above certification is required by the Equal Employment Opportunity 
Regulations of the Secretary of Labor (41CFR 60-1.7(b)(1), and must be submitted 
by Bidders and proposed subcontractors only in connection with contracts and 
subcontracts which are subject to the equal opportunity clause.  Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 
CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or under are 
exempt). 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 
 
Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract, subject to the Executive Orders, and have not filed the required reports should note 
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor 
submits a report covering the delinquent period or such other period specified by the Federal 
Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 
 
TITLE 23, UNITED STATES CODE, SECTION 112 NON-COLLUSION AFFIDAVIT 
 
In accordance with Title 23, United States Code, Section 112, the Bidder hereby states, under 
penalty of perjury, that he has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding 
in connection with this contract. 
 
NOTE: The above Statement, Questionnaire, and Non-Collusion Affidavit are part of the 

Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Statement, Questionnaire, and non-Collusion Affidavit. 

 
Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution.
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TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 
DEBARMENT AND SUSPENSION CERTIFICATION 

 
The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person 
associated therewith in the capacity of owner, partner, director, office manager: 
 

Is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any federal agency; 

 
Has not been suspended, debarred, voluntary excluded or determined ineligible by any 
federal agency within the past 3 years; 

 
Does not have a proposed debarment pending; and  

 
Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 
competent jurisdiction in any manner involving fraud or official misconduct within the past 
3 years. 

 
If there are any exceptions to this certification, insert the exceptions in the following space. 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining 
Bidder responsibility.  For any exception noted above, indicate below to whom it applies, initiating 
agency, and dates of action. 
 
 
 
 
 
 
Note: Providing false information may result in criminal prosecution or administrative sanctions. 
 
The above certification is part of the Proposal.  Signing this proposal on the signature portion 
thereof shall also constitute signature of this Certification.
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Person who inspected site of the proposed work as a representative of your firm: 
 
______________________________ __________________________ 
Name (please print)    Date of Inspection 
 
 
Bidder acknowledges receipt of the following Addenda: 
 
 
___________________________________ Dated _______________________ 
 
___________________________________ Dated _______________________ 
 
___________________________________ Dated _______________________ 
 
___________________________________ Dated _______________________ 
 
 
 
 
__________________________________ 
Bidder’s Signature 
 
 
__________________________________ __________________________________ 
Contractor’s California    Type of License 
License No. 
 
 
__________________________________ __________________________________ 
Name of License Holder    Expiration Date 
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Contact Information:  
 
 
Company Name: _____________________________________ 
 
Contact Person: _____________________________________ 
 
Title:   _____________________________________ 
 
Company Address: _____________________________________ 
 
   _____________________________________ 
 
   _____________________________________ 
 
Phone Number: _____________________________________ 
 
Fax Number:  _____________________________________ 
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CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2 
  

Bidder (Company Name): _______________________________________________________ 
 

BID SCHEDULE 
 
Bid 
Item # 

Quantity Unit Description Unit Price Total Cost 

1 1 L.S. MOBILIZATION 
$_____________ 
 

$____________ 
 

2 1 L.S. TRAFFIC CONTROL 
$_____________ 
 

$_____________ 
 

3 1 L.S. 
WATER POLLUTION 
CONTROL 

$_____________ 
 

$_____________ 
 

4 1 L.S. 
SIGNING, STRIPING AND 
PAVEMENT MARKINGS 

$_____________ 
 

$_____________ 
 

5 1 L.S. CLEARING & GRUBBING 
$_____________ 
 

$_____________ 
 

6 1 L.S. 
RELOCATE EXISITING 
FACILITIES 

$_____________ 
 

$_____________ 
 

7 1 L.S. 
EXCAVATION, 
EARTHWORK AND 
CONCRETE REMOVALS 

$_____________ 
 

$_____________ 
 

8 1 L.S. 
REMOVE WATER AND 
SEWER FACILITIES 

$_____________ 
 

$_____________ 
 

9 8 EA REMOVE LARGE TREES 
$_____________ 
 

$_____________ 
 

10 1105 S.F. COLD MILL 
$_____________ 
 

$_____________ 
 



(P8-1333) 16 
 

11 671 C.Y. 
PULVERIZE – FULL DEPTH 
RECLAMATION 

$_____________ 
 

$_____________ 
 

12 361 C.Y. 
PLACEMENT – FULL 
DEPTH RECLAMATION 

$_____________ 
 

$_____________ 
 

13 711 TN ASPHALT CONCRETE 
$_____________ 
 

$_____________ 
 

14 1 L.S. DECORATIVE BOLLARDS 
$_____________ 
 

$_____________ 
 

15 1 L.S. PARKING LOT LIGHTS 
$_____________ 
 

$_____________ 
 

16 1 L.S. FLOOD LIGHTS 
$_____________ 
 

$_____________ 
 

17 2 EA STEEL BOLLARDS 
$_____________ 
 

$_____________ 
 

18 195 S.F. RIPRAP 
$_____________ 
 

$_____________ 
 

19 1 EA REFURBISH HANDRAILS 
$_____________ 
 

$_____________ 
 

20 327 L.F. INSTALL 2” WATER LINE 
$_____________ 
 

$_____________ 
 

21 1 EA INSTALL 2” BACKFLOW 
$_____________ 
 

$_____________ 
 

22 3 EA 
RELOCATE WATER 
VALVES AND WATER 
LINES 

$_____________ 
 

$_____________ 
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23 153 L.F. 
INSTALL 4” SEWER 
LATERAL 

$_____________ 
 

$_____________ 
 

24 4 EA 
INSTALL 4” SEWER 
CLEANOUT 

$_____________ 
 

$_____________ 
 

25 8 L.F. INSTALL 8” SEWER PIPE 
$_____________ 
 

$_____________ 
 

26 2 EA 
ADJUST CLEANOUT 
COVER TO GRADE 

$_____________ 
 

$_____________ 
 

27 96 L.F. 
CONSTRUCT BLOCK WALL 
WITH FENCE 

$_____________ 
 

$_____________ 
 

28 90 L.F. 
CONSTRUCT BLOCK 
SLOUGH WALL 

$_____________ 
 

$_____________ 
 

29 184 L.F. 
CONSTRUCT WROUGHT 
IRON FENCE 

$_____________ 
 

$_____________ 
 

30 1 EA 

REMOVE AND INSTALL 
MOUNITING PEDESTAL 
WITH AUTOMATIC GATE 
OPENER KEYPAD 

$_____________ 
 

$_____________ 
 

31 2 EA BIORETENTION FACILITY  
$_____________ 
 

$_____________ 
 

32 2 EA 
GRAVEL INFILTRATION 
BASIN 

$_____________ 
 

$_____________ 
 

33 60 L.F. 
6” PVC SCHEDULE 40 
DRAIN PIPE 

$_____________ 
 

$_____________ 
 

34 9 EA 12” NDS CATCH BASINS 
$_____________ 
 

$_____________ 
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35 160 L.F. 
4” PVC SCHEDULE 40 
DRAIN PIPE 

$_____________ 
 

$_____________ 
 

36 4 EA CISTERN ASSEMBLY 
$_____________ 
 

$_____________ 
 

37 4 EA 
MODIFY EXISTING ROOF 
DRAIN 

$_____________ 
 

$_____________ 
 

38 1 EA DRAIN BUBBLER SYSTEM 
$_____________ 
 

$_____________ 
 

39 1 L.S. CONCRETE PAVEMENT 
$_____________ 
 

$_____________ 
 

40 1560 L.F. TYPE D CURB 
$_____________ 
 

$_____________ 
 

41 8604 S.F. SIDEWALK 
$_____________ 
 

$_____________ 
 

42 1517 S.F. COMMERCIAL DRIVEWAY 
$_____________ 
 

$_____________ 
 

43 270 L.F. 
TYPE A-6 CURB AND 
GUTTER 

$_____________ 
 

$_____________ 
 

44 1 EA CASE CM CURB RAMP 
$_____________ 
 

$_____________ 
 

45 3 EA CASE CH RAMP 
$_____________ 
 

$_____________ 
 

46 2 EA TYPE A PASSAGEWAY 
$_____________ 
 

$_____________ 
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47 2 EA 
CAST IN PLACE CONCRETE 
ACCESS RAMP 

$_____________ 
 

$_____________ 
 

48 265 S.F. 4’ WIDE RIBBON GUTTER 
$_____________ 
 

$_____________ 
 

49 45 L.F. 
TYPE A-8 CURB AN 
GUTTER 

$_____________ 
 

$_____________ 
 

50 115 S.F. PCC SAFETY EDGE 
$_____________ 
 

$_____________ 
 

51 1 EA 
PARKWAY DRAIN PER 
RCTD 

$_____________ 
 

$_____________ 
 

52 1 EA 
PARKWAY DRAIN PER 
SPPWC 

$_____________ 
 

$_____________ 
 

53 2 EA CURB DRAIN 
$_____________ 
 

$_____________ 
 

54 3 EA CURB CUT INLET 
$_____________ 
 

$_____________ 
 

55 1 L.S. LANDSCAPING 
$_____________ 
 

$_____________ 
 

56 1 L.S. IRRIGATION 
$_____________ 
 

$_____________ 
 

 
 
 TOTAL ITEMS 1-56:   $_______________________________ 
      (Figures) 
 
_____________________________________________________________________ 
Written Total (Bid Items 1-56) 
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_____________________________________________________________________ 
Written Amount (Continued) 
Please note the following regarding bids: 

 Award will be based upon responsible and responsive bidder for lowest combined cost for 
Bid Items 1 - 56. 

 Bid shall include all sales tax, and other taxes and fees. 

 Bid is for Project complete-in-place 

 Quantities above are for the purpose of comparison only, and payments will be made on a 
basis of actual measurement of work completed (except where noted otherwise, such as 
lump sum work/items). 

 Bid Documents shall include list of subcontractors and manufacturer items. 

 Bid Bond, Contractor, and subcontractors registration form(s) and other documents 
required at the time of bid submittal 
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BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
___________________________________________________________________ as Principal, 
and_______________________________________________________ as Surety, are hereby 
held and firmly bound unto the CITY OF PERRIS as Agency in the penal sum of 
______________________________________________________________________________ 
 
_________________________________________________________for the payment of 
which, well and truly to be made, we hereby jointly and severally bind ourselves, successors 
and assigns. (Note: City of Perris requires bid bond to be at least equal to 10% of bid 
amount). 
 
Signed, this ___________ day of ________________________, 20__. 
 
The Condition of the above obligation is such that whereas the Principal has submitted to 
the Agency a certain Bid, attached hereto and hereby made a part hereof, to enter into a 
contract in writing for the 
  

CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2 
 
NOW, THEREFORE, 
 

A. If said Bid shall be rejected, or 
 

B. If said Bid shall be accepted and the Principal shall execute and deliver a contract in 
the Form of Contract attached hereto (properly completed in accordance with said 
Bid) and shall furnish Bonds for his faithful performance of said Contract and for the 
payment of all persons performing labor or furnishing materials in connection 
therewith, the required Insurance Certificates, and shall in all other respects perform 
the agreement created by the acceptance of said Bid, then this obligation shall be void, 
otherwise the same shall remain in force and effect; it being expressly understood and 
agreed that the liability of the Surety for any and all claims hereunder shall, in no 
event, exceed the penal amount of this obligation as herein stated. 

 
The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety 
and its Bond shall be in no way impaired or affected by any extension of the time within 
which the Agency may accept such Bid; and said Surety does hereby waive notice of any such 
extension
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be hereto 
affixed and these presents to be signed by their proper officers, the day and year first set 
forth above. 
 
PRINCIPAL: _____________________ 
 
Two Witnesses    
(If Individual): 
 
By: ____________________________ By: ___________________________ 
 
Title: ____________________________ Title: ________________________ 
 
ATTEST (If Corporation): 
 
By: _____________________________ Title: ________________________ 
 
(Corporate Seal) 
 
SURETY: __________________________ 
 
ATTEST: __________________________ 
 
By: ________________________________ 
 
Title: ______________________________ 

 
 
 
By: ________________________________  
 
Title: ______________________________ 

 
 

 

(Corporate Seal) 
 
IMPORTANT: Surety companies executing Bonds must appear on the Treasury 

Department's most current list (Circular 570 as amended) and be 
authorized to transact business in the state where the Project is 
located. 

 
 
 

THIS IS A REQUIRED FORM
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Any claims under this bond may be addressed to: 
 
(Name and Address of Surety) ______________________________ 
 

______________________________ 
 

______________________________ 
 
 
(Name and Address of Agent ______________________________ 
or Representative for  
service of process in    ______________________________ 
California, if different 
from above)    ______________________________ 
 
 
(Telephone Number of Surety ______________________________ 
and Agent or Representative 
for service of process in  
California)
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BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) - Part 1 

As of March 1, 2015 Contractors (and sub-contractors) wishing to bid on public works contracts must be registered with the State 
Division of Industrial Relations and certified to bid on Public Works contracts. Please register at https://www.dir.ca.gov/Public-
Works/Contractor- 
Registration.html. The local agency will verify registration of all contractors and subcontractors on public works projects at bid and 
thereafter annually to assure that yearly registration is maintained throughout the life of the project. 

 
In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the State of 
California, as amended, the following information is required for each sub-contractor who will perform work amounting to more than one half 
of one percent (0.5%) of the Total Base Bid or $10,000 (whichever is greater). 

 
 

 
Subcontractor Name & Location 

 
Line Item & Description 

 
Subcontract 

Amount 

 
Percentage of 

Bid Item 
Subcontracted 

 
Contractor License Number DBE 

(Y/N) 

 
DBE Cert Number 

 
Annual Gross Receipts 

DIR Reg Number 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

FEDERAL PROJECT NUMBER: 
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BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) - Part 2 

In accordance with Title 49, Section 26 of the Code of Federal Regulations, the Bidder shall list all subcontractors who provided a quote or 
bid but 

were not selected to participate as a subcontractor on this project. 
 

 
Subcontractor Name & Location 

 
Line Item & Description 

 
Subcontract 

Amount 

 
Percentage of 

Bid Item 
Subcontracted 

 
Contractor License Number 

 
DBE 
(Y/N) 

 
DBE Cert Number 

 
Annual Gross Receipts 

DIR Reg Number 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

NAME        < $1 million 

  < $5 million 
 < $10 million 

City, State   < $15 million 

 Age of Firm in 
years 

 

 

FEDERAL PROJECT NUMBER: 
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ANTI-TRUST CLAIM 
 
In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the contractor or Subcontractor offers and 
agrees to assign to the Agency all rights, title, and interest in and to all causes of action it 
may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act 
(Chapter [commencing with Section 16700] of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services, or materials pursuant to the 
Public Works Contract or the Contract or the Subcontract.  This assignment shall be made 
and become effective at the time the Agency tenders final payment to the Contractor, without 
further acknowledgment by the parties. 
 
RESPECTFULLY SUBMITTED: 
 
__________________________________   __________________________________ 
            Signature                      Please Print 
 
__________________________________   __________________________________ 
            Title                          Address 
 
__________________________________   __________________________________ 
            Date 
_____________________________________________________________________ 
  
__________________________________   __________________________________ 
Contractor's California                  Type of License 
License No. 
 
__________________________________   __________________________________ 
Name of License Holder                   Expiration Date 
 
THE REPRESENTATIONS MADE HEREIN ARE MADE UNDER PENALTY OF 
PERJURY. 
___________________________________ 
     Federal I.D. No. 
 
(SEAL-if Bid is by a Corporation) 
 
ATTEST______________________
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CERTIFICATION - LABOR CODE SECTION 1861 
 
 
I, the undersigned Contractor, am aware of the provisions of section 3700 et. seq. of the 
Labor Code which requires every employer to be insured against liability for Worker's 
Compensation or to undertake self-insurance in accordance with the provisions of that Code, 
and I, the undersigned Contractor, agree to and will comply with such provisions before 
commencing the performance of the Work of this Contract. 
 
 
CONTRACTOR: 
 
_____________________________ 
Firm Name 
 
 
_____________________________ 
Signature 
 
 
_____________________________ 
Print Name 
 
 
_____________________________ 
Contractor's California License No. 
 
 
_____________________________ 
Expiration Date 
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CERTIFICATION OF NON-DISCRIMINATION 
 
On behalf of the Bidder making this proposal, the undersigned certifies that there will be no 
discrimination in employment with regard to ethnic group identification, color, religion, sex, 
age, physical or mental disability, or national origin; that all Federal, State, and local 
directives and executive orders regarding nondiscrimination in employment will be complied 
with; and that the principle of equal opportunity in employment will be demonstrated 
positively and aggressively. 
 
 
DATED: __________________________ _____________________________________ 
                                                (Name of Bidder) 
 
 
      _____________________________________ 
      (Signature) 
 
 
      _____________________________________   
      (Print Name and Title) 
 
 
_________________________________ _____________________________________ 
California                      Type of License 
License No. 
 
 
_________________________________ _____________________________________   
Name of License Holder                    Expiration Date
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CERTIFICATION OF BIDDER REGARDING NON-SEGREATED FACILITIES   
 

Project Name: ________________________________________________________________ 
 
Name of Bidder: _______________________________________________________________ 
 
The above named Bidder hereby certifies that:  
 
I do not maintain or provide for my employees any segregated facilities at any of my 
establishments, and that I so no permit my employees to perform their services at any location, 
under my control, where segregated facilities are maintained.  As used in this certification the 
term “segregated facilities: means any waiting rooms, work areas, restrooms, wash rooms, 
restaurants, and other eating areas, time clocks, locker rooms, or other dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion, national origin, or because of habits, local customs, or 
otherwise.   
 
I further agree to obtain identical certifications from all proposed subcontractors prior to the 
award of subcontracts exceeding $10,000.  
 
DATED: ____________________________ 
 
 
 
 
 
 
____________________________________ 
California License No. 
 
____________________________________ 
Name of License Holder 
 
 
 
 

____________________________________ 
Signature 
 
____________________________________ 
Print name and Title 
 
 
____________________________________ 
Type of License 
 
____________________________________ 
Expiration Date 
 
 
 



 

(P8-1333) 30 
        

EXPERIENCE STATEMENT 
 
Bidder submits, as part of his bid, the following statements as to his experience qualifications. 
Bidder certifies that all statements and information set forth below are true and accurate.  
Bidder hereby authorizes the agency to make inquiry as appropriate regarding his 
experience. 
 
Bidder has been engaged in the contracting business under his present business name for 
____________years. 
 
Bidder's experience in work of a nature similar in type and magnitude to that set forth in the 
Specification extends over a period of _______ years. 
 
Bidder, as Contractor, has satisfactorily completed all Contracts awarded to him, except as 
follows: 
 
(Name any/all exceptions and reasons and attach and designate additional pages if 
necessary.) 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
 
Within the last three years, Bidder has satisfactorily completed the following contracts 
covering work similar in type and magnitude to that set forth in these Specifications for the 
following owners (name person, firms, or authorities): 
 
Name & Address             Representative         Type of Work, Year 
of Owner/Agency            and Telephone          Completed & $ Amount 
 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
Bidder shall attach and properly designate additional pages, if necessary.
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NOTICE OF AWARD 
 

CITY OF PERRIS 
CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2 

  
The Agency has considered the Bid submitted by you for the above described work in 
response to its Notice Inviting Sealed Proposals (Bids) dated December 22, 2022 and 
Information for Bidders for the above mentioned project.   
 
You are hereby notified that your Bid has been accepted in the amount of $_______________ 
and the Extract of Public Works contract Award has been forwarded to the California 
Department of Industrial Relations and the Division of Apprenticeship Standards. 
 
You are required by the Information for Bidders to execute the Contract and furnish the 
required Contractor's Labor and Material Payment Bond, Contract Performance Bond, and 
Certificates of Insurance within ten (10) calendar days from the date of this Notice.  
Anticipated construction start date is February 13, 2023. 
 
If you fail to execute said Contract and to furnish said Bonds and Insurance Certificates 
within ten (10) days from the date of this Notice, said agency will be entitled to consider all 
your rights arising out of the Agency's acceptance of your Bid as abandoned and as a 
forfeiture of your Bid Bond.  The Agency will be entitled to such other rights as may be 
granted by law. 
 
A mandatory pre-construction meeting for the contractor and all of his subs will be required 
prior to start of work and will be scheduled upon receipt of all contract documents. 
 
You are required to return an acknowledged copy of this Notice of Award to the Agency. 
 
Dated this _____ day of _______________, 2023. 
 

City of Perris 
Agency 

 
By: Stuart E. McKibbin, City Engineer 

Title
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ACCEPTANCE OF NOTICE OF AWARD 
 
Receipt of the above Notice of Award is hereby acknowledged  
 
by _________________________________________________ this 
 
 _____ day of ___________________, 2023. 
 
 
                                       __________________________________ 
                                                    Contractor 
 
                                      By: _________________________________ 
 
                                      Title: ______________________________ 
 
                                      ___________________________________ 
                                      Contractor's California License No. 
 
                                      ___________________________________ 
                                      Expiration Date 
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PUBLIC WORKS CONTRACTOR REGISTRATION 
(Pursuant to SB 854) 

 
This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations.  
 
Pursuant to Section 1771.1 of the Labor Code, no contractor or subcontractor shall be qualified to 
bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage 
in the performance of any contract for public work unless currently registered to perform public 
work pursuant to Section 1725.5 of the Labor Code.  It shall not be a violation of this section for 
an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and 
Professions Code or by Sections 10164 or 20103.5 of the Public Contract Code, provided the 
contactor is registered to perform public work pursuant to Section 1725.5 at the time the contract 
is awarded.       
 
BIDDERS AND THEIR SUBCONTRACTORS (listed on the Designation of Subcontractors 
List) must provide an extract (pdf) at time of bid showing active registration from the Public 
Works Contractor Registration online registration at  
https://efiling.dir.ca.gov/PWCR/Search   
 
 

Failure to submit any of the above-mentioned information with your bid may deem your bid 
non-responsive 

 
 
******************************************************************************

************************** 

SUBMIT BIDDER & SUBCONTRACTORS CONTRACTOR 
REGISTRATION EXTRACTS 

WITH BID PROPOSAL 
******************************************************************************

** 
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PUBLIC WORKS CONSTRUCTION CONTRACT 
 
THIS PUBLIC WORKS CONSTRUCTION CONTRACT (“Contract”) is made and entered 
into as of the date executed by the City Manager, by and between ___________ (“Contractor”) 
and the City of Perris (“City”), for a total amount of $____________, consisting of 
$____________ as set forth in Contractor’s bid (the "Contract Amount") and up to 
$____________ in a Construction Contingency amount if approved by the City pursuant to this 
Contract. 
 
WHEREAS, pursuant to the Notice Inviting Bids, bids were received, publicly opened, and 
declared on the date specified in said Notice, and; 
 
WHEREAS, City did accept the bid of Contractor dated __________, 20_____ (“Contractor’s 
Bid”) and; 
 
WHEREAS, City Council has authorized the City Manager to enter into a written Contract with 
Contractor for furnishing labor, equipment, and material for the construction of: 
 

JOB NO.: P8-1333 
DESCRIPTION: Civic Center Circulation & Parking Improvements Phase 2 

LOCATION: 227 North D Street Perris, CA 92570 
 
(Hereinafter referred to as “the Project”).  
 
NOW, THEREFORE, in consideration of the mutual covenants herein contained, it is agreed: 

1. GENERAL SCOPE OF WORK:  Contractor shall furnish all necessary labor, tools, 
materials, appliances, and equipment for and do the work for the Project (collectively, the 
“Work”). Said Work shall be performed in accordance with (i) all of the Contract 
Documents incorporated herein, (ii) the bid prices contained in the Contractor’s Bid, and 
(iii) the instructions of the City Engineer or his/her designee. 
 

2. CONTRACT DOCUMENTS INCORPORATED:  This Contract includes and hereby 
incorporates in full the following documents, including all exhibits, drawings, plans and 
specifications, attachments, and addenda thereto (collectively, the “Contract Documents”): 

A. Notice of Bids 
B. Information for Bidders 
C. Bid Forms 
D. Contractor’s Bid 
E. General Provisions 
F. Standard Provisions 
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G. Project Plans 
H. Performance and Payment Bonds 
I. All change orders authorized after execution of this Contract. 

 
This Contract is intended to require a complete and finished Project and anything necessary 
to complete the Work properly and in accordance with the law and lawful governmental 
regulations shall be performed by Contractor whether set out specifically in this Contract 
or not. Should it be ascertained that any inconsistency exists between the Contract 
Documents and this Contract, the provisions of this Contract shall control, except as 
required and specified under law. 
 

3. CONSTRUCTION START AND COMPLETION DATE:  The start construction date 
shall be the date stipulated in the Notice to Proceed issued by the City Engineer (“Start 
Date”). Contractor shall complete the Project within 80 Working Days from the Start Date. 
City and Contractor acknowledge and agree that at the time of execution of this Contract 
it is impracticable and extremely difficult to fix the actual damages that will be incurred by 
City if Contractor fails to complete the Project by the Completion Date. Accordingly, City 
and Contractor agree that liquidated damages in the amount of one thousand dollars 
($1,000.00) for each calendar day the Project remains incomplete beyond the Completion 
Date is a reasonable sum to assess as liquidated damages due to City by reason of the failure 
of Contractor to complete the Project. City may deduct the amount of liquidated damages 
from any payment due or that may become due to Contractor under this Contract. Progress 
payments made after the Completion Date shall not constitute a waiver of liquidated 
damages. 
 

4. INSURANCE:  Contractor shall not commence any Work under this Contract until 
Contractor has obtained all insurance required by the Contract Documents from a company 
or companies acceptable to City, nor shall Contractor allow any subcontractor to 
commence work on its subcontract until all insurance required of the subcontractor has 
been obtained. 

 
5. PREVAILING WAGES:  In accordance with the provisions of the California Labor Code, 

Division 2, Part 7, Chapter 1, Articles 1 and 2, Contractor and any subcontractor under 
Contractor is required to pay not less than the general prevailing rate of per diem wages to 
all workmen employed in the performance of this Contract, for work of a similar character 
in the locality in which the public work is performed, and not less than the general 
prevailing rate of per diem wages for holiday and overtime work.  In that regard, pursuant 
to the California Labor Code, the Director of the Department of Industrial Relations of the 
State of California has determined such general prevailing rates of per diem wages. Copies 
of such prevailing rates of per diem wages are on file in the office of the Engineering 
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Department, 24 S. “D” Street, Suite 100, Perris, California, 92570 and are available to any 
interested party upon request; or may be obtained online from the Department of Industrial 
Relations website at http://www.dir.ca.gov. Contractor shall cause a copy of such 
determinations to be posted at the job site.  
 
Contractor and any subcontractor under Contractor is subject to forfeiture of penalties to 
City, as provided under the provision of Section 1775 of the California Labor Code for 
each worker employed, for each calendar day or portion thereof, if such worker is paid less 
than the general prevailing rate of wages hereinbefore stipulated for any work done under 
this Contract, by him or by any subcontractor under him, in violation of the provisions of 
the California Labor Code. Penalties shall be in addition to civil penalties, restitution of 
wages, liquidated damages to the employee, and any other applicable penalties imposed by 
the Labor Commissioner pursuant to the California Labor Code, or court of law. 

 
By entering into this Contract, Contractor certifies that neither it nor any person or firm 
that has an interest in Contractor’s firm is a person or firm that is barred from being 
awarded Public Works contracts by virtue of Section 1777.1 of the California Labor Code. 

 
Contactor and any subcontractor under him shall submit, not less than monthly to the City 
and to the Labor Commissioner, certified copies of the payroll records for all said workers 
for the preceding month’s pay periods, and shall comply with all statutory requirements 
relating to certified copies of payroll records, including the maintenance of the records, 
their certification, and their availability for inspection as required by Labor Code Section 
1776 and the Contract Documents. Contractor and any subcontractors must furnish 
electronic certified payroll records directly to the Labor Commissioner (aka Division of 
Labor Standards Enforcement) in a format prescribed by the Labor Commissioner not less 
than monthly. 

 
6. APPRENTICESHIP EMPLOYMENT:  In accordance with the provisions of Section 

1777.5 of the California Labor Code as amended, and in accordance with the Regulations 
of the California Apprenticeship Council, properly indentured apprentices may be 
employed in the prosecution of the Work. 

 
Attention is directed to the provisions in Sections 1777.5, 1777.6 and 1777.7 of the 
California Labor Code concerning the employment of apprentices by Contractor or any 
subcontractor under him. 
 
Contractor and subcontractors under him shall comply with all requirements of Sections 
1777.5 and 1777.6 of the California Labor Code in the employment of apprentices. 
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7. LEGAL HOURS OF WORK:  Eight (8) hours of labor shall constitute a legal day’s work 
for all workers employed in the execution of this Contract, and Contractor, and any 
subcontractor under him, shall comply with and be governed by the laws of the State of 
California having to do with working hours set forth in Division 2, Part 7, Chapter 1, Article 
3 of the Labor Code of the State of California as amended. 
 
Contractor and any subcontractor under Contractor shall forfeit, as a penalty to City, 
twenty-five dollars ($25) for each worker employed in the execution of this Contract, by 
him or any subcontractor under him, upon any of the work hereinbefore mentioned, for 
each calendar day during which said worker is required or permitted to labor more than 
eight (8) hours in any one calendar day and 40 hours in any one calendar week in violation 
of the provisions of said California Labor Code. 

 
8. PUBLIC WORKS CONTRACTOR REGISTRATION: Pursuant to California Labor 

Code Division 2, Part 7, Chapter 1, Article 2, a contractor or subcontractor shall not be 
qualified to engage in the performance of any contract for public work with City, as defined 
in said chapter, unless currently registered and qualified to perform public work pursuant 
to Section 1725.5 of the same. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business and 
Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded. 
 
This Contract is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. 

 
Contractor shall cause job site notices to be posted as prescribed by regulation. 

 
9. NON-DISCRIMINATION:  No discrimination shall be made in the employment of 

persons upon public works because of the race, religious creed, color, national origin, 
ancestry, physical disability, mental disability, medical condition, marital status, or sex of 
such persons, except as provided in Section 12940 of the Government Code, and every 
Contractor and subcontractor under Contractor for public works violating this section is 
subject to all of the penalties imposed for a violation of Chapter I of the Labor Code in 
accordance with the provisions and of Section 1735 of said Code. 

 
10. CONTRACTOR’S LIABILITY; INDEMNIFICATION:  City, its elected officials, 

officers, agents and employees, shall not be answerable or accountable in any manner for 
any loss or damage that may happen to the Work or any part thereof, or for any of the 
materials or other things used or employed in performing the Work, or for injury or damage 
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to any person or persons, either worker, employees of Contractor or his subcontractors or 
the public, or for damage to adjoining or other property from any cause whatsoever arising 
out of or in connection with the performance of the Work.  Contractor shall be responsible 
for any damage or injury to any person or property resulting from defects or obstructions 
or from any cause whatsoever, except the active negligence or willful misconduct of City, 
Tri Lake Consultants, Inc., its employees, servants, or independent contractors who are 
directly responsible to City during the progress of the Work, or at any time before its 
completion and final acceptance. 

 
Contractor will indemnify City of Perris, Tri Lake Consultants, Inc., its elected officials, 
officers, agents and employees against and will hold and save them harmless from any and 
all actions, claims, damages to persons or property, penalties, obligations, or liabilities that 
may be asserted or claimed by any person, firm, entity, corporation, political subdivision, 
or other organization arising out of or in connection with this Contract, the Work, 
operation, or activities of Contractor, his agents, employees, subcontractors, or invitees 
provided for herein, whether or not there is concurrent passive negligence, but excluding 
such actions, claims, damages to persons or property, penalties, obligations, or liabilities 
arising from the active negligence or willful misconduct of City, Tri Lake Consultants, 
Inc., its employees, servants, or independent contractors who are directly responsible to 
City, and in connection therewith: 

 
a. Contractor will defend any action or actions filed in connection with any of said 

claims, damages, penalties, obligations, or liabilities and will pay all cost and 
expenses, including attorney’s fees incurred in connection therewith. 

b. Contractor will promptly pay any judgment rendered against Contractor, or 
City, Tri Lake Consultants, Inc., or its elected officials, agents or employees, 
covering such claims, damages, penalties, obligations and liabilities arising out 
of or in connection with such work, operations, or activities of Contractor 
hereunder, and Contractor agrees to save and hold the same harmless therefrom. 

c. In the event City/Tri Lake Consultants, Inc. is made a party to any action or 
proceeding filed or prosecuted against Contractor for damages or other claims 
arising out of or in connection with the work, operation, or activities of 
Contractor hereunder, Contractor agrees to pay to City any and all costs and 
expenses incurred by City/Tri Lake Consultants, Inc. in such action or 
proceeding together with reasonable attorney’s fees. 

d. Any payments due to Contractor under this Contract may be retained by City 
until disposition has been made of actions or claims for damage described 
herein. 

 
11. SUBCONTRACTOR COMPLIANCE:   Contractor shall be responsible for the 
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compliance by any subcontractor or lower tier subcontractor under it with this Contract, all 
State and Federal laws, codes and regulations, and Municipal Ordinances and Regulations 
of City. 

 
12. THIRD PARTY CLAIM: Contractor shall notify City within 72 hours of the receipt of 

any third-party claim relating to this Contract. 
 

13. CONTRACT PRICE AND PAYMENT:  City shall pay Contractor for furnishing the 
material and doing the prescribed Work per the unit prices set forth in the Contractor’s Bid.  
Contractor agrees to monthly progress payments as described in the Contract Documents. 

 
No expenditure from the Construction Contingency ("Contingency") for any labor, 
equipment, materials, or any other article or service whatsoever, provided in relation to the 
Work shall be made without the prior written approval of City. Such expenditures and/or 
payments from the Contingency shall be made only pursuant to a Change Order signed by 
both parties. Verbal authorization to proceed with additional work shall not satisfy the 
requirement for a signed Change Order. No Change Orders combined shall exceed the 
Contract Amount plus the Contingency. The Contingency is for the sole and exclusive 
benefit and use of City for adjustments to the Contract Amount. The establishment of the 
Contingency is not to be construed as a promise, representation, or guarantee of the amount 
of compensable changes that may occur, which may be substantially more or less than the 
Contingency. Upon final completion and final payment, any portion of the Contingency 
that has not been expended by City for compensable changes expressly authorized by 
Change Order shall not be part of the total Contract Amount and shall not be payable or 
owed to Contractor. 
 

14. RIGHTS, TITLE, INTEREST: In entering into a public works contract or a subcontract 
to supply goods, services, or materials pursuant to a public works contract, the Contractor 
or subcontractor offers and agrees to assign to the awarding body all rights, title, and 
interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) 
of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of 
goods, services, or materials pursuant to the public works contract or the subcontract. This 
assignment shall be made and become effective at the time the awarding body tenders final 
payment to the contractor, without further acknowledgment by the parties. [California 
Public Contract Code Section 7103.5(b)] 

 
15. DEFECTIVE WORK: City’s inspection of the Work and the Project shall not relieve 

Contractor of any obligations to fulfill this Contract and complete the Project in accordance 
with the Contract Documents. Defective work and materials shall be made good. Failure 



 

(P8-1333) 40 
        

of City to identify a defect, or failure of an inspector to reject any portion of the Work, is 
not acceptance or a waiver of poor workmanship notwithstanding payments or release of 
any retention in whole or in part, and shall not be construed to waive any of City’s rights 
or remedies under this Contract.  

 
16. TERMINATION: City may terminate this Contract in whole or in part for cause or 

convenience by giving ten (10) calendar days written notice. Where Contractor’s services 
have been so terminated by City, said termination shall not affect any right or remedy of 
City against Contractor or the Surety, then existing or accrued thereafter. 

 
A. TERMINATION FOR CAUSE: It is City’s right to terminate this Contract 

upon the occurrence of any of the following events by default of Contractor: (1) 
Contractor refuses or fails to perform the Work required under this Contract 
with diligence to ensure substantial completion of the Project by the 
Completion Date. Termination shall be effective if Contractor does not cure its 
failure to perform in a manner acceptable to City within ten (10) calendar days 
of notice of termination. Contractor shall be excused for failure to perform 
services herein if such services are prevented by acts of God, strikes, labor 
disputes, or other forces over which he has no control; (2) Contractor fails to 
comply with the provisions of this Contract; (3) Contractor violates any 
ordinance, regulation, State or Federal Law which applies to its performance 
under this Contract; (4) Contractor files bankruptcy or otherwise becomes 
insolvent; (5) Contractor makes a general assignment for the benefit of 
creditors; (6) a trustee or receiver is appointed for the Contractor or his property; 
(7) Contractor repeatedly fails to supply sufficient skilled workers or suitable 
materials or equipment; (8) Contractor has abandoned the Work or the Project, 
and/or; (9) Contractor disregards proper directives of the Architect, Inspector, 
or City Engineer under the Contract Documents. It will be at City’s sole 
discretion to allow Contractor to remedy each cause for the termination without 
waiving City’s right to terminate this Contract or restricting any other right or 
remedy under this Contract or law. 

 
In the event that this Contract is terminated for cause, City may take over the 
Work and may exclude Contractor from the Project site. In exercising the right 
to complete the Project, City, at its sole discretion, may pursue such in a manner 
that is cost effective, timely, and beneficial to City, including but not limited to 
demanding that the Surety take over and complete the Work. City may demand 
that the Surety not utilize Contractor in said performance of completing the 
Work. Upon failure of the Surety to begin completion of the Work, within 
fifteen (15) calendar days after demand thereof, City may take over the Work 



 

(P8-1333) 41 
        

and pursue its completion.  
 

Contractor and the Surety shall be liable for damages sustained by City from 
the termination of this Contract under this clause, including, without limitation 
all cost necessary for repair and completion of the work. 

 
City shall have the right to withhold monies otherwise payable to Contractor 
until the Project is complete. If City incurs additional costs, expenses, or other 
damages due to the failure of Contractor to perform the Work pursuant to this 
Contract, said expenditures shall be deducted from the amounts withheld. 
Should there be a balance of monies held after all expenses have been paid, the 
balance will be paid to Contractor upon completion of the Project. 

 
B. TERMINATION FOR CONVENIENCE: City may terminate this Contract 

at any time for environmental considerations, its convenience, or when it is in 
the best interest of City. 

 
Upon such termination, payment to Contractor shall be the actual cost of the 
Work completed, suitable storage and protection of materials and equipment 
delivered to the site, but not yet incorporated into the Work, and other costs 
actually incurred as permitted by this Contract and approved by City up to the 
effective date of termination. Ten percent (10%) of the actual cost of Work 
completed shall be allowed for overhead and profit providing that such 
payments do not exceed the total Contract Amount. The amount of any 
payments made to Contractor prior to the effective termination date shall be 
deducted from the actual costs of completed Work. Contractor shall not be 
entitled to any claim or lien against City for any additional compensation or 
damages in the event of termination of this Contract. 

 
C. DISCONTINUE WORK: Upon receipt of the termination notice, Contractor 

shall immediately discontinue the Work and placement of orders for materials, 
facilities and supplies in connection with the performance of this Contract, 
unless otherwise directed in the notice. Contractor shall promptly deliver to City 
all completed work, including plans, as-builts, forms, reports, and products. 
Any dispute regarding the amount owed to Contractor shall not diminish the 
right of City to receive and use such documents or materials. 

 
17. ATTORNEY FEES:  In the event that any action or proceeding is brought by either party 

to enforce any term or provision of this Contract, the prevailing party shall recover its 
reasonable attorney’s fees and costs incurred with respect thereto. 
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18. ACCOUNTS AND RECORDS: Contractor shall maintain accounts and records, 

including personnel, property, and financial records, adequate to identify and account for 
all costs pertaining to this Contract and such other records as may be deemed necessary by 
the City to assure proper accounting for all project funds, both federal and non-federal 
shares. These records will be made available for audit purposes to the City or any 
authorized representative and will be retained for three (3) years after the expiration of this 
Contract, unless permission to destroy them is granted by the City. 

 
19. CONFLICTS OF INTEREST:  No officer or employee of City shall have any financial 

interest in this Contract nor shall any such officer or employee participate in any decision 
relating to the Contract which affects his or her financial interest or the financial interest 
of any corporation, partnership or association in which he or she is interested, in violation 
of any State statute or regulation.  Similarly, Contractor warrants that it has not paid or 
given and will not pay or give any third party any money or other consideration for 
obtaining this Contract.   

 
20. AUTHORITY TO EXECUTE:  The persons executing this Contract on behalf of the 

parties hereto warrant that (i) such party is duly organized and existing, (ii) they are duly 
authorized to execute and deliver this Contract on behalf of said party, (iii) by so executing 
this Contract, such party is formally bound to the provisions of this Contract, and (iv) the 
entering into this Contract does not violate any provision of any other agreement to which 
said party is bound. 

 
21. VENUE:  Legal actions concerning any dispute, claim or matter arising out of or in relation 

to this Contract shall be instituted in the Superior Court of the County of San Bernardino, 
State of California, or any other appropriate court in such county, and Contractor agrees to 
submit to the personal jurisdiction of such court in the event of such action. 

 
IN WITNESS WHEREOF, the parties hereto have caused this Contract to be duly executed with 
all the formalities required by law on the respective dates set forth opposite their signatures.
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Contractor 
 
State of California  
Contractor’s License No:  ___________________ 

 
Expiration Date: ___________________ 
 

  

Contractor’s Business Tele. #:  (____) _________ 
 
Emergency Tele. #: (_____) __________ 

  
 
 

 

Contractor Name: 

Address: 
            ( S E A L )  

Signature must be that of a duly authorized representative (Corporations require two signatures. 
Both must be officers of the company.) 
 
By:  ______________________________ 
 (Signature) 
 ______________________________ 
 (Print Name) 
 ______________________________ 
 (Date) 
Title: ______________________________ 
 
 

 
By:  ______________________________ 
 (Signature) 
 ______________________________ 
 (Print Name) 
 ______________________________ 
 (Date) 
Title: ______________________________ 
 

City 
 
City of Perris 
 

Attest to: 
 

______________________________ 
City Clerk 

 
______________________________

Date 
 

 
 
____________________________________

City Manager 
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CERTIFICATE OF CONTRACTOR 
 
 
I, __________________________________, certify that I am a/the  
 
_________________________________________ (designate sole proprietor, partner in 
partnership, or specify corporate office, e.g., secretary) in the entity named as CONTRACTOR in 
the foregoing contract. 
 
I hereby expressly certify that the name of the entity to which I am 
 
associated is ___________________________; that this entity is in good standing and has 
complied with all applicable laws and regulations, and that I have been expressly authorized by 
the proper parties in this entity to execute this Contract on behalf of the above named entity. 
 
 
____________________________________ 
Signature 
 

 
____________________________________ 
Print Name 
 

 
 
ATTEST: 
 
____________________________________ 
Signature 
 
Name ______________________________ 
 (Please Print) 
 
Title _______________________________ 
 
 
 
 
 
 

 
____________________________________ 
Contractor’s California License No.  
 
____________________________________ 
Name of License Holder 
 
____________________________________ 
Type of License 
 
____________________________________ 
Expiration Date 
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PAYMENT BOND  
(CALIFORNIA PUBLIC WORK) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
THAT WHEREAS, CITY OF PERRIS (referred to hereinafter as "obligee") has awarded to 
_________________________________________________ (hereinafter designated as the 
"Contractor") an agreement dated ____________________, for work described as follows: 
 
CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2 (hereinafter 
referred to as the "Public Work Contract"); and 
 
WHEREAS said Contractor is required to furnish a bond in connection with said Public Works 
Contract, providing that if said Contractor, or any of his or its Subcontractors, shall fail to pay for 
any materials, provisions, provender or other supplies or teams used in, upon, for or about the 
performance of the work contracted to be done, or for any work or labor done thereon of any kind, 
or for amounts due under the Unemployment Insurance Code, or for any amounts required to be 
deducted, withheld, and paid over to the Contractor and his Subcontractors pursuant to Section 
18806 of the Revenue and Taxation Code with respect to such work or labor, that the Surety on 
this bond will pay the same together with a reasonable attorney's fee (to be fixed by the court) in 
case suit is brought on the bond; 
 
NOW, THEREFORE, we, ________________________________, the undersigned Contractor, 
as Principal, and _________________________________________,a corporation organized and 
existing under the laws of the State of _________________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the ________________________________________________and to any and all 
materialmen, persons, companies or corporations furnishing materials, provisions, provender or 
other supplies used in, upon, for or about the performance of the said Public Work, and all persons, 
companies, or corporations renting or hiring teams, or implements or machinery, for or 
contributing to said Public Work to be done, and all persons performing work or labor upon the 
same and all persons supplying both work and materials as aforesaid, excepting the said 
Contractor, in the sum of __________________________________________ (words) Dollars 
($__________________), said sum being not less than 100 percent of the total amount payable by 
the said Obligee under the terms of the said Public Work Contract, for which payment will and 
truly to be made, we bind ourselves, our heirs, executors and administrators, successors and 
assigns, jointly and severally, firmly by these presents
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THE CONDITION OF THIS OBLIGATION IS SUCH that, if said Contractor, his or its heirs, 
executors, administrators, successors or assigns, or Subcontractors, shall fail to pay for any 
materials, provisions, implements or machinery used in, upon, for or about the performance of the 
Public Work contracted to be done, or to pay for any work or labor thereon of any kind, or for 
amounts due under the Unemployment Insurance Code with respect to such work or labor, or for 
any amounts required to be deducted, withheld, and paid over to the Employment Development 
Department from the wages of said employees of said  Contractor and his Subcontractors pursuant 
to Section 13020 of the Unemployment Insurance Code with respect to such work and labor as 
required by the provisions of Section 3247 through 3252 of the Civil Code, the Surety or Sureties 
hereon will pay for the same in an amount not exceeding the sum specified in this bond, otherwise 
the above obligation shall be void.  In case suit is brought upon this bond, the said Surety or 
Sureties will pay a reasonable attorney fee to be fixed by the Court.  In addition to the provisions 
herein above, it is agreed that this bond will insure to the benefit of any and all persons, companies, 
and corporations entitled to serve stop notices under Section 3181 of the Civil Code, so as to give 
a right of action to them or their assigns in any suit brought upon this bond. 
 
The Surety, for value received, hereby stipulates an agrees that no change, extension of time, 
alteration or additions to the terms of the said Public work Contract or to the work to be performed 
there under or the Specifications accompanying the same shall in any way affect its obligations on 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work or to the Specifications. 
 
No final settlement between the Obligee and the Contractor hereunder shall abridge the right of 
any beneficiary hereunder, whose claim may be unsatisfied. 
 
Principal and Surety agree that if the Agency is required to engage the services of an attorney in 
connection with the enforcement of this bond, the Principal and Surety shall be jointly and 
severally liable for all of the Agency's costs and reasonable attorney fees, whether or not litigation 
or arbitration is actually commenced to enforce the bond.
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this  
 
______ day of ____________, 20__. 

PRINCIPAL: 
____________________________________ 
 
By _________________________________ 
 
SURETY: 
____________________________________ 
 
By _________________________________ 

Attorney-in-Fact 
 
IMPORTANT:  Surety companies executing Bonds must appear on the Treasury Department's 
most current list (Circular 570 as amended) and be authorized to transact business in the State 
where the Project is located. 
 
Any claims under this bond may be addressed to: 
 
(Name and Address of Surety)  ____________________________________ 
 

____________________________________ 
 

____________________________________ 
 
(Name and Address of Agent  ____________________________________ 
or Representative for ser-  
vice of process in Cali-  ____________________________________ 
fornia, if different from 
above)     ____________________________________ 
 
(Telephone Number of Surety ____________________________________ 
and Agent or Representative 
for service of process in 
California) 
 

THIS IS A REQUIRED FORM
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STATE OF CALIFORNIA        ) 
                                                 ) ss. 
COUNTY OF  _____________) 
 
On this _____ day of ___________________, in the year ______, before me, 
 
______________________________, a Notary Public in and for said state,  
 
personally appeared ____________________________________________________, known to 
me, or proved to me on the basis of satisfactory evidence, to be the person whose name is 
subscribed to the within instrument as the  
 
Attorney-in-Fact of the _________________________________________________ 
(Surety) and acknowledged to me that he subscribed the name of the  
 
____________________________________________(Surety) thereto and his 
own name as Attorney-in Fact. 
 

 ______________________________________ 
                        Notary Public in and for said State 
 
 
(SEAL) 
 
Commission expires ______________________________________ 
 
NOTE: A copy of the Power of Attorney to local representatives of the bonding company 

must be attached hereto. 
 
 
 
 
 
 
 
 
 

THIS IS A REQUIRED FORM



 

(P8-1333) 49 
        

CERTIFICATE OF CONTRACTOR 
 
 
I, __________________________________, certify that I am a/the  
 
_________________________________________(specify either partner or specific corporate 
office) of the Contractor names as Principal on the above-referenced bond.  I further certify that 
the Principal is an entity in good standing having complied with all applicable laws and regulations 
and that I have been given the express power on behalf of the Principal to execute this bond. 
 
NAME OF ENTITY:      ___________________________________ 
                                     
TITLE OF SIGNING PARTY:   ___________________________________ 
 
      By _________________________________ 
 
       ___________________________________ 
                                        California License No. 
 
(CORPORATE SEAL)   ___________________________________ 
           Name of License Holder 
 
      ___________________________________ 
                                                     Type of License 
 
      ___________________________________ 
                                            Expiration Date 
 
 
 
 
 
 
 
 
 
 

THIS IS A REQUIRED FORM
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CONTRACT PERFORMANCE BOND  
(CALIFORNIA PUBLIC WORKS) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
THAT WHEREAS, THE CITY OF PERRIS, (sometimes referred to hereinafter as "Obligee" has 
awarded to _____________________________________________  
(hereinafter designated as the "Contractor"), a contract for the work described as follows: 
 
CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2 (hereinafter 
referred to as the "Public Work Contract"); and 
 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in that 
certain contract for the said Public Work dated _____________, (hereinafter referred to as the 
"Public Work Contract"), which Public Work Contract is incorporated herein by this reference; 
and 
 
WHEREAS, The Contractor is required by said Public Work Contract to perform the terms thereof 
and to provide a bond both for the performance and guaranty thereof: 
 
NOW, THEREFORE, we, _______________________________________________, the 
undersigned Contractor, as Principal, and ________________________________, a corporation 
organized and existing under the laws of the State of _____________________________, and 
duly authorized to transact business under the laws of the State of California, as Surety, are held 
and firmly bound unto the ____________________________________________ in the sum of 
_________________________ Dollars ($_________________), said sum being not less than 100 
percent of the total amount payable by the said Obligee under the terms of the said Public Work 
Contract, for which amount well and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the bounden Principal, his or its 
heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by, and 
well and truly keep and perform the covenants, conditions and agreements in the said Public Work 
Contract and any alteration thereof made as therein provided, on his or its part, to be kept and 
performed at the time in the manner therein specified, and in all respects according to their intent 
and meaning; and shall faithfully fulfill the guarantee of all materials and workmanship; and 
indemnify and save harmless the Obligee, its officers and agents, as stipulated in said Public Work 
Contract, then this obligation shall become null and void; otherwise it shall be and remain in full 
force and effect.  In case suit is brought upon this bond, the said Surety will pay to Obligee a 
reasonable attorney's fee to be fixed by the Court. 
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The said Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Public Work Contract or to the work to be performed 
thereunder or the Specifications accompanying the same shall in any way affect its obligations on 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work or to the Specifications. 
 
No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 
 
Principal and Surety agree that if the Agency is required to engage the services of an attorney in 
connection with the enforcement of this bond, the Principal and Surety shall be jointly and 
severally liable for all of the Agency's costs and reasonable attorney fees, whether or not litigation 
or arbitration is actually commenced to enforce the bond. 
 
Principal and Surety agree that after completion and acceptance of the work by Agency, 10% value 
of the bond shall remain in effect for a 12 month period to warranty the work. 
 
IN WITNESS WHEREOF, this document has been executed this ___ day of ___________, 20__. 
 
                                    PRINCIPAL: 
                                    ______________________________ 
 
                                    By____________________________ 
 
                                    SURETY: 
                                    ______________________________ 
 
                                    BY____________________________ 
                                          Attorney-in-Fact 
 
The rate of premium on this bond is __________ per thousand. 
 
The total amount of premium charged:  $_________________.  (The above must be filled in by 
corporate surety. 
 
IMPORTANT: Surety companies executing Bonds must appear on the Treasury Depart-

ments most current list (Circular 570 as amended) and be authorized to 
transact business in the State where the Project is located. 

THIS IS A REQUIRED FORM
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Any claims under this bond may be addressed to: 
 
(Name and Address of Surety)  ____________________________________ 
 

____________________________________ 
 

____________________________________ 
 
(Name and Address of Agent  ____________________________________ 
or Representative for ser-  
vice of process in Cali-  ____________________________________ 
fornia, if different from 
above)     ____________________________________ 
 
(Telephone Number of Surety ____________________________________ 
and Agent or Representative 
for service of process in 
California) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS IS A REQUIRED FORM
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STATE OF CALIFORNIA        ) 
                                                     ) ss. 
COUNTY OF _______________) 
 
On this _____ day of ___________________, in the year ______, before me, 
 
______________________________, a Notary Public in and for said state,  
 
personally appeared ____________________________________________________, known to 
me, or proved to me on the basis of satisfactory evidence, to be the person whose name is 
subscribed to the within instrument as the  
 
Attorney-in-Fact of the _________________________________________________ 
(Surety) and acknowledged to me that he subscribed the name of the  
 
____________________________________________(Surety) thereto and his 
own name as Attorney-in Fact. 
 

________________________________ 
                                        Notary Public in and for said State 
 
 
(SEAL) 
 
Commission expires ______________________________________ 
 
NOTE: A copy of the Power of Attorney to local representatives of the bonding company 

must be attached hereto.
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CERTIFICATE OF CONTRACTOR 
 
 
 
I, ______________________________________, certify that I am a/the 
___________________________________ (specify either partner or specific corporate office) of 
the Contractor names as Principal on the above-referenced bond.  I further certify that the Principal 
is an entity in good standing having complied with all applicable laws and regulations and that I 
have been given the express power on behalf of the Principal to execute this bond. 
 
 
NAME OF ENTITY:     __________________________________ 
 
TITLE OF SIGNING PARTY:   __________________________________ 
 
       By _______________________________ 
 
       __________________________________ 
       Contractor’s California License No. 
 
(CORPORATE SEAL)    __________________________________ 
       Name of License Holder 
 
       __________________________________ 
       Type of License 
 
       __________________________________ 
       Expiration Date 
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CERTIFICATION OF INSURANCE AND ENDORSEMENTS 
 
The Contractor shall not commence any work under the Contract Documents until he obtains, at 
his own expense, all required insurance.  The required insurance, as follows, shall be provided by 
the Contractor in conformance with the requirements of Section 5 of the General Provisions of 
these Contract Documents: 
 

Workers’ Compensation Insurance 
Comprehensive General Liability Insurance 

 
The insurance company or companies utilized by the Contractor shall be authorized to transact 
business in the State of California and to issue policies in the amounts required in said Section 5 
of the General Provisions of these Contract Documents. 
 
No substitutions or revisions to the certificates and endorsements which follow will be accepted.  
If the insurance called for is provided by more than one company, a separate certificate, using the 
format presented, shall be provided for each company. 
 
Contractor shall include the City of Perris, their elected and appointed officials, agents, Agency, 
Tri-Lake Consultants and the County of Riverside as additional insured under Contractor’s 
General Liability Policy. 
 
ADDITIONAL INSURED - The Certificate of Insurance supplied to the City of Perris shall name 
the City of Perris, its officers, employees, agents, Agency, Tri-Lake Consultants, its officers and 
employees, the County of Riverside and independent contractors as additional insured and shall 
specify that the City of Perris City Manager and City Engineer be given thirty (30) days prior 
written notice by registered mail of any modification, decrease or termination of the Contractor’s 
Insurance coverage.  Such insurance shall be subject to approval by the City Attorney.
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CERTIFICATE OF INSURANCE 
                                                                                                                                            
 
AGENCY:  CITY OF PERRIS 
 
DESCRIPTION: CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS 

PHASE 2 
  
TYPE OF INSURANCE:   WORKERS’ COMPENSATION INSURANCE 
 
THIS IS TO CERTIFY that the policies of insurance listed below have been issued by the 
company named below in conformance with the requirements set forth in the Agency's Contract 
Documents, and that said policies are now in force. 
 
Said company will give at least 30 days advance written notice by registered mail to the agency 
and Engineer prior to any material change or cancellation of said policies. 
 
Nothing contained in this Certificate of Insurance shall be construed as an amendment to an 
existing insurance coverage. 
 
Policy Number              Effective Date             Expiration Date 
 
 
 
 
 
 
 
 
 
 
 
 
The insurance provided by said policies complies in all respects as to coverage and limits of 
liability with the requirements of the Workers’ Compensation Insurance Laws of the State of 
California.
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EFFECTIVE: _______________________ 
 
 
________________________________    ____________________________________ 
Named Insured    Insurance Company 
 
 
_________________________________    __________________________________ 
Street Number                           Street Number 
 
________________________________    ____________________________________ 
City and State                          City and State 
 
 
Insurance Company Agent for 
Service of process in California 
 
    _____________________________________________ 
                          (Authorized Representative) 
                           (Attach Acknowledgement) 
 
_________________________________    ___________________________________ 
(Name)     (Company) 
 
 
_________________________________    ___________________________________ 
(Street Number)     (Street Number) 
 
 
_________________________________    ___________________________________ 
(City)       (City and State) 
 
 
_________________________________    ___________________________________ 
(Telephone Number)     (Telephone Number) 
 
NOTICE: Substitution or revision to this certificate will be accepted.  If the insurance called 

for is provided by more than one company, a separate certificate, using this 
format, shall be provided for each company.  
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STATE OF CALIFORNIA        ) 
                                                    ) ss. 
COUNTY OF _______________) 
 

On this ____ day of _______________, 20__ before me personally came  
 
______________________________________known to me or proved to me on the basis of 
satisfactory evidence, who being duly sworn, did depose and say  
 
that ___________________________________________________ is an authorized  
representative of the ___________________________________________ and  
 
acknowledged to me that ________________________________________ executed the within 
instrument on behalf of said insurance company. 
 
IN WITNESS WHEREOF, I have signed and affixed my Official Seal on the date in this 
certificate first above written. 
 
 
 

_____________________________________ 
     Notary Public in and for said 
     County and State



 

 

(P8-1333) 59 
 

CERTIFICATE OF INSURANCE 
 
AGENCY:   CITY OF PERRIS 
 
DESCRIPTION: CIVIC CENTER CIRCULATION & PARKING 

IMPROVEMENTS PHASE 2 
 
TYPE OF INSURANCE: COMPREHENSIVE GENERAL LIABILITY INSURANCE 
 
THIS IS TO CERTIFY that the policies of insurance listed below have been issued by the 
company named below in conformance with the requirements set forth in the Agency's Contract 
Documents, and that said policies are now in force. 
 
Said company will give at least 45 days advance written notice by registered mail to the Agency 
and Engineer prior to any material change or cancellation of said policies. 
 
Nothing contained in this Certificate of Insurance shall be construed as an amendment to an 
existing insurance coverage. 
 
Policy             Date                       Limits of Liability 
Number     Effective   Expiration     Bodily Injury         Property Damage 
 
 
 
 
 
 
 
The following types of coverage are included in this policy (indicated by "X" in space): 
 

Manufacturers' and Contractors'   Yes ___ No ___ 
Owners' and Contractors' Protective    Yes ___ No ___ 
Blanket Contractual     Yes ___ No ___ 
Completed Operations    Yes ___ No ___ 
Owned Automobiles     Yes ___ No ___ 
Hired Automobiles     Yes ___ No ___ 
Non-Owned Automobiles    Yes ___ No ___ 
Broad Form Property Damage   Yes ___ No ___ 
"XCU" Exposure     Yes ___ No ___ 

 
Business automobile liability insurance or equivalent form with a combined single limit of not 
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less than $2,000,000.00 per occurrence for bodily injury and property damage, $1,000,000 per 
occurrence for personal and advertising injury, $2,000,000 aggregate for products and completed 
operations, and $4,000,000 general aggregate applying separately to the work performed under 
the Contract.  Such insurance shall include coverage for owned, hired and non-owned 
automobiles. 
 
The above mentioned coverage includes Tri Lake Consultants, County of Riverside, its officers, 
agents, and employees as additionally insureds.



 

 

(P8-1333) 61 
 

ENDORSEMENT: 
 
The Agency, the Owner's Representative, the County of Riverside, the Engineer, Tri-Lake 
Consultants, and his consultants, and each of their officers, agents, and employees are included 
as additional insureds under these policies but only while acting in their capacity as such and 
only as respects operations of the original named insured, his subcontractors, agents, and 
employees in the performance of the above-referenced contract. 
 
This endorsement shall not operate to increase the Company's total limits of liability under the 
above-listed policies. 
 
The insurance company hereby waives its rights of subrogation against the additional insureds. 
 
EFFECTIVE: ___________________ 
 
______________________________             ______________________________ 
Named Insured                                Insurance Company 
 
______________________________              ______________________________ 
Street Number                                  Street Number 
 
______________________________              ______________________________ 
City and State                                  City and State 
 
Insurance Company agent for 
service of process in California  By____________________________ 
                                                 (Authorized Representative) 

 (Attach Acknowledgment) 
______________________________ _______________________________ 
(Name)     (Company) 
 
______________________________            _______________________________ 
(Street Number)    (Street Number) 
 
______________________________            _______________________________ 
(Telephone Number)    (Telephone Number) 
 
NOTICE: No substitution or revision to this certificate will be accepted.  If the insurance 

called for is provided by more than one company, a separate certificate, using this 
format, shall be provided for each company. 
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(STATE OF CALIFORNIA        )     Page 2 of 2 
                                                      ) ss. 
(COUNTY OF _______________) 
 
On this _____ day of ___________________, in the year ______, before  
me, ______________________________, a Notary Public in and for said  
 
state, personally appeared ___________________________________________,  
 
known to me, or proved to me on the basis of satisfactory evidence, to be  
the person whose name is subscribed to the within instrument as the  
 
Attorney-in-Fact of the _________________________________________________ 
(Surety) and acknowledged to me that he subscribed the name of the  
 
____________________________________________(Surety) thereto and his 
own name as Attorney-in Fact. 
 

_____________________________________ 
                                       Notary Public in and for said County and State  
  
 
 
(SEAL) 
 
Commission expires _______________________



 

 

(P8-1333) 63 
 

NOTICE TO PROCEED 
 
TO: __________________  

__________________ 
__________________ 

 
 
Project Description: CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS 
PHASE 2 
 
You are hereby notified to commence Work in accordance with the Contract dated 
_________________, and you are to complete all work within the right-of-way on or before 100 
working days. 
 
You are required to return an acknowledged copy of this Notice to Proceed to the Agency. 
 
Dated this _____ day of ___________________. 
 

City of Perris 
Agency 

 
By _______________________________ Contract City Engineer 
     Stuart E. McKibbin   Title 
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ACCEPTANCE OF NOTICE 
 
 
Receipt of the Notice to Proceed is hereby acknowledged by 
_______________________________________, this the _____ day of  
 
__________________, 20__. 
 
 
_________________________________ By ________________________________ 
Contractor      
                                   Title_________________________________ 
 
                                   ______________________________________ 
                                   Contractor's California License No. 
 
                                   ______________________________________ 
                                   Name of License Holder 
 
                                   ______________________________________ 
                                   Type of License 
 
                                   ______________________________________ 
                                   Expiration Date 
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STATE OF CALIFORNIA - CONTRACT AWARD FORM 
DIVISION OF APPRENTICESHIP STANDARDS 
525 GOLDEN GATE AVENUE 
SAN FRANCISCO, CA  94102 
(415)  557-2950 

ADDRESS REPLY TO: 
 

P.O. BOX 603     
SAN FRANCISCO, CA  94101 

 
PUBLIC WORKS CONTRACT 

 
AWARD NOTICES 

 
To the Awarding Agency: 
 
The Division of apprenticeship standards has computerized the Public Works Contract Award 
Notices.  We will appreciate your cooperation in using the enclosed "Extract of Public Works 
Contract Award" (DAS 13, Rev. 7/85), to notify us of contracts that you award.  Your sending us 
this form will satisfy the requirements of Labor Code Section 1773.3.  If you need additional 
copies, the form can be photocopied or reproduced.  It is not necessary to (and please do not) send 
us copies of the contract. 
 
Please be sure that all items on the form are completed.  You will note that starting and completion 
dates can be either actual or estimated.  A contract or project number must be assigned and entered 
Item 9. 
 
If you have any questions concerning this matter, please feel free to contact the Public Works Unit 
of the Division of Apprenticeship Standards at the above address or by telephone at (415) 557-
2950.  Thank you for your assistance. 
 
 

RITA TSUDA, Deputy Chief 
 
 
Enclosure 
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(P8-1333) 68 
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(P8-1333) 70 
 

CHANGE ORDER 
 
Order No. ___________________   Date ________________________ 
 
Contract Date _____________   Sheet __________ of _________ 
 
Agency: CITY OF PERRIS 
 
Project: CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2 
 
Contractor: _____________________________________________________________ 
 
The following changes are hereby made to the Contract Documents: 
 
JUSTIFICATION 
 
CHANGE TO CONTRACT PRICE 
 
Original Contract Price                           $_________________ 
 
Current Contract Price adjusted by 
Previous Change Order(s)                          $_________________ 
 
Contract Price due to this Change Order 
will be (decreased) (increased).                  $_________________ 
 
New Contract Price including this 
Change Order                                       $_________________ 
 
CHANGE TO CONTRACT TIME 
 
Contract Time will be (increased) 
(decreased)                                 __________________ 
                                                                (Working Days) 
 
Date for completion of all work                    __________________ 
                                                          (Date) 
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APPROVALS REQUIRED 
 
 
Approved by: __________________________ Date _______________________ 
 
 
Recommended by: ______________________  Date _______________________ 
 
 
Ordered by: __________________________  Date _______________________ 
 
 
Accepted by: ___________________________ Date _______________________ 
 
Federal Agency 
Approval: __________________________  Date _______________________ 
(Where Applicable) 
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CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
PROJECT: _________________________________________________________ 
_________________________________________________________________ 
 
 
 
CONTRACTOR _________________________________________________________ 
 
CONTRACT DATE ______________________________________________________  
 
                                                                                                                                                                                                                            
This Certificate of Substantial Completion applies to all Work under the Contract Documents or 
to the following specified parts thereof: 
 
 
 
 
To: City of Perris 

(OWNER)  
 
And To:  __________________________________ 
                 (CONTRACTOR)    
 
 
 
The Work to which this Certificate applies has been inspected by authorized representatives of 
OWNER and CONTRACTOR and that Work is hereby declared to be substantially complete in 
accordance with the Contract Documents on 
 
 
 _________________________ 
 Date of Substantial Completion 
 
A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-
inclusive, and the failure to include an item in it does not alter the responsibility of 
CONTRACTOR to complete all the Work in accordance with the Contract Documents.  The items 
in the tentative list shall be completed or corrected by CONTRACTOR within days of the above 
dated of Substantial Completion. 
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The responsibilities between OWNER and CONTRACTOR for security, operation, safety, 
maintenance, heat, utilities, insurance, and warranties shall be as follows: 
 
 
 
 
 
OWNER:    ________________________________________________________ 
 

________________________________________________________ 
 

________________________________________________________ 
 
 
CONTRACTOR:  __________________________________________________ 
 

__________________________________________________ 
 

__________________________________________________ 
 
 
 
The following documents are attached to and made a part of this Certificate: 
 
 
 
 
 
 
 
 
This Certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents nor is it a release of CONTRACTOR's obligation to complete the Work in accordance 
with the Contract Documents. 
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CONTRACTOR accepts this Certificate of Substantial Completion on 
________________________, 20__. 
 
_________________________________________ 
                  Contractor 
 
    By ____________________________________________ 
 
____________________________________________ 
California Contractor License No. 
 
OWNER accepts this Certificate of Substantial Completion on 
______________________________, 20__. 
 
              CITY OF PERRIS 
 
  By ____________________________________________  
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RELEASE FORM 
 
NAME OF CONTRACTOR:  ________________________________________ 
 
PROJECT DESCRIPTION: CIVIC CENTER CIRCULATION & PARKING 
IMPROVEMENTS PHASE 2 
 
PERIOD WORK PERFORMED: _______________________________________ 
 
Above named Contractor hereby acknowledges payment in full for all compensation of whatever 
nature due the Contractor for all labor and materials furnished and for all work performed on the 
above-referenced project for the period specified above with the exception of contract retention 
amounts and disputed claims specifically shown below. 
 
RETENTION AMOUNT FOR THIS PERIOD: 
$_____________________________________ 
 (number) 
 
____________________________________________________________________________ 
 (words) 

DISPUTED CLAIMS 
 
    DESCRIPTION OF CLAIM   AMOUNT CLAIMED 
 
The Contractor further expressly waives and releases any claim the Contractor may have of 
whatever type of nature for the period specified which is not shown as a retention amount or a 
disputed claim on this form.  This release and waiver have been made voluntarily by Contractor 
without any fraud, duress, or undue influence by any person or entity. 
 
Contractor further certifies, warrants, and represents that all bills for labor, materials, and work 
due Subcontractors for the specified period have been paid in full and that the parties signing below 
on behalf of Contractor have express authority to execute this release. 
 
______________________________________________ Date ___________________________ 
Printed Name of Contractor      
 
____________________________________ 
Entity (Partnership, Corporation, etc.) 

 
____________________________________ 
California Contractor’s License No. 

 
By: _________________________________  By: ________________________________  



 

 

(P8-1333) 76 
 

GENERAL PROVISIONS 
 
The work embraced herein shall be done in accordance with the applicable portions of the current 
edition of the “Standard Specifications for Public Works Construction” prepared and promulgated 
by the Southern California Chapters of the American Public Works Association and Associated 
General Contractors of California, except when said “Standard Specifications” are in conflict with 
other contract documents. 
 
The “General Provisions” contained in said “Standard Specifications” are by this reference 
incorporated herein as the General Provisions of these contract documents, subject to the following 
modifications and additions. 
 

1. Section 1-6.2, “Subcontractor Listing” Section 1-6.2 of said “Standard Specifications is 
amended to read: 

 
Unless otherwise provided in Section 4100.5 of the Government Code, each bidder shall 
file with his bid the name and address of each subcontractor who will perform the work or 
labor or render service to the prime Contractor in or about the construction of the work or 
improvement and of each subcontractor, licensed by the State of California, who specially 
fabricates and installs a portion of the work or improvement according to detailed drawings 
contained in the plans and specifications, in an amount in excess of one-half of one percent 
of the prime Contractor’s total bid.  Only one subcontractor shall be listed for each portion 
of the work, which portion shall be defined in the bid.  In each instance, the nature and 
extent of the work to be sublet shall be described.  The failure of the Contractor to specify 
a subcontractor, or the listing of more than one subcontractor for the same portion of the 
work, constitutes an agreement by the Contractor that he is fully qualified to perform that 
portion himself, and that he shall perform that portion himself. 

 
2. Section 2-9, “Changed Conditions” Section 2-9 of said “Standard Specifications” is 

amended to read: 
 

All loss or damage arising out of the nature of the work to be done under the contract, or 
from any unforeseen obstructions or difficulties which may be encountered during the 
progress of the work and in the prosecution of the same, or from the action of the elements 
(except as otherwise provided in Section 6-6 hereof) or from encumbrances on the line of 
the work, shall be sustained by the Contractor. 

 
3. Section 4-1, “General” Section 4-1 of said “Standard Specifications” is amended to read: 

 
No materials, supplies or equipment for the work under this contract shall be purchased 
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subject to any chattel, mortgage or under a conditional sale contract or other agreement by 
which an interest therein or any part thereof is retained by the seller or supplier.  The 
Contractor warrants clear and good title to all materials, supplies and equipment installed 
and incorporated in the work, and agrees upon completion of all work to deliver the 
premises, together with all improvements and appurtenances constructed or placed thereon 
by him, to the City free from any claims, liens, encumbrances or charges, and further agrees 
that neither he nor any person, firm, or corporation furnishing any material or labor for any 
work covered by the contract shall have any right to a lien upon the premises or any 
improvement or appurtenances thereon, provided that this shall not preclude the Contractor 
from installing metering devices or other equipment of utility companies the title of which 
is commonly retained by the utility company.  Nothing contained in this article, however, 
shall defeat or impair the right of such persons furnishing materials or labor under any bond 
given by the Contractor for their protection of any right under any law permitting such 
persons to look to funds due the Contractor, in the hands of the City. The provisions of this 
article shall be inserted in all subcontracts and material contracts, and notices of its 
provisions and material contracts, and notices of its provisions shall be given to all persons 
furnishing materials for the work when no formal contract is entered into for such materials. 

 
4. Section 6-9, “Liquidated Damages” Section 6-9 of said “Standard Specifications” is 

amended to read: 
 

It is agreed by the parties to the contract that in case all the work called for under the 
contract in all parts and requirements is not finished or completed within the number of 
calendar days as set forth in the contract, damage will be sustained by the City.  Because it 
is impracticable and extremely difficult to ascertain and determine the actual damage which 
the City will sustain, in the event of and by reason of such delay, it is therefore agreed that 
the Contractor will pay to the City $1,000 for each and every calendar day’s delay in 
finishing the work in excess of the number of days prescribed. 

 
The Contractor agrees to pay said liquidated damages herein provided for, and further 
agrees that the City may deduct the amount thereof from any monies due or that may 
become due the Contractor under the contract. 

 
5. Section 5-3, “Labor” Section 5-3 of said “Standard Specifications” is amended to read: 

 
The Contractor, his agents and employees, shall be bound by and comply with all 
applicable provisions of the Labor Code and with Federal, State and local laws related to 
labor.  Particular attention is directed to: 

 
A. Hours of Labor:  Eight hours labor constitutes a legal day’s work.  The Contractor shall 
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forfeit, as a penalty to the City, $25.00 for each worker employed in the execution of 
the contract by the Contractor or any subcontractor under him for each calendar day 
during which such worker is required or permitted to work more than 8 hours in any 
one calendar day and 40 hours in any one calendar week in violation of the provisions 
of the Labor Code, and in particular, Section 1810 to Section 1815, thereof, inclusive, 
except that work performed by employees shall be permitted upon compensation for 
all hours worked in excess of 8 hours per day and/or 40 hours per week at not less than 
one and one-half times the basic rate of pay, as provided in said Section 1815. 

 
B. Labor Discrimination:  Attention is directed to Section 1735 of the Labor Code, which 

reads as follows: 
 

“No discrimination shall be made in the employment of persons upon public works 
because of the race, color, national origin or ancestry, or religion of such persons and 
ever Contractor for public works violating this section is subject to all the penalties 
imposed for a violation of this chapter”. 

 
C. Prevailing Wage:  The Contractor shall comply with Labor Code Section 1775. In 

accordance with said Section 1775 the Contractor shall forfeit as a penalty to the City, 
$25.00 for each calendar day or portion thereof, for each worker paid less than the 
stipulated prevailing rates for such work or craft in which such worker is employed for 
any work done under the contract by him or by any subcontractor under him in violation 
of the provisions of the Labor Code and in particular, Labor Code Sections 1770 to 
1780, inclusive.  In addition to said penalty and pursuant to said Section 1775, the 
difference between such stipulated prevailing wage rates and the amount paid to each 
worker was paid less than the stipulated prevailing wage rate shall be paid to each 
worker by the Contractor. 

 
Pursuant to the provisions of Section 1770 of the Labor Code of the State of California, 
the City has ascertained the general prevailing rate of wages (Which rate includes 
employer payments for health and welfare, vacation, pension and similar purposes) 
applicable to the work to be done, for straight time, overtime, Saturday, Sunday and 
holiday work.  The holiday wage rate listed shall be applicable to all holidays 
recognized in the collective bargaining agreement of the particular craft, classification, 
or type of worker concerned.  The Contractor shall pay travel and subsistence payment 
to each worker as such payments are defined and required in applicable collective 
bargaining agreements filled in connection with Labor Code Section 1773.8. 

 
The City will not recognize any claim for additional compensation because of the 
payment by the Contractor of any wage in excess of the prevailing wage rate set forth 
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in the contract.  The possibility of wage increases is one of the elements to be 
considered by the Contractor in determining his bid, and will not under any 
circumstances by considered as the basis of a claim against the City on the contract. 

 
D. Contractor’s Licensing Laws:  Attention is directed to the provisions of Chapter 9 of 

Division 3 of the Business and Professions Code concerning the licensing of 
Contractors. 

 
E. Apprentices:  In the awarding of any contract or written order for any public work or 

improvement, the Director of Public Works/City Engineer, or his/her designee, shall 
require all contractors and subcontractors offering or agreeing to perform any work on 
said public improvement to provide proof of participation as a signatory to a recognized 
apprenticeship and/or training program under Chapter 4 (commencing at Section 
3070), Division 3, of the Labor Code of the State of California and certified by the State 
of California Division of Apprenticeship Standards, where such programs exist for the 
work to be performed. 

 
They shall also provide information concerning their experience, financial 
qualifications and ability to perform said contract or subcontract, as well as to whether 
said contractor or subcontractor possesses, or can obtain the necessary equipment in 
time to perform said contract or subcontract. 

 
Should the Director of Public Works/City Engineer, or his/her designee, determine that 
said contractor or any subcontractor is not a signatory to a recognized apprenticeship 
and/or training program under Chapter 4 (commencing at Section 3070).  Division 3, 
of the Labor Code of the State of California and certified by the State Division of 
Apprenticeship Standards, where such programs exist for the work to be performed, or 
he/she does not possess the necessary experience and financial qualifications to 
perform said contract or subcontract, or that he/she does not possess, or cannot obtain 
in due time the necessary equipment to perform said contract, the Director of Public 
Works Engineer, or his/her designee, may reject the bid of any said contractor or 
subcontractor.  If such determination affects only a subcontractor then the Director of 
Public Works/City Engineer, or his/her designee, may compel the contractor to 
substitute a subcontractor who is a signatory to a recognized apprenticeship and/or 
training program under Chapter 4, (commencing at Section 3070), Division 3, of the 
Labor Code of the State of California and certified by the State of California Division 
of Apprenticeship Standards, where such programs exist for the work to be performed, 
or who, in the opinion of the Director of Public Works/City Engineer, or his/her 
designee, process the necessary experience, financial qualifications, and equipment to 
perform said subcontract. 
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The apprenticeship provisions contained herein shall not apply to contracts of general 
contractors involving less than fifty thousand dollars ($50,000.00) or twenty (20) 
working days or to contracts of specialty contractors not bidding for work through a 
general or prime contractor, involving less than five thousand dollars ($5,000.00) or 
fewer than five (5) working days. 

 
6. Section 5-4.2, “General Liability Insurance” Section 5-4.2 of said “Standard 

Specifications” is amended to read: 
 

5-4.2 “Contractor’s Liability and Insurance” 
 

5-4.2.1 Contractor’s Liability:  The City, its Council, Engineer, employees, Tri 
Lake Consultants or agents shall not be answerable or accountable in any 
manner for any loss or damage that may happen to the work or any part 
thereof, or for any of the materials or other things used or employed in 
performing the work, or for injury or damage to any person or persons, 
either workers employees of Contractor or its subcontractors or the public, 
or for damage to adjoining or other property, from any cause whatsoever 
arising out of or in connection with the performance of the work, except 
willful misconduct of City, or its agents, servants, or independent 
Contractors directly responsible to. 

 
Contractor shall hold the County of Riverside, its officers, agents and 
employees free and harmless from any liability whatsoever, including 
wrongful death, based or asserted upon any act or omission of principal, its 
officers, agents, employees or Sub-contractors relating to or in any way 
connected with or arising from the accomplishment of the work, whether or 
not such acts or omissions were in furtherance of the work required by the 
Contract Documents and agrees to defend at his expense, including attorney 
fees, Owner, County of Riverside, its officers, agents, employees and 
independent Architect in any legal action based on any such alleged acts or 
omissions. 

 
The Certificate of Insurance supplied to the City of Perris shall name the 
City of Perris, its officers, employees, agents and independent contractors 
as additional insured and the County of Riverside as additional insured and 
shall specify that the City of Perris and the County of Riverside be given 
thirty (30) days prior written notice of any modification, decrease or 
termination of the Contractor’s insurance coverage.  Such insurance shall 
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be subject to approval by the City of Perris. 
 

A. Contractor will defend any action or actions filed in connection with any 
of said claims, damages, penalties, obligations or liabilities and will pay 
all costs and expenses, including attorney’s fees incurred in connection 
therewith. 

 
B. Contractor will promptly pay any judgment rendered against Contractor 

of the City covering such claims, damages, penalties, obligations and 
liabilities arising out of or in connection with such work, operations, or 
activities of Contractor hereunder and Contractor agrees to save and 
hold the City harmless there from. 

 
C. In the event the City is made a party to any action or proceeding filed or 

prosecuted against Contractor for such damages or other claims arising 
out of or in connection with the work, operation or activities of 
Contractor hereunder, Contractor agrees to pay to the City any and all 
costs and expenses incurred by the City in such action or proceeding 
together with the reasonable attorney’s fees. 

 
A portion of the money due to the Contractor, under and by virtue of the 
contract as shall be considered necessary by the City, may be retained 
by the city until disposition has been made of such actions or claims for 
damages as aforesaid. 

 
5-4.2.2  Liability Insurance:  The Contractor shall not commence work under this 

contract until he has obtained all insurance required hereunder in a company 
or companies acceptable to the City nor shall the Contractor allow any 
subcontractor to commence work on his subcontract until all insurance 
required of the subcontractor has been obtained.  The Contractor shall take 
out and maintain at all times during the lift of this contract the following 
policies of insurance: 

 
The Contractor shall provide the City with a Certificate of Insurance on City 
form evidencing a comprehensive liability insurance policy with a 
combined single limit of not less than $2,000,000 each occurrence 
(Comprehensive Personal Injury and Property Damage Liability Insurance, 
including automobiles, as shown in Section 5-4 of latest edition including 
amendments of Standard Specifications) in connection with the work 
performed. 
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  Each such policy of insurance shall: 
 

A. Be issued by an insurance company, approved in writing by the City, 
which is qualified to do business in the State of California; 

 
B. Name and list as additional insurers the City and the persons and 

entities, if any, designated in the Special Provisions; 
 

C. Specify it acts as primary insurance and that no insurance held or owned 
by the designated additional insurers shall be called upon to cover a loss 
under said policy; 

 
D. Contain a clause substantially in the following words: 

 
“It is hereby understood and agreed that this policy may not be canceled 
nor the amount of the coverage thereof reduced until (30) days after 
receipt by the City of a written notice of such cancellation or reduction 
on coverage, as evidenced by receipt of a registered letter”. 

 
E. Otherwise by in form satisfactory to the City. 

 
7. Section 5-4.3, “Workers’ Compensation Insurance” Section 5-4.3 of said “Standard 

Specifications is amended to read: 
 

Before execution of the contract by the City Manager, the Contractor shall file with the 
engineer the following certification: 

 
“I am aware of, and will comply with, Section 3700 of the Labor Code by securing, paying 
for, and maintaining in full force and effect for the duration of the contract, complete 
Workers’ Compensation Insurance, and shall furnish a Certificate of Insurance to the 
engineer before execution of the contract”.  The City, its officers, or employees, will not 
be responsible for any claims in law or equity occasioned by failure of the Contractor to 
comply with this paragraph. 

 
Said policy of insurance shall contain an endorsement which: 

 
A. Waives all right of subrogation against the City and any persons and entities designated 

in the Special Provisions to be listed as additional insurers in the policy of insurance 
provided for in Section 5-4.2.2 by reason of any claim arising out of or connected with 
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the operations of Contractor or any subcontractor in performing the work provided for 
herein; 

 
B. Provides it shall not be cancelled or altered without thirty (30) days notice thereof given 

to the City by registered mail. 
 

The Contractor shall require all subcontractors similarly to provide such compensation 
insurance for their respective employees. 

 
8. Section 5-7.2.1, “General” Section 5-7.2.1 of said “Standard Specifications” is amended to 

read: 
 

The Contractor shall have at the worksite, copies or suitable extracts of:  Construction 
Safety Orders, Tunnel Safety Orders, and General Industrial Safety Orders issued by the 
State Division of Industrial Safety.  He shall comply with provisions of these and all other 
applicable laws, ordinances, and regulations, including but not limited to, the Occupational 
Safety and Health Act of 1970 to which particular attention is directed.  He also shall have 
the latest edition of the “Manual on Uniform Traffic Control Devices” published by 
Building News, Inc. 

 
9. Section 5-1, “Laws and Regulations” Section 5-1 of said “Standard Specifications” is 

amended to read: 
 

The Contractor shall keep himself fully informed of all existing and future State and 
Federal laws and county and municipal ordinances and regulations which in any manner 
affect those engaged or employed in the work, or the materials used in the work, or which 
in any way affect the conduct of the work, and of all such orders and decrees of bodies of 
tribunals having any jurisdiction or authority over same.  He shall at all times observe and 
comply with, and shall cause all his agents and employees to observe and comply with all 
such existing and future laws, ordinances, regulations, orders, and decrees of bodies or 
tribunals having any authority over the work; and shall protect and indemnify the City and 
all officers and employees thereof connected with the work, including but not limited to 
the Engineer, against any claim or liability arising from or based on the violation of any 
such law, ordinance, regulation, order or decree, whether by himself or his employees.  If 
any discrepancy or inconsistency is discovered in the plans, drawings, specifications, or 
contract for the work in relation to any such law, ordinance, regulation, order or decree the 
Contractor shall forthwith report the same to the engineer in writing. 

 
10. Section 7-3.2, “Partial and Final Payment” the last paragraph of Section 7-3.2 of said 

“Standard Specifications” is amended to read: 
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Upon the written request of the Contractor, delivered to the City at least ten (10) days in 
advance, and at the sole cost and expense of the Contractor, the Contractor may substitute 
securities for any monies held by the City to ensure the performance of the Contractor 
hereunder.  The securities proposed to be substituted shall be specifically identified in the 
Contractor’s notice, shall be limited to those listed in Government Code Section 16430 and 
to bank or savings and loan certificates of deposit, and shall be of the market value (as 
determined by the Finance Director of the City) at least equal to the amount of money 
withheld by the City.  Upon the approval of the proposed substitution by the City, the 
securities may be deposited with the City or with a State or Federally charted bank 
approved by the City as the escrow agent of the parties.  The Contractor shall be the 
beneficial owner of these securities and shall receive interest thereon. 

 
The second paragraph of Section 7-3.2 of said “Standard Specifications” shall be amended 
to read: 

 
PARTIAL PAYMENTS:  At the request of the Contractor, partial payments will be made 
on a monthly basis.  The Progress Payments will be made on a monthly basis.  The Progress 
Payment request shall be submitted on or before the 20th day of each month.  The estimate 
may include only work completed up to and including this date.  Progress pay requests 
showing work not accomplished by the 20th day of the month shall be rejected. 

 
All original invoices shall be mailed to 24 South D Street, Suite 100, Perris, CA 92570. 
 

11. Section 7-4.3.1, “Work by the Contractor” Section 7-4.3.1 shall be amended to read: 
 
The following percentage shall be added to the Contractor’s costs and shall constitute the 
markup for all supervision and management (direct or indirect); home office and field 
overhead and all profits, which shall be deemed to include all items of expense not 
specifically designated as cost or equipment rental in Sections 7-4.2.1 “Labor”, and 7-4.2.2 
“Materials”, and 7-4.2.3 “Tool and Equipment Rental”. 

 
 

Labor 
 Materials 

Equipment Rental  
Other Items and Expenditures 

 

15 
10 
10 
10 

To the sum of the costs and markups provided for in this subsection, a maximum of one 
percent (1%) for each adjusted bond shall be added as compensation for bonding upon 
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proof of actual payment to the sureties. 
 

12. Section 9, “Other Provisions” Section 9 is added to said “Standard Specifications” to read: 
 

9.1 Responsibility for Work.  Until the formal acceptance of the work by the City, the 
Contractor shall have the charge and care thereof and shall bear the risk of injury 
or damage to any part thereof and shall bear the risk of injury or damage to any part 
thereof by the action of the execution or from the non-execution of the work.  The 
Contractor shall rebuild, repair, restore, and make good all injuries or damages to 
any portion of the work occasioned by any of the above before its completion and 
acceptance and shall bear the expense thereof, except for such injuries or damages 
as are occasioned by acts of the federal government or the public enemy.  In case 
of suspension of work from any cause whatever, the Contractor shall be responsible 
for all materials and shall properly store them if necessary and shall erect temporary 
structure where necessary. 

 
Any other provisions of this contract to the contrary notwithstanding, to the extent 
required by Chapter 2.5 (commencing with Section 4150) of Division 5 of Title I 
of the Government Code, the Contractor shall not be responsible for the cost of 
repairing, or restoring damage to the work caused by an act of God as that phrase 
is defined in Government Code 4151(b). 

 
The City will not be held responsible for the care or protection of any material or 
parts of the work prior to the final acceptance except as expressly provided in these 
specifications.  The City will not be responsible for any changes in the Contractor’s 
operations due to encountering obstructions which may interfere with the work. 

 
9.2  Provisions for Emergencies:  Unusual conditions may arise on the work which will 

require that immediate and unusual provision be made to protect the public from 
danger or loss or damage to life and property, due directly or indirectly to the 
prosecution of the work, and it is part of the service required of the Contractor to 
make such provisions and to furnish such protection. 

 
The Contractor shall use such foresight and shall take such steps and precautions 
as his operations make necessary to protect the public from danger or damage, or 
loss of life or property, which would result from the interruption or contamination 
of public water supply, irrigation or other public service, or from the failure of 
partly completed work. 

 
Whenever, in the opinion of the engineer, an emergency exists against which the 
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Contractor has not taken sufficient precaution for the safety of the public or the 
protection of utilities or of adjacent structures or property which may be injured by 
process of construction on account of such neglect; and whenever in the opinion of 
the engineer, immediate action shall be considered necessary in order to protect the 
public or private, personal or property interests, or prevent likely loss of human life 
or damage on account of the operations under the contract, then and in the event 
the Engineer may provide suitable protection to said interest by causing such work 
to be done and material to be furnished as, in the opinion of the engineer, may seem 
reasonable and necessary. 

 
The cost and expense of said labor and material, together with the cost and expense 
of such repairs as may be deemed necessary, shall be borne by the Contractor, and 
if he shall not pay said cost and expense upon presentation of the bills therefore, 
duly certified by the engineer, then said cost and expense will be paid by the City 
and shall thereafter be deducted from any amounts due, or which become due said 
Contractor.  Failure of the City, however, to take such precautionary measure, shall 
not relieve the Contractor of his full responsibility for public safety. 

 
The foregoing provisions are in additional to and not in limitation of any other                                  
rights or remedies available to the City. 

 
9.3  Guarantees:  Besides guarantees required elsewhere, the Contractor shall and 

hereby does guarantee all work for a period of one (1) year after the date of 
acceptance of the work by the City and shall repair and replace any and all such 
work by the City and shall repair and replace any and all such work, together with 
any other work which may be displaced in so doing, that may prove defective in 
workmanship and/or materials within the one (1) year period from date of 
acceptance, without any expense whatsoever to the City, ordinary wear and tear and 
unusual abuse or neglect excepted.  In the event of failure to comply with the above 
mentioned conditions within a week after being notified in writing, the City hereby 
authorized to proceed to have the defects repaired and made good at the expense of 
the Contractor, who hereby agrees to pay the cost and charges therefore 
immediately on demand. 

      
13. “Environmental Provisions” The Contractor shall, as appropriate, comply with all 

provisions of Public Contracts Code Section 7104 (SB1470).  The requirements of this 
code are summarized as follows:  In the event Contractor is required to dig any trench or 
excavation that extends deeper than four feet below the surface in order to perform the 
work authorized under this contact, Contractor agrees to promptly notify City in writing 
and before further disturbing the site if any of the conditions set forth below are discovered: 
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(1) Material that the Contractor believes may be material that is hazardous waste, as defined 

in Section 25117 of the Health and Safety Code, that is required to be removed to a Class 
I, Class II, or Class III disposal site in accordance with the provisions of existing law. 

 
(2) Subsurface or latent physical conditions at the site differing from those indicated. 

 
(3) Unknown physical conditions at the site of any unusual nature, different materially from 

those ordinarily encountered and generally recognized as inherent in the work of the 
character provided for in this Contract. 

        
(a) City agrees to promptly investigate the conditions, and if City finds that the conditions 

do materially differ, or do involve hazardous waste, and cause a decrease or increase 
in Contractor’s cost of, or the time required for, performance of any part of the work, 
shall issue a change order under the procedures described in this Contract. 

 
(b) That, in the event a dispute arises between City and Contractor as to whether the 

conditions materially differ, or involve hazardous waste, or cause a decrease or increase 
in Contractor’s cost of, or time required for, performance of any part of the work, 
Contractor shall not be excused from any scheduled completion date provided for in 
this Contract, but shall proceed with all work to be performed under the Contract. 

 
Contractor shall retain any and all rights provided either by this contract or by law which 
pertain to the resolution of disputes and protests between contracting parties.
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STANDARD PROVISIONS 
 

PART I - STANDARD CONDITIONS 
 
SP-1-1.00 GENERAL  
 
It is the intent of the General Provisions, Standard Provisions, the plans referred to herein and other 
documents comprising the contract for the Contractor to provide for and include all labor, 
materials, equipment, plant, tools, transportation, insurance, bonds, sales taxes, permits, temporary 
protection, traffic control, watchmen, superintendence, and other work necessary to construct and 
complete all work specified herein, including all addenda and change orders. 
 
The contract documents are complementary, and a requirement in one is as binding as though 
occurring in all.  They are intended to be cooperative, to describe and provide for a complete work. 
 
SP-1-1.01 CALTRANS SPECIFICATIONS 
 
The specifications entitled; Standard Specifications for the State of California Department of 
Transportation shall hereinafter be referred to as the Caltrans Specifications.  These shall be the 
most recent version published. 
 
SP-1-1.02 CALTRANS STANDARDS 
 
The “Standard Plans for Construction of Local Streets and Road” as issued by the California 
Department of Transportation, most recent edition, shall herein after be referred to as Caltrans 
Standards. 
 
SP-1-1.03 GREENBOOK SPECIFICATIONS 
 
The specifications entitled “Standard Specifications for Public Works Construction,” as amended 
in the General Provisions of these specifications, shall hereinafter be referred to as the 
“Greenbook” or the “Greenbook Specifications”.  The version used shall be the most recent 
edition. 
 
All work shall meet all requirements applicable of Federal, State, County, and City regulations and 
codes governing safety, health, welfare, dust, and sound control. 
 
SP-1-1.04 DEFINITIONS 
 
Attention is invited to the provisions of Section 1 — "Terms, Definitions, Abbreviations and 
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Symbols", of the Standard Specifications and these Special Provisions.  Whenever in the contract 
documents, the following terms are used, the intent and meaning shall be interpreted as follows: 
 

AGENCY  City of Perris 
 

BOARD  City Council of the City of Perris 
 

ENGINEER The City Engineer of City of Perris, his properly authorized agents, 
such agent acting within the scope of the particular duties entrusted 
to them. 

 
STATE, STATE 
OF CALIFORNIA  City of Perris 

 
DIRECTOR OF  
PUBLIC WORKS Director of Public Works/City Engineer of the City of Perris 

 
LABORATORY The laboratory to be designated by the Engineer to test materials and 

work involved in the contract. 
 

NOTICE TO  
CONTRACTORS Notice of Bids. 

 
 
Other terms appearing in the plans, General Provisions and in these Standard Provisions shall have 
the same intent and meaning specified in Section 1-2, "Terms and Definitions", of the Greenbook. 
 
SP-1-1.05 EXAMINATION OF PREMISES 
 
The bidder shall examine carefully the site of the proposal and the plans and specifications for the 
work contemplated.  It will be assumed that the bidder has investigated and is satisfied with the 
conditions to be encountered as to the character, quality, and quantities of work to be performed 
and materials to be furnished and as to the requirements of the specifications.  It is mutually agreed 
that the submission of a proposal shall be prima facia evidence that the bidder has made such 
examinations and is so satisfied.  The plans for the work will show conditions as they are supposed 
or believed by the Engineer to exist but is not intended nor is to be inferred that the conditions as 
shown thereon constitute a representation by the City or its officers that such conditions are 
actually existent.  Neither the City nor any of its officers shall be liable for any loss sustained by 
the Contractor as a result of any variance between conditions as shown on the plans and actual 
conditions revealed during the progress of the work or otherwise.  The Contractor is to assume all 
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risks as to natural conditions and contingencies attending the work. 
 
SP-1-2.00 SCOPE AND CONTROL OF THE WORK 
 
Attention is invited to the provisions of Section 2 and Section 3 of the Greenbook Specifications, 
the amendments in the General Provisions herein and these Standard Provisions. 
 
SP-1-2.01 PLANS AND SPECIFICATIONS 
 
Attention is invited to the provisions of Section 3-7, “Contract Documents”, of the Standard 
Specifications and these Standard Provisions. 
 
The Specifications, drawings, Special Provisions, Standard Specifications, Riverside County 
Flood Control Standards, EMWD Standards, and all supplementary documents are essential parts 
of the contract, and a requirement in one is as binding as though occurring in all.  They are intended 
to be cooperative, to describe and provide for a complete work. 
 
If, however, the provisions within the documents comprising the contract are in conflict, the most 
stringent in the opinion of the Engineer shall apply. 
 
Also, provide and maintain in good order at one's work site, a complete set of contract prints.  All 
changes to the contract shall be clearly recorded on this set of prints. At the end of the project, the 
contractor shall transfer all changes to one (1) set of prints for submission to the Engineer. 
 
SP-1-2.02 SCHEME OF WORK 
 
The work contemplated in the project consists of furnishing labor, materials, services and 
equipment for the work described in these Special Provisions, shown on the plans and delineated 
in the specifications of this project.  
 
SP-1-2.03 STANDARD PLANS 
 
All work shall conform to Caltrans, Riverside County, and EMWD standard plans and shall be 
considered a part of these plans, and shall be on the jobsite during the entire duration of 
construction. 
 
SP-1-2.04 TIME LIMIT 
 
The work specified herein shall completed within sixty (80) working days after commencement 
date given in the Notice to Proceed. 
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SP-1-2.05 AWARD AND EXECUTION OF CONTRACT 
 
The bidder's attention is directed to the provisions of the Information for Bidders and to these 
Special Provisions for the requirements and conditions concerning award and execution of the 
Contract.  A guaranty form to be signed and delivered to the Agency before acceptance is included 
in the proposal. 
 
The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose proposal 
complies with all the requirements described.  The award, if made, will be made within forty-five 
(45) days after the opening of the bids.  All bids will be compared on the basis of the Engineer's 
estimate of quantities of work to be done. 
 
 THE CITY RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS. 
 
All bonds in the amounts stipulated in the Information for Bidders shall be furnished by the bidder 
to whom the contract has been awarded and at this own cost and expense.  Whenever the City of 
Perris has cause to believe that any such bond has become insufficient, a demand in writing may 
be made of the contractor for such further or additional bond as is considered necessary, 
considering the extend of the work remaining to be done.  Thereafter, no payment shall be made 
upon such Contract to the contractor or any assignee of the contractor until such further or 
additional bond has been furnished. 
 
Before commencing any work, the contractor shall obtain insurance required under the General 
Provisions of these Specifications and show proof of same.  Contractor shall not allow any 
subcontractor to work until similar insurance required of the subcontractor has been obtained and 
approved by the General Contractor. 
 
The contractor shall, in providing the insurance as provided in Sections 6 and 7 of the General 
Provisions, include as a provision of the insurance policy, a clause substantially in the following 
language: 
 
It is hereby understood and agreed that this policy may not be canceled, nor the amount of the 
coverage thereof reduced except upon thirty (30) days prior to written notice to the City as 
evidenced by receipt of a registered letter.  The insurance policy shall also specify that it is primary 
insurance and that any insurance held or owned by the designated additional insureds shall be 
excess thereto and shall not be called upon to cover a loss under said policy. 
     
SP-1-2.06 AUTHORITY OF THE CITY ENGINEER 
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The City Engineer shall decide all questions as to the quality or acceptability of the work performed 
and to the manner or performance and rate of progress of the work, all questions as to the 
acceptable fulfillment of the contract on the part of the contractor, and all questions as to 
compensation.  His decision shall be final and he shall have authority to enforce and make effective 
such decisions and orders which the contractor fails to carry out promptly.  Attention is invited to 
the provisions of Section 3-4 of the Greenbook Specifications. 
 
SP-1-2.07 SUBCONTRACT 
 
Attention is directed to the provisions of Greenbook Section 3-3, “Subcontractors”. 
 
A sheet for listing subcontractors, as required, is included in the proposal. 
 
The Contract documents shall not create any contractual relation between any subcontractor and 
the City.  Contractor agrees that he is fully responsible to the City for the acts and omissions of his 
subcontractors and of persons either directly or indirectly employed by them, as he is for the acts 
and omissions of persons directly employed by him. 
 
SP-1-3.00 CHANGES IN WORK 
 
All changes in the work, whether requested by the contractor, initiated by the City and/or caused 
by changed conditions, shall be undertaken only after the issuance of a change order by the 
Engineer.  Attention is invited to Section 2 of the Greenbook Specifications and the provisions of 
Paragraph 2 of the General Provisions 
 
SP-1-4.00 CONTROL OF MATERIALS AND WORKMANSHIP 
 
All materials, parts and equipment furnished by the Contractor in the work shall be new, high 
grade and free from defects.  Quality of work shall be in accordance with generally accepted 
standards.  Attention is invited to Section 4 of the Greenbook Specifications and the provisions of 
paragraph 3 of the General Provisions.  No used or secondhand materials, parts and equipment 
shall be incorporated in the project unless specifically permitted in writing by the Engineer. 
 
SP-1-4.01 TESTS OF MATERIALS AND WORKMANSHIP 
 
All materials shall first be tested and satisfactorily passed in accordance with the requirements of 
the plans and these specifications, before incorporating said material in the work.  Materials placed 
otherwise shall be considered defective and will be subject to rejection.  The cost of testing of 
materials and workmanship shall be paid by the City.  The cost of re-testing of materials and 
workmanship shall be at the expense of the contractor.  The contractor, at his expense, shall deliver 
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materials for testing to the place and at the time designated by the Engineer.  Attention is invited 
to Section 4-4, "Test of Materials", of the Greenbook Specifications. 
 
SP-1-4.02 LABORATORY 
 
The City shall make all arrangements and designate a laboratory to conduct the test requirements 
for the project.  The contractor shall render all necessary assistance to the personnel of said 
laboratory to facilitate the inspection and testing of materials.  Request for inspection and/or testing 
shall be made at least forty-eight (48) hours in advance. 
 
SP-1-5.00 UTILITIES 
 
The existence and location of utility structures and facilities are shown on the plans or in the 
Special Provisions according to records and information available to the City.  Attention is called 
to the fact of the possible existence of other utility facilities or structures not known to the City or 
in a location different from that shown on the plans or in the Special Provisions.  The contractor is 
required to ascertain the location of all underground utility structures and facilities prior to doing 
work that may damage such structures and facilities, including those not shown, or interfere with 
their service and to take such precautionary measures in the course of said work to prevent such 
damage or interference.  Attention is invited to Section 402 of the Greenbook Specifications.  If 
the contractor, while performing the work under the contract, discovers utility structures or 
facilities not identified in the plans or specifications or shown differently, he shall immediately 
notify the City in writing of such discovery and allow the City forty-eight (48) hours to advise.  
Contractor shall continue with his work on other areas and provide utility purveyors adequate time 
to resolve the conflict or continue work if in the opinion of the City and utility purveyors, the 
construction will not impact these utilities. 
 
SP-1-6.00 PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK 
 
Attention is invited to Greenbook Section 6 of Standard Provisions. 
 
SP-1-6.01   PROGRESS SCHEDULE — After notification of award and prior to starting and 
work, the Contractor shall submit to the Engineer for approval his proposed construction schedule.  
Attention is invited to Greenbook Section 6-1.  The proposed construction schedule shall be 
submitted on or before the date set for the preconstruction meeting between City and contractor’s 
staff and representatives of utility companies.  A Notice to Proceed will not be given unless a 
project schedule has been submitted and deemed suitable for the project by the City Engineer.  The 
Contractor shall submit progress reports to the Engineer by the 10th day of each month.  The report 
shall include an updated construction schedule.  Any deviations from the original schedule shall 
be explained.  Progress payments will be withheld pending receipt of any outstanding reports.  
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Failure to submit the updated progress report, and schedule, may result in the withholding of ten 
percent (10%) of the progress payment. 
 
No delays will be granted for work that is not shown on the progress schedule, with the exception 
of work deemed an emergency by the City Engineer. 
 
SP-1-6.02 BEGINNING OF WORK 
 
The contractor is anticipated to begin work on February 13, 2023.  If for some reason the City does 
not authorize the work to begin on February 13, 2023, the work shall begin on the date specified 
by the Notice to Proceed. 
 
SP-1-6.03 TIME OF COMPLETION 
 
The contract time shall commence upon the date of issuance of the Notice to Proceed and shall 
continue for a period stated in the Proposal.  The contractor shall diligently prosecute the project 
and complete all work within the contract time.  Contractor agrees that failure to complete the 
project within the contract time shall subject him to the liquidated damages provided herein.  
Attention is invited to Section 6-3 of the Greenbook Specifications. 
 
SP-1-6.04 PROSECUTION OF WORK 
 
The contractor shall give his personal attention to the fulfillment of the contract and shall keep the 
work under his control.  All persons engaged in the project shall be considered by the City as 
employees of the contractor and he shall be held responsible for their work subject to the provisions 
of the contract and specifications.  The contractor shall prosecute the work vigorously and 
diligently until completed with the minimum inconvenience and hazard to the public.  Streets and 
other improvements in the work area shall be restored to their original condition and former state 
of usefulness as soon as practicable.  Attention is invited to the provisions of Section 6-2 of the 
Greenbook Specifications. 
 
SP-1-6.05 TEMPORARY SUSPENSION OF WORK 
 
The City Engineer shall have the authority to suspend the work wholly, or in part, for such period 
as he may deem necessary due to unsuitable weather or to such other conditions as are considered 
unfavorable for the suitable prosecution of the work, or for such time as he may deem necessary 
due to the failure on the part of the contractor to carry out orders given, or to perform the work in 
accordance with these Specifications.  The contractor shall immediately comply with the written 
order of the City Engineer to suspend the work wholly or in part.  The work shall be resumed when 
conditions are favorable and methods are corrected, as ordered or approved in writing by the City 
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Engineer. 
 
In the event of a suspension of work under any of the conditions above set forth such suspension 
of work shall not relieve the contractor of his responsibilities as set forth under these 
Specifications. 
 
SP-1-6.06 SUSPENSION OF CONTRACT 
 
If at any time in the opinion of the City Engineer, the contractor has failed to supply adequate 
working force or material of proper quality or has failed in any other respect to prosecute the work 
with the diligence and force specified and intended in and by the terms of the contract, notice 
thereof in writing will be served upon him; and should he neglect or refuse to provide means for a 
satisfactory compliance with the contract, as directed by the City Engineer, within the time 
specified in such notice, the City in any such case shall have the power to suspend the operation 
of the contract. 
 
Attention is invited to the provisions of Section 6-6 of the Greenbook Specifications. Upon 
receiving notice of such suspension, the contractor shall discontinue said work, or such parts of it 
as the City may designate.  Upon such suspension the contractor's control shall terminate and 
thereupon the City or its duly authorized representative may take possession of all or any part of 
the contractor's materials, tools, equipment and appliances upon the premises, and use the same 
for the purpose of completing said contract, and hire such force and buy or rent such additional 
machinery, tools, equipment and appliances at the contractor's expense as may be necessary for 
the proper conduct of the work and for completion, employ other parties to carry the contract to 
completion, or may employ the necessary workman, substitute other machinery or materials, and 
purchase the materials contracted for, in such manner as the City may deem proper; or the City 
may annul and cancel the contract and relate the work or any part thereof.  Any excess cost arising 
there from over and above the contract price shall be charged against the contractor and his 
sureties, who shall be liable therefore.  In the event of such suspensions, all monies due the 
contractor or retained under the terms of this contract shall be forfeited to the City; but such 
forfeiture shall not release the contractor or his sureties from liability for failure to fulfill the 
contract.  The contractor and his sureties shall be credited with the amount of money so forfeited 
toward any excess of cost over the above contract price, arising from the suspension of the 
operation of the Contract and the completion of the work by the City as above provided, and the 
contractor shall be so credited with any surplus remaining after all just claims for such completion 
have been paid. 
 
In the determination of the question whether there has been any such noncompliance with the 
contract as to warrant the suspension or annulment thereof, the decision of the City Council shall 
be binding on all parties to the contract. 
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SP-1-6.07 TERMINATION OF CONTRACT 
 
Subject to all applicable provisions of these specifications and/or the contract, the Engineer is 
hereby empowered to direct the time and date of delivery of materials at the site of work and direct 
the time, rate and sequence of work.  If contractor fails to begin delivery of material and equipment 
or to commence work within the time specified herein, and/or in the contract, or to maintain the 
rates of delivery of material, or to execute the work in a manner and at such locations as directed 
by the Engineer, or fails to maintain the approved progress schedule in such manner as well, in the 
judgment of the Engineer, inure to the interests of the City, or, if in the judgment of the Engineer, 
the contractor is not carrying out the provisions of the contract in their true intent and meaning, 
written notice by the City Engineer may be served upon him and the Surety on his faithful 
performance bond demanding a satisfactory compliance with the contract, and with these 
specifications.  If the contractor and/or his Surety refuses or neglects to comply with such notice 
within five (5) days after receiving same, or after commencing so to do, fails to continue so to do, 
or has assigned or sublet the contract without the consent of the Engineer, then the Engineer may 
exclude him from the premises and take possession thereof, together with all material and 
equipment thereon, and may complete the work itself, either by force account, or by letting the 
unfinished portion of the work to another contractor or by a combination of such methods.  In any 
event, the cost of the completion of said work shall be a charge against the contractor and his 
Surety and may be deducted from any money due or becoming due from the City, and if the sums 
due under the contract are insufficient, said contractor and/or his Surety shall pay to the City within 
five (5) days after the completion of the work all of such cost in excess of the contract price. 
 
The Surety, in the event that it assumes part of the work, shall take the contractor's place in this 
contract in all respects for that part and shall be paid by the City for all work performed by it in 
accordance with the terms of this contract.  If the Surety assumes the entire contract, all monies 
remaining due the contractor at the time of his default shall be made payable to the Surety as the 
work progresses, subject to the terms of the contract. 
 
SP-1-6.08 LIQUIDATED DAMAGES 
 
It is hereby understood and mutually agreed by and between the contractor and the City, that the 
date of beginning and the time of completion as specified in the contract of the work to be done 
hereunder are essential conditions of this contract.  Attention is invited to Section 6-9 of the 
Greenbook Specifications as amended in paragraph 4 of the General Provisions. 
 
The contractor agrees that said work shall be prosecuted regularly, diligently, and uninterruptedly 
at such rate of progress as will insure full completion thereof within the time specified.  It is 
expressly understood and agreed, by and between the contractor and the City, that the time for the 
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completion of the work described herein is a reasonable time for the completion of the same, taking 
into consideration the average climatic range and usual industrial conditions prevailing in this 
locality.  If the said contractor shall neglect, fail or refuse to complete the work within the time 
herein specified, or any proper extension thereof granted by the City, then the contractor does 
hereby agree, as a part consideration for the awarding this contract, to pay to the City of Perris the 
amount of liquidated damages stipulated in paragraph 4 of the General Provisions for each and 
every calendar day that the contractor shall be in default after the time stipulated in the contract 
for completing the work, not as a penalty but as liquidated damages for such breach of contract as 
hereinafter set forth.      
 
The said amount is fixed and agreed upon by and between the contractor and the City because of 
the impracticability and extreme difficulty of fixing and ascertaining the actual damages the City 
would in such event sustain, and said amount agreed to be the amount of damages which the City 
would sustain and said amount shall be retained from time to time by the City from current 
periodical estimates. 
 
SP-1-7.00 RESPONSIBILITIES OF THE CONTRACTOR 
 
Attention is invited to Section 5 of the Greenbook Specifications as amended in the General 
Provisions and the provisions of these Standard Provisions.  The contractor shall keep himself fully 
informed of all existing and future State and Federal laws and county and municipal ordinances 
and regulations which in any manner affect those engaged or employed in the work, or the 
materials used in the work, or which in any way affect the conduct of the work, and of all such 
orders and decrees of bodies or tribunals having any jurisdiction or authority over the same.  He 
shall at all times observe and comply with, and shall cause all his agents and employees to observe 
comply with all such existing and future laws, ordinances, regulations, orders and decrees of bodies 
or tribunals having any jurisdiction or authority over the work; and shall protect and indemnify the 
City, and all officers and employees thereof connected with the work, including but not limited to 
the City Engineer, against any claim or liability arising from or based on the violation of any such 
law, ordinances, regulation, order, or decree, whether by himself or his employees.  If any 
discrepancy or inconsistency is discovered in the plans, drawing, specifications, or contract for the 
work in relation to any such law, ordinance, regulation, order or decree, the contractor shall 
forthwith report the same to the Engineer in writing. 
 
SP-1-7.01 ASSUMPTION OF RISK 
 
During the progress of the work, the City of Perris will not be answerable or accountable in any 
manner for any loss or damage that may happen to the work or any part thereof; or for any of the 
materials or other things used or employed in performing the work; or for injury to any person or 
persons, either workmen or the public; for damage to adjoining property from any  
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cause which might have been prevented by the contractor, or his workmen, or anyone employed 
by him; against all of which injuries or damages to persons and property the contractor having 
control over such work must properly guard.  The contractor shall be responsible for any damage 
to any person or property resulting from defects or obstructions or from any causes whatsoever 
during the progress of the work or at any time before its completion and final acceptance, and shall 
indemnify and save harmless the City of Perris and/or its officers and/or its employees from all 
suits or actions of every name and description, brought for, or on account of any injuries or 
damages received or sustained by any person or persons, by or from the Contractor, his servants 
or agents, in the construction of the work or by or in consequence of any negligence in guarding 
the same, in improper materials used in its construction, or by or on account of any act or omission 
of the contractor or his agents. 
 
SP-1-7.02 LABOR 
 
Attention is invited to the provisions of Section 5-3 of the Greenbook Specifications as amended 
in paragraph 5 of the General Provisions. 
 
SP-1-7.03 LIABILITY INSURANCE 
 
Attention is invited to the provisions of Section 5-4 of the Greenbook Specifications as amended 
in paragraph 6 of the General Provisions. The Contractor shall, as provided in paragraph 6 of the 
General Provisions maintain public liability, vehicle liability and property damage insurance, and 
bodily injury insurance per Section 5-4 of the Greenbook Specifications and as amended in 
Paragraph 6 of the General Provisions. 
 
SP-1-7.04 WORKER'S COMPENSATION INSURANCE 
 
Attention is invited to the provisions of Section 5-4.3 of the Greenbook Specifications as amended 
in Paragraph 7 of the General Provisions. 
 
SP-1-7.05 PERMITS AND INSPECTION 
 
The contractor shall obtain a no-fee encroachment permit from the City and the County of 
Riverside before proceeding with any work on the project. 
 
The contractor shall call for inspections at the different stages of the work as required by the City 
of Perris Public Works Inspector.  Any portion of the project completed without these required 
inspections shall be considered as defective and the City reserves the right to reject the affected 
portion of the work.  The contractor shall remove rejected portion of the work upon instruction by 
the City without additional compensation. 
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City inspectors work from 7:00 a.m. until 4:00 p.m., Monday through Friday.  Inspections outside 
these hours and legal holidays may be available through appointments approved by City Engineer 
only, and inspector's time will be billed to the contractor at the rate of $150.00 per hour.  This does 
not apply for work at intersections where the traffic control plans call for work to take place outside 
of these hours. 
 
SP-1-7.06 CONTRACTOR'S REPRESENTATIVE 
 
On or before the preconstruction meeting, the contractor shall designate, in writing, a 
representative who shall have complete authority to act for him.  An alternate representative may 
also be designated.  The representative or alternate shall be present at all times at the worksite 
whenever work is in progress or whenever actions of the elements require his presence to take 
measures necessary to protect the work, persons or property.  Attention is invited to Section 3-6 
of the Greenbook Specifications. 
 
SP-1-7.07 COOPERATION AND COLLATERAL WORK 
 
Attention is directed to Section 2-4 of the Greenbook Specifications and these Special Provisions. 
 
Construction work by other contractors may be underway within or adjacent to the worksite 
specified herein.  For this reason, the contractor shall cooperate with all such other contractors to 
the end that any delay or hindrance to their work shall be avoided, or conduct his operations in 
such a manner as not to cause any unnecessary delay or hindrance to the other.  Each contractor 
shall be responsible to the other for all damage to work, to persons or property caused to the other 
by his operations, and for loss caused the other due to his unnecessary delays or failure to finish 
work within the time specified for completion.  The Engineer reserves the right to direct the 
contractor to perform other or additional work at the worksite at any time in order to better 
coordinate the different activities on the entire project.  
 
The utility locations shown on the plans are correct to the best of our knowledge.  When in doubt, 
the contractor shall contact utility concerned before proceeding further.  The agencies below may 
be contacted at the following telephone numbers: 
 

AGENCY       TELEPHONE NUMBER  
 
  Southern California Edison Company  (800) 655-4555 
  Southern California Gas Company   (800) 662-9777 
  City of Perris Water Department   (951) 657-3280 
  Eastern Municipal Water District   (951) 928-3777 
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  Frontier      (800) 483-5000 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefore. 
 
SP-1-7.08 PROJECT APPEARANCE 
 
The contractor shall maintain a neat appearance to the work.  Attention is invited to Section 3-12 
of the Greenbook Specifications. 
 
In any area visible to the public, the following shall apply: 
 
Broken asphalt concrete, aggregate base and debris developed during removals, shall be disposed 
of concurrently with its removal. 
 
Dust caused by the passage of public traffic through the work shall be considered as resulting from 
the contractor's performance of the work. 
 
Whenever the contractor fails to control dust resulting from the performance of the work, the 
Engineer may cause such dust to be controlled and costs thereby incurred shall be deducted from 
monies due or to become due the contractor. 
 
Full compensation for conforming to the provisions in this section, not otherwise provided for, 
shall be considered as included in prices paid for the various contract items of work involved and 
no additional compensation will be allowed therefore. 
 
SP-1-7.09 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS 
 
The Contract shall take all necessary precautions to protect in place all existing medians, curb, 
sidewalk, trees, plants, turf and irrigation lines, etc., not scheduled for removal.  The entire cost of 
replacing and/or repairing said existing improvements shall be borne by the contractor.  Attention 
is directed to the provisions of the Greenbook Specifications.  Permit conditions, rules and 
regulations of agencies having jurisdiction over the contractor's operations shall be strictly 
complied with. 
 
The contractor shall protect existing improvements in place wherever possible.  All existing 
improvements which must be removed for construction shall be restored to an equal or better 
condition than that of the existing improvements removed or damaged.  Restoration of existing 
improvements shall be in accordance with the Plans and Specifications and all provisions of the 
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City of Perris Standard Plans. 
 
The contractor shall preserve and protect from injury all buildings, pole lines and all direction, 
warning and mileage signs which have been placed within the right-of-way. 
 
Full compensation for the work involved in the preservation of property as above specified shall 
be considered as included in the prices paid for the various contract items of work, and no 
additional allowance will be made therefore. 
 
SP-1-7.10 PUBLIC CONVENIENCE 
 
The contractor shall so conduct his operations to offer the least possible obstruction and 
inconvenience to the public or to the public traffic.  Where existing streets are not available for use 
as detours, unless otherwise provided in these Standard Provisions, all traffic shall be permitted to 
pass through the work. 
 
Convenience of businesses and residents along the street or in the vicinity of the project site shall 
be provided for as far as practicable.  Convenience access to driveways, houses and buildings along 
the line of the work shall be maintained and temporary approaches to crossings or intersecting 
streets shall be provided and kept in good condition. 
 
Full compensation for all work involved in providing for public convenience as set forth in this 
section shall be considered as included in the prices paid for the various contract items of work 
and no additional allowance will be made therefor. 
 
SP-1-7.11 PUBLIC SAFETY 
 
The contractor shall furnish, erect, and maintain such fences, barriers, lights and signs as are 
necessary to give adequate warning to the public at all times that the work is under construction 
and of any dangerous conditions to be encountered as a result thereof in strict compliance with the 
latest edition of the "Manual on Uniform Traffic Control Devices"; MUTCD.  Attention is directed 
to Section 5-7.2.1 of the Greenbook Specifications as amended in paragraph 8 of the General 
Provisions.  He shall also erect such warning and directional signs as shown on plans and as 
requested by the Engineer. 
 
All barricades shall be of substantial construction and painted in a distinctive color or manner so 
as to be clearly visible to the approaching public. 
 
Should the City place any warning lights or barricades to protect or warn the public of any 
dangerous condition connected with contractor's operations, contractor shall become liable to the 
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City at the current rental rate per night for each lantern or warning light placed by the City, plus 
actual labor, equipment rental and overhead costs, with a minimum charge of fifty ($50.00) dollars 
per day for each obstruction or dangerous condition so barricaded or lighted. 
 
Trench excavation across traveled way or driveway, not more than four feet (4') wide may be 
bridged across with steel plates of adequate thickness or with any other suitable means available 
to the contractor for the purpose of temporarily maintaining traffic flow.  The contractor shall 
provide AC easements for both approaches of said temporary bridging to ensure a smooth ride 
across and such other safety measures as may be directed by the Engineer.  Public Safety shall be 
of the primary concern and the contractor shall be responsible for eliminating all conceivable 
hazards in providing such temporary passage.  Prior approval by the Engineer is required. 
 
The contractor shall conduct his operations such that fire hydrants, meter vaults, water and gas 
shut-off valves, and similar facilities are not buried during the course of the work and so as to offer 
the least possible obstruction and inconvenience to public traffic and to properties along the 
construction areas. 
 
The contractor shall have at the worksite applicable copies or extracts of Construction Safety 
Orders. 
 
All trenches next to the traveled way shall be protected from traffic at all times or shall be 
sufficiently sloped per the inspector. 
 
Full compensation for all work involved in providing for public safety as set forth this section shall 
be considered as included in the prices paid for the various contract items of work and no additional 
allowance will be made therefore. 
 
SP-1-7.12 PUBLIC NOTICE 
 
The Contractor shall notify the residents/businesses and schools affected by construction in writing 
not less than 7 days in advance of commencement of construction or storage of material upon the 
streets.  The notice shall include but not be limited to: 
 
1. The time and date of commencement. 
 
2. A copy of the proposed construction schedule. 
 
3. Date of completion. 
       
In addition to the above, the Contractor shall notify all affected parties if work is to begin on new 
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portions of the project as work proceeds, especially if the work involves changes to the traffic 
control system. 
 
A copy of this notification shall be approved by the City Engineer prior to its distribution. 
 
Personal vehicles of the contractor's employees shall not be parked on the traveled way at any 
time, including any section closed to public traffic. 
 
When entering or leaving roadways carrying public traffic, the contractor's equipment, whether 
empty or loaded, shall in all cases yield to public traffic. 
 
SP-1-7.13 SOUND CONTROL REQUIREMENTS 
 
If work is permitted for evening and weekends and holidays, the noise level from the contractor's 
operations, between the hours of 8:00 p.m. and 6:00 a.m., shall not exceed 86 db at a distance of 
fifty (50') feet.  This requirement in no way relieves the contractor from the responsibility for 
complying with local ordinances regulating noise level.  All other times, noise level shall be in 
compliance with standards. 
 
Said noise level requirement shall apply to all equipment on the job or related to the job, including 
but not limited to trucks, transit mixers or transient equipment that may or may not be owned by 
the contractor.  The use of loud sound signals shall be avoided in favor of light warnings except 
those required by safety laws for the protection of personnel. 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed, therefore. 
 
SP-1-7.14 LAWS TO BE OBSERVED 
 
The contractor shall keep himself fully informed of State and National laws and County and City 
ordinances and regulations which in any manner affect those employed in the work or the materials 
used for the work or in any way affect the conduct of work.  Attention is directed to Section 5-1 
of the Greenbook Specifications as amended in paragraph 9 of the General Provisions. 
 
SP-1-7.15 ADVANCE NOTIFICATION 
 
It shall be the contractor's responsibility to determine and notify those agencies requiring advance 
notification for inspection or other purposes before beginning construction in any area of concern 
to said agency.  A minimum of forth-eight (48) hours advance notice shall be given to the various 
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agencies before beginning construction in the area, unless specific advance times and requirements 
are stated in these detailed specifications or required by the agency. 
 
The following entities shall be notified at least seventy-two (72) hours in advance of any street 
closure or restriction to access by the contractor.  Coordination of established service schedules 
will be available to the contractor at the preconstruction meeting. 
 
  Riverside County Transportation Department  (951) 955-6880 
  Southern California Edison Company   (800) 655-4555 
  Southern California Gas Company      (800) 662-9777 
  City of Perris Water Department    (951) 657-3280 
  Eastern Municipal Water District    (951) 928-3777 
  Frontier       (800) 483-5000 
 
Any others that are determined by the City Engineer, as necessary to be notified. 
 
SP-1-7.16 EXPOSURE OF UTILITIES IN ADVANCE OF WORK 
 
It shall be the contractor's responsibility to determine the true location and depth of all utilities and 
service connections which may be affected by or affect the work.  He shall also determine what 
type, material, and condition of these utilities. 
 
SP-1-7.17 SUPERINTENDENCE 
 
The Contractor shall assign and designate a project superintendent responsible for the project who 
will be on the site full time and will be in charge of all subcontract work being supplied.  No 
change in the project superintendent shall be allowed without obtaining written authorization from 
the City.  Failure to comply with this provision may be grounds for the issuance of a “STOP 
WORK” order by the City at the sole expense of the Contractor.  Additionally, failure to have the 
appropriate superintendent on the site will result in damages being sustained by the City.  Such 
damages are, and will continue to be, impracticable and extremely difficult to determine.  For each 
day such superintendent is not on the site, the Contractor shall pay the City, or have withheld from 
monies due it, the sum of $1,000.  Execution of the Contract shall constitute agreement by the City 
and Contractor the $1,000 per day is the minimum value of the cost and actual damage caused by 
the failure of the Contractor to have the superintendent on site.  Such sum is liquidated damaged 
and shall not be construed as a penalty and may be deducted from payment due the Contractor if 
such absence occurs. 
 
The Agency shall have sole discretion in the approval and/or removal of the Contractor’s personnel 
including, but not limited to, project manager, superintendent, and foreman.
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PART II - STANDARD CONSTRUCTION DETAILS 
 
SP-2-1.00 SCOPE OF WORK 
 
The Contractor shall furnish, in accordance with the specifications and drawings, all plant, labor, 
equipment and materials required for completion of the City of Perris, Civic Center Circulation & 
Parking Improvements Phase 2. 
 
SP-2-2.00 DRAWINGS 
 
Contract drawings applicable to the work to be performed under the contract are the drawings 
entitled " CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS P8-1333 PHASE 
2 (CIP# F055)” prepared and approved by City Engineer. 
 
SP-2-3.00 NOT USED 
 
SP-2-4.00 NOT USED 
 
SP-2-5.00 NOT USED 
 
SP-2-6.00 NOT USED 
 
SP-2-7.00 PRECONSTRUCTION CONFERENCE 
 
The Contractor to whom the contract is awarded shall attend a preconstruction conference at a 
location and time set by the City Engineer. 
 
SP-2-8.00 CONSTRUCTION MEETINGS 
 
Construction meetings will be held at the jobsite as required and as requested by the Contractor or 
the City Engineer to coordinate and discuss construction activities.  Details regarding jobsite 
meetings will be arranged at the preconstruction conference. 
 
SP-2-9.00 STANDARD SPECIFICATIONS 
 
Specifications for work shall follow in order of: 
 

A. Change Orders 
B. Special Specifications 
C. Bid Specification (Package) 



 

 

(P8-1333) 106 
 

D. Caltrans Specifications 
E. Standard Specifications 
F. Eastern Municipal Water District 

 
References made to Caltrans Specifications shall mean the latest edition of the California Standard 
Specifications together with supplements, as published by the California Department of 
Transportation.  Provisions for measurement and payment will not apply.  In case of conflicts 
between plans, specifications and the above standards, the most stringent in the opinion of the City 
Engineer shall apply. 
 
SP-2-10.00 SPECIFICATIONS AND DRAWINGS FURNISHED TO CONTRACTOR 
 
The Owner will furnish to the successful Contractor, five (5) sets of specifications.  Additional 
quantities of specifications and drawings will be furnished at reproduction cost. 
 
When deemed necessary by the Engineer, revisions of the contract drawings and additional 
detailed drawings will be issued to the Contractor during the progress of the work. 
 
SP-2-11.00 SITE INSPECTION AND VERIFICATION OF EXISTING CONDITIONS 
 
It shall be the Contractor's responsibility to make all examinations, and field studies necessary, 
both surface and sub-surface, to determine the character of materials and geologic and soils 
conditions that will be encountered in the work and to fully determine all existing conditions 
affecting the project and all related cost factors. 
 
SP-2-12.00 SAFETY 
 
In compliance with generally accepted construction practices, the Contractor will be solely and 
completely responsible for conditions of the jobsite, including safety of all persons and property 
during performance of the work.  This requirement will apply continuously and not be limited to 
normal working hours. 
 
When performing underground work, Contractor shall call Underground Service Alert, 811, the 
one-call underground facility locating service, two working days prior to beginning work on the 
project.  All underground facilities marked in response to the locating phone call shall be hand-
dug and exposed prior to any use of power equipment for excavation.  If there is any substantial 
discrepancy between the field locations of underground facilities and those locations shown on the 
plans, the Contractor shall notify the Engineer prior to making an excavation.  All businesses 
within the area shall be notified a minimum of five (5) days in advance of any disruption to utilities. 
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SP-2-13.00 PROTECTION OF EXISTING FACILITIES 
 
During the installation of work, Contractor shall insure that existing facilities, fences and other 
structures are all adequately protected, unless otherwise stated in the plans or specifications, and 
that, upon completion of all work, all facilities that may have been damaged are restored to a 
condition acceptable to the Owner, and no error  or omission on said plans shall be construed to 
relieve the Contractor from the responsibility of protecting any such pipe, conduit or other existing 
utility structure, fence or structure. 
 
SP-2-14.00 NOT USED 
 
SP-2-15.00 NOT USED 
 
SP-2-16.00 POWER AND WATER SUPPLY 
 
The Contractor shall provide, at his own expense, all necessary power and water required for his 
operations under the contract.  The Contractor shall provide and maintain in good order such 
modern power equipment as shall be adequate in the opinion of the Engineer to perform in a safe 
and satisfactory manner the work required by the contract.  
 
SP-2-17.00 DUST ABATEMENT 
 
The Contractor shall furnish all labor, equipment and means required and shall carry out protective 
measures wherever and as often as necessary in the opinion of the Engineer to prevent his 
operations from producing dust in amounts damaging to property or causing nuisance.  The 
Contractor shall be responsible for any damage resulting from dust originating from his operations.  
The dust abatement measures shall be continued until all required resurfacing is completed or until 
the Contractor has completed arrangements with the proper authorities whereby he is relieved of 
further responsibility.  Such arrangements shall be approved by the Engineer prior to their 
completion.  Dust control is the contractor’s responsibility throughout construction even when no 
work is taking place.  Full compensation for any dust control measures described above shall be 
considered included in the unit price paid for other items of work and no additional allowance will 
be made therefore. 
 
SP-2-18.00 COOPERATION BETWEEN CONTRACTORS 
 
The Contractor shall be required to cooperate fully with all utility and public agency 
representatives engaged in construction, relocation, altering or otherwise re-arranging any 
facilities interfering with the progress of the work.  Full compensation for any delay or 
inconvenience to the Contractor's operation due to such operations as described above shall be 
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considered included in the unit price paid for other items of work and no additional allowance will 
be made therefore. 
 
SP-2-19.00 DAILY CLEANUP AND ACCESS 
 
At the completion of work each day, the Contractor shall leave the work area in a clean, safe 
condition. Access to all adjacent properties and driveways and intersections shall be maintained at 
all times. 
 
SP-2-20.00 FINAL CLEANUP 
 
After completion of all other work on the project, and before making application for acceptance of 
the work, the Contractor shall clean the site of his operations, including any areas under the control 
of the City that have been used by the Contractor in connection with the work. 
 
SP-2-21.00 MAINTENANCE AND GUARANTEE 
 
As specified in Paragraph 10.3 of the General Provisions, the Contractor shall guarantee the work 
constructed by him for a period of one year following date of acceptance by the City.  5% of the 
Performance Bond shall remain in effect to warranty the work. 
 
SP-2-22.00 PROTECTION OF THE PUBLIC 
 
The following minimum restrictions shall be maintained by the Contractor in the conduct of his 
work: 
 
It is part of the service required of the Contractor to make whatever provisions are necessary to 
protect the public.  The Contractor shall use foresight and shall take such steps and precautions as 
his operations warrant to protect the public from danger, loss of life or loss of property, or from 
the failure of partially completed work or partially removed facilities.  Conditions may arise on 
the work which will require that immediate and unusual provisions be made to protect the public 
from danger or loss, or damage to life and property, due directly or indirectly to prosecution of 
work under this Contract. 
 
Whenever, in the opinion of the City Engineer, an emergency exists against which the Contractor 
has not taken sufficient precaution for the public safety, protection of utilities and protection of 
adjacent structures or property, which may be damaged by the Contractor's operations and when, 
in the opinion of the City Engineer, immediate action shall be considered necessary in order to 
protect the public or property due to the Contractor's operations under this Contract, the City 
Engineer will order the Contractor to provide a remedy for the unsafe conditions. 
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If the Contractor fails to act on the situation within a reasonable time period, the City Engineer 
may provide suitable protection to said interest by causing such work to be done and material to 
be furnished as, in the opinion of the City Engineer, may seem reasonable and necessary. 
 
The cost and expense of said labor and material together with the cost and expense of such repairs 
as are deemed necessary shall be borne by the Contractor.  All expenses incurred by the City for 
emergency repairs will be deducted from the progress payments and the final payment due to the 
Contractor.  However, if the City does take such remedial measures, the Contractor is not relieved 
of the full responsibility for public safety. 
 
SP-2-23.00 HOURS OF WORK 
 
Except where otherwise noted, all work shall normally be performed between the hours of 7:00 
a.m. and 4:00 p.m. on Monday through Friday except holidays.  The Contractor shall obtain the 
approval of the City Engineer if he desires to work outside of the hours stated herein.  The 
Contractor shall reimburse the City for any inspection and material testing outside of the City’s 
normal working hours at the rate of $150.00 per hour. 
 
SP-2-24.00 CONTRACTOR'S RESPONSIBILITY 
 
The Contractor shall be responsible to adhere to these specifications as closely as possible.  It is 
the Contractor's responsibility to confer with the City Engineer and to get a written agreement as 
to the necessary changes prior to performing any work that is not in conformance with these 
specifications or the contract drawings. 
 
The Contractor shall inform the Engineer a reasonable length of time in advance of the times and 
places at which he intends to work in order that inspection may be provided, and then the necessary 
measurements for records and payments may be made with minimum inconvenience. 
 
SP-2-25.00 CONSTRUCTION AND ENCROACHMENT PERMITS 
 
The Contractor and his subs shall procure all permits and business licenses, pay all charges, fees 
and taxes, and give all notices necessary and incidental to the due and lawful prosecution of the 
work.  Any costs for these fees and/or permits shall be included in the prices listed in the Bid Form. 
 
It is the responsibility of the Contractor to contact the applicable agencies and make himself 
knowledgeable and responsible to all of their requirements.  The Contractor shall, at no additional 
cost to the City, construct the work in strict accordance with all agencies. 
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SP-2-26.00 RECORD DRAWINGS 
 
The Contractor shall keep one clean set of bond originals to note any changes which take place 
during construction.  These changes to the original plans and/or specifications shall be noted at the 
appropriate locations with the appropriate changes indicated in red pencil or ink.  The Contractor 
shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the plans.  The job will 
not be finalized by the Engineer and Notice of Completion issued until these record drawings have 
been completed to the satisfaction of the Engineer.  The changes shall be noted on the plans as the 
changes occur.  The record drawings shall be submitted to the Resident Engineer, and become the 
property of the City at conclusion of the project. 
 
Full compensation for maintaining and compiling the record drawings shall be considered to be 
included in other items of work and no additional compensation will be allowed. 
 
SP-4-27.00 AREAS FOR CONTRACTOR’S USE 
 
Attention is directed to the provisions in Section 5-1.32, “Areas For Use”, of the Caltrans 
Specifications and these Special Provisions. 
 
The road right of way shall be used only for purposes that are necessary to perform the required 
work.  The Contractor shall not occupy the right of way, or allow others to occupy the right of 
way, for purposes which are not necessary to perform the required work unless approved otherwise 
by the City Engineer. 
 
No City-owned parcels adjacent to the right of way are available for the exclusive use of the 
Contractor within the contract limits.  The Contractor shall secure, at the Contractor’s own 
expense, areas required for plant sites, storage of equipment or materials, or for other purposes, 
which cannot be safely placed within the area approved by the Engineer. 
 
The Contractor shall remove equipment, materials, and rubbish from the work areas and other City 
owned property which the Contractor occupies.  The Contractor shall leave the areas in a 
presentable condition in conformance with the provisions in Section 4-1.13, “Clean Up”, of the 
Caltrans Specifications. 
 
The Contractor shall secure, at the Contractor’s own expense, areas required for plant sites, storage 
of equipment or materials or for other purposes, if sufficient area is not available to the Contractor 
within the limits available for use by the City. 
 
SP-2-28.00 MAINTENANCE OF ROAD 
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During the time of construction the Contractor shall be responsible for the maintenance of the road 
within the proposed project limits.  Compensation for work under this item shall be included in all 
other bid items and shall include all full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all work and no additional compensation shall be allowed 
thereof.  The exception is that any asphalt concrete used will be paid at the bid unit price. 
 
SP-2-29.00 PRESERVATION OF PROPERTY 
 
Attention is directed to Section 5-1.36, “Property and Facility Preservation”, of the Caltrans 
Specifications and these Special Provisions. 
 
Existing trees, shrubs and other plants, that are not to be removed as shown on the plans or 
specified in these Special Provisions, and are injured or damaged by reason of the Contractor’s 
operations, shall be replaced by the Contractor.  The minimum size of tree replacement shall be 
24-inch box and the minimum size of shrub replacement shall be No. 15 container.  Replacement 
ground cover plants shall be from flats and shall be from cuttings and shall be planted 12-inch on 
center.  Replacement planting shall conform to the requirements in Section 20-2.03B, 
“Replacement”, of the Standard Specifications.  The Contractor shall water replacement plans to 
conformance with the provisions in Section 20-2.03C, “Watering”, of the Standard Specifications. 
       
Damaged or injured plants shall be removed and disposed of outside the road right of way in 
conformance with the provisions in Section 7-1.13 of the Caltrans Specifications. 
 
Replacement planting of injured or damaged trees, shrubs, and other plants shall be completed 
prior to start of the plant establishment period.  Replacement planting shall conform to the 
provisions in Section 20-4, “Plant Establishment Work”, of the Caltrans Specifications. 
 
The Contractor is also responsible for replacing any damaged sprinklers or related improvements.  
The Contractor shall trim any and all trees, shrubs, and other plants that may be in conflict with 
traffic or the Contractor’s operations. 
 
Any private items to be removed or relocated in front of houses due to this project shall be 
addressed by the Contractor.  The Contractor shall ask if the homeowner wants the materials, and 
if so, the Contractor shall remove the item from the right-of-way and shall neatly pace it in the 
homeowner’s yard.  If there are any disagreements between the homeowner and the Contractor, 
please bring this matter to the City Engineer for resolution. 
 
Replacement planting of injured or damaged trees, shrubs and other plants shall be completed not 
less than 20 working days prior to acceptance of the contract.  Replacement plants shall be watered 
as necessary to maintain the plants in a healthy condition.  The cost to perform the above shall be 
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included in other bid items. 
 
SP-2-30.00 UTILITY VERIFICATIONS, POTHOLING AND COORDINATION 
 
Attention is directed to Section 5-1.36C, “Nonhighway Facilities”, and Section 15, “Existing 
Facilities”, of the Caltrans Specifications and these Special Provisions. 
 
Attention is directed to the existence of certain underground facilities that may require special 
precautions be taken by the Contractor to protect the health, safety and welfare of workers and of 
the public.  Facilities requiring special precautions include but are not limited to existing utilities. 
 
The Contractor shall notify the Engineer and the appropriate regional notification center for 
operators of subsurface installations at least 2 working days, but not more than 14 calendar days, 
prior to performing any excavation or other work close to any underground pipeline, conduit, duct, 
wire or other structure.  Regional notification centers include, but are not limited to, the following: 
 

Notification Center Telephone Number 

  
Underground Service Alert-Southern California 
 (USA) 

811 

 
The Contractor is responsible to physically locate and identify all facilities (including utilities) 
within project limits.  These shall include potholing.  All underground facilities within 4.0’ 
(vertical) of the existing finished surface shall be potholed by the Contractor.  These utilities may 
be shown on plans or are marked in the field.  Contractor is hereby notified and shall use all 
appropriate cautions when working near utilities. 
 
Some of the existing utilities may be in conflict with the project.  If this is the case, the contractor 
shall coordinate his work with that of the utility.  No additional compensation will be paid to the 
Contractor for any delay or loss of efficiency due to having to coordinate his work with that of the 
utilities.  Southern California Edison and Frontier will require coordination with the Contractor to 
keep consistent power to all businesses and to accommodate relocation of the power poles.  The 
City will not grant delay for any wait time due to Edison. 
 
“Utility Verifications” shall include full compensation for furnishing all labor, materials, tools, 
equipment and incidentals (including coordination) for “Utility Verifications and Potholing” and 
no additional compensation will be allowed thereof.  “Utility Verifications” shall be paid for under 
other items of work.  
 
Contractor is responsible for all costs associated with broken utilities that are shown on project 
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plans or marked by “Dig Alert”. 
 
SP-2-31.00 CONSTRUCTION STAKING 
 
The City will provide staking for all sidewalk, curb and gutter, edge of pavement, and drainage 
facilities.  City will be responsible for monument preservation for grind and overlay areas.  The 
Contractor shall be responsible for cost of re-staking required due to any reason. 
 
Due to the coordination required, the Contractor must provide request no less than forty-eight (48) 
hours in advance of the needed survey work. 
 
Request must be in writing and clearly delineate the item, or area, that needs survey staking.  
Contractor shall keep area clear of equipment during survey and allow one whole working day for 
surveyors to complete staking, with no disturbance.  Contractor shall be responsible for any costs 
associated with stand by time if site is not ready for surveyors to complete their work.  Contractor 
will not be allowed delays for the forty-eight (48) hour notice or the working day of the surveyor. 
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PART III: CONSTRUCTION – MATERIALS, METHODS, SPECIFICATIONS AND 
PAYMENT REQUIREMENTS 

 
SP-4-1.00 MOBILIZATION 
 
BID ITEM - This section covers the requirements for bid item number 1.   
 
REQUIREMENTS - Mobilization shall conform to the provisions in Section 7-3.4, 
“Mobilization”, of the Greenbook Specifications and these Special Specifications. 
 
As part of mobilization, the contractor shall also provide a single place (job board, etc.) to place 
all required federal forms, Cal/OSHA and EEO labor compliance posters, all permits, all safety 
items, and any and all paperwork that must be posted in public view. 
 
Contractor shall provide a complete working schedule for the complete duration of the project.  
The complete working schedule is required for the issuance of a Notice to Proceed.  If City requests 
a revised and updated schedule during any point of the project, Contractor shall provide within 5 
working days. 
 
PAYMENT - The lump sum contract price paid for mobilization shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals for mobilization for the entire 
project and no additional compensation will be allowed therefore, including any remobilization 
due to phasing of work. 
 
SP-4-2.00 – TRAFFIC CONTROL 
 
BID ITEM - This section covers the requirements for bid item number 2.   
 
REQUIREMENTS - Traffic Control shall conform to the provisions in Section 5-1.37B, “Load 
Limits”, Section 7, “Legal Relations and Responsibility to the Public”, Section 12, “Temporary 
Traffic Control” of the Caltrans Specifications, the Manual on Uniform Traffic Control Devices 
(MUTCD), the section of these contract documents entitled “Insurance – Hold Harmless”, and 
these special provisions.  Nothing in these Special Provisions shall be construed as relieving the 
Contractor from the responsibilities specified in Section 7-1.05. 
 
The Contractor shall submit for review and approval a Traffic Control Plan prepared and signed 
by a licensed traffic engineer.  The approved traffic control plan is required for the issuance of the 
Notice to Proceed. 
 
Bidder shall be made aware that businesses within the area will be active during construction.  The 
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access to each property shall not be restricted during normal business hours (8:00 AM to 5:00 PM, 
Monday through Friday) without a minimum of five (5) days written notice.  A minimum of one 
11-foot lane, in each direction, with an even driving surface shall be available at all times. 
 
All existing traffic control signs and street name signs shall be maintained in visible locations 
except as directed by the Engineer and where they conflict with the project. 
 
Flashing message boards shall be installed to advise the public of work site.  All warning lights, 
signs, flares, barricades (including concrete barriers), trench plates, and other facilities for the sole 
convenience and direction of the public traffic or any other reason shall be furnished and 
maintained by the Contractor.  All signs shall conform to and be placed in accordance with the 
current MUTCD, issued by the California Department of Transportation for construction and 
maintenance of work zones.  Any flares, flagman, pilot cars, and any and all other traffic related 
items, shall be furnished by the Contractor at his expense. 
 
Sufficient lighting will be required for all work performed when sufficient sunlight is not present. 
 
No payment for extra work will be allowed for work performed as specified in Section 12-1.03 
(Flagging costs) of the Caltrans Specifications.  Flagging costs shall be borne entirely by the 
Contractor. 
 
It is the Contractor’s responsibility to provide for the safe passage for vehicles traveling to 
residences and business location within the limits of the projects. 
 
The Contractor shall provide public notification in the form of an information letter pertaining to 
the planned work.  The letter shall be written in English and Spanish and distributed to all affected 
residents and businesses at least seven (7) days prior to scheduled work.  The letter shall include 
the City’s logo and be reviewed and approved by the City Engineer prior to distribution.  Minimum 
of 48 hours in advance of all work, Contractor shall notify all emergency services, trash pickup 
company, school district(s), and post office. 
 
Temporary “No Parking” signs with effective dates shall be posted three (3) days prior to the 
scheduled work for a particular street.  Signs shall be printed in English and Spanish and shall 
include the following: CVC 22651(L) in accordance with PMC 10.12.160. 
 
All traffic control signs shall be either covered or removed when not required by the nature of 
work or if no present hazard to the motorist exists. 
 
There shall be no asphalt grinding or excavation creating a “Lip” greater than 1.0 inch left open to 
traffic.  When lips greater than 1.0 inch exist, the lip shall be ramped with cold patch or other 
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approved materials.  This applies to all locations, including along gutter lips, manholes, etc. 
 
Contractor shall not work any holidays (unless approved 48 hours prior to the holiday by the City 
Engineer). 
 
Traffic control signs and materials shall be maintained at all times including after hours, weekends 
and holidays. 
 
Contractor shall also coordinate to allow and no disrupt trash pickup and mail delivery at no 
additional cost.  The completed roadway shall not be opened to traffic until all permanent signing 
and striping is in place or temporary striping and signing approved by the Engineer. 
 
PAYMENT - Full compensation, except as otherwise provided herein, for conforming to the 
requirements of this section shall be paid for on a lump sum basis for Traffic Control for the entire 
project and no additional compensation will be allowed thereof. 
 
SP-4-3.00 – WATER POLLUTION CONTROL 
 
BID ITEM AND CONSTRUCTION NOTES- This section covers the requirements for bid item 
number 3. There are no corresponding construction notes for this bid item.  
  
REQUIREMENTS – This project requires a Construction General Permit pursuant to the order 
adopted by the State Water Resources Control Board on September 8, 2022. The City shall be 
responsible to develop a Storm Water Pollution Prevention (SWPPP) for Construction.  
 
The Contractor shall carry out the water pollution control as indicated in the SWPPP, these Special 
Provisions, and as directed by the City Engineer.  The Contractor shall also comply with all, and 
every water pollution requirement as set by the regulatory agencies.  Contractor shall still be 
responsible for compliance with all appliable water quality laws, regulations, programs, and the 
approved Water Pollution Control Plan.   
 
An approved SWPPP and WDID Number shall be issued prior to the Notice to Proceed. 
 
Water pollution control work shall conform to the requirements in the “Storm Water Pollution 
Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual” 
and the “Construction Site Best Management Practices (BMP’s) Manual”, and addenda thereto 
issued up to and including the date of advertisement of the project, hereafter referred to 
respectively as the “Preparation Manual” and the “Construction Site BMP Manual” and 
collectively as the “Manuals”.  Copies of the Manuals may be obtained from the Department of 
Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks 
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Drive, Sacramento, California, 95815, Telephone: (916) 445-3520.  Copies of the Manuals may 
also be obtained from the Department’s Internet Web Site at: 
http://dot.ca.gov/programs/construction/storm-water-and-water-pollution-control/manuals-and-
handbooks.  Copies of the Permits are available for review at the Department of Transportation, 
District 8, Environmental/Technical Branch, 464 West 4th Street, San Bernardino, California. 
The Contractor shall know and fully comply with the applicable provisions of the Manuals, 
Permits, and Federal, State, and local regulations that govern the Contractor’s operations and storm 
water discharges from both the project site and areas of disturbance outside the project limits 
during construction. 
 
Unless arrangements for disturbance or use of areas outside the project limits are made by the City 
and made part of the contract, it is expressly agreed that the city assumes no responsibility for the 
Contractor or property owner with respect to any arrangements made between the Contractor and 
property owner.  The Contractor shall implement, inspect and maintain all necessary water 
pollution control practices to satisfy all applicable Federal, State, and Local laws and regulations 
that govern water quality for areas used outside of the highway right-of-way or areas arranged for 
the specific use of the Contractor for this project, installing, inspecting, and maintaining water 
pollution control practices on areas outside the road right-of-way not specifically arranged for and 
provided for by the City for the execution of this contract will not be paid for.  
 
The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of 
the Contractor’s failure to comply with the provisions set forth in this section “Water Pollution 
Control (Storm Water Pollution Prevention Plan)”, including but not limited to, compliance with 
the applicable provisions of the Manuals, Permits and Federal, State and local regulations.  Costs 
and liabilities include, but are not limited to fines, penalties, and damages whether assessed against 
the State or the Contractor, including those levied under the Federal Clean Water Act and the State 
Porter Cologne Water Quality Act. 
 
In addition to the remedies authorized by law, money due to Contractor under the contract, in an 
amount determined by the City, may be retained by the City until disposition has been made of the 
costs and liabilities. 
 
When a regulatory agency or other third party identifies a failure to comply with the permit or any 
other Local, State, or Federal requirement, the Engineer may retain money due to Contractor, 
subject to the following: 
 

A. The City will give the Contractor 30 days’ notice of the City’s intention to retain funds 
from partial payments which may become due to the Contractor prior to acceptance of 
the contract.  Retention of funds from payments made after acceptance of the contract 
may be made without prior notice to the Contractor. 
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B. No retention of additional amounts out of partial payments will be made if the amount 
to be retained does not exceed the amount being withheld from partial payments 
pursuant to Section 7-3.2, “Partial and Final Payments” of the Greenbook 
Specifications. 

C. If the City has retained funds and it is subsequently determined that the City is not 
subject to the costs and liabilities in connection with the matter for which the retention 
was made, the City shall pay for interest on the amount retained for the period of the 
retention, and the rate of interest payable shall be 6 percent per annum. 

 
Conformance with the provisions of this section “Water Pollution Control (Storm Water Pollution 
Prevention Plan)” shall not relieve the Contractor from the Contractor’s responsibilities, as 
provided in Section 7, “Legal Relations and Responsibility”, of the Standard Specifications. 
 
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies 
to enter, inspect, sample, monitor other otherwise access the project site or the Contractor’s records 
pertaining to water pollution control work. 
 
PAYMENT - The cost for water pollution control for the entire project will be paid by lump sum.  
The Contractor will be responsible for the payment of any fines without reimbursement from the 
City. 
 
SP-4-4.00 - SIGNING, STRIPING AND PAVEMENT MARKINGS 
 
BID ITEM AND CONSTRUCITON NOTES - This section covers the requirements for the bid 
item 4 and all work indicated on the plans by construction notes 22, 27, 28 and 38. 
 
REQUIREMENTS - The Contractor shall be responsible for removing and replacing and/or 
relocating "in-kind" all signing, striping, and other pavement markings which are destroyed, 
damaged, obscured, or otherwise affected due to the construction of the project. All signing, 
striping, and other pavement markings damaged by the project shall be replaced and/or relocated 
by the Contractor whether shown on the project plans or not. Prior to any work, the Contractor 
shall make a record of the existing striping and other pavement markings throughout the project 
limits. The striping shall be restored at the end of the project to existing condition, and include any 
additional project signage and striping, at the direction of the City Engineer. Any deviation in the 
striping must be approved by the Engineer in advance. 
 
All work shall be performed in accordance with the provisions in Section 81, "Miscellaneous 
Traffic Control Devices", Section 82, "Signs and Markers", and Section 84, "Markings" of the 
Caltrans Specifications, MUTCD, including California Supplement, and these Special Provisions. 
 



 

 

(P8-1333) 119 
 

The Contractor shall be responsible to install Blue Reflective Pavement Markers in compliance to 
Riverside County Fire Department's Technical Policy# TP 06-011 - Code Reference: 2019 CFC§ 
507, Riverside County Ordinance 787.9. 
 
Unless otherwise shown on plans all permanent striping and markings on concrete shall be paint 
(2 coats), all permanent striping on asphalt shall be paint (2 coats) and all permanent marking on 
asphalt shall be thermoplastic. A minimum of seven days shall be provided between the first and 
second coat of paint. Existing striping in conflict with the permanent striping shall be removed by 
sandblasting. Where striping joins existing striping, the Contractor shall begin and end the 
transition from the existing striping pattern into or from the new striping patterns a sufficient 
distance to ensure continuity of the striping plans for any striping in an intersection, the entire 
intersection shall be refreshed. 
 
Striping shall be installed prior to opening the roadway to traffic. If the Contractor is required to 
open the roadway to traffic for any other cause, Contractor must install permanent or temporary 
striping and legends throughout the project per the City Engineer's direction prior to opening the 
road to the public. 
 
Temporary striping such as "tabs" and "tape" can be used when the temporary striping and 
pavement markings will be in use for less than seven calendar days. All temporary striping to be 
in place greater than or equal to seven calendar days shall be paint unless approved otherwise by 
the Engineer. Temporary stop limit lines shall be paint or eight-inch-wide white traffic tape. 
"Black-out" of existing striping shall be kept to a minimum. Existing striping shall be removed 
when in conflict and in no case shall existing striping that is "blacked-out" be allowed to stay in 
the field without being removed for more than 24 hours. 
 
Temporary/removable "No Parking" signs shall be installed along the route of construction a 
minimum of 72 hours prior to start of work in particular streets. The sign shall advise of the date 
of actual construction. Parking available to residents is very limited, the contractor shall be diligent 
with his schedule and delivery of work and no one block more than 24 continuous hours in any 
given phase of construction. 
 
PAYMENT - The contract lump sum price for Striping, Signing and Pavement Markings, shall 
include full compensation for all temporary and permanent striping and pavement markings for 
furnishing all labor materials, tools, equipment and incidentals in place and no additional 
compensation will be allowed, therefore. This price shall also include all signing, delineators and 
RPMS unless specifically called out to be paid for in a different item. The contract price shall 
include removal and replacement of all striping, legends and markings. The lump sum cost shall 
also include preservation of existing fire hydrant reflectors and installation of new one in case 
damaged or in the event none exists. The lump sum cost shall include installation of additional 
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signage and striping, as directed by the Engineer in the event none exists. 
 
SP-4-5.00 – CLEARING & GRUBBING 
 
BID ITEM AND CONSTRUCTION NOTES - This section covers the requirements for bid item 
number 5 and all work indicated on the plans by construction notes 43, 58, and 59. 
 
REQUIREMENTS - Work under this item shall conform to the provisions in Section 15, “Existing 
Facilities”, Section 17-2, “Clearing and Grubbing”, Section 18, “Dust Palliatives, Section 19, 
“Earthwork”, Section 20, “Landscape”, Section 21, “Erosion Control”, and Section 22, “Finishing 
Roadway” of the Caltrans Specifications, these special provisions and applicable utility standards. 
 
This item shall include all clearing and grubbing within the project area.  Included in this item the 
Contractor shall chemically kill and remove any and all weeds that are growing within the project 
area and shall also chemically treat the top of sub-grade or native soil to prevent the future growth 
of weeds. 
 
All weeds shall be sprayed with an herbicide mixture of either Hyvar mixed with Roundup or 
Pratatol mixed with Roundup, or approved equal, between seven (7) to twenty-one (21) days prior 
to removing the weeds.  The herbicide mixture shall contain Blazon, or approved equal, a purple 
dye to easily confirm the herbicide has been applied.  Full compensation for furnishing and 
applying weed kill shall be considered as included in the contract price paid for clearing and 
grubbing. 
 
This work shall also consist of pruning trees and disposal offsite of trees as required.  Pruning shall 
be performed only by a certified arborist and with prior City approval.  No pruning of new or 
existing trees shall be done without prior City Arborist approval.  No hooks or any other climbing 
devices that might damage or puncture tree bark shall be used.  The Contractor shall be responsible 
to report to the City Arborist in writing, any hazardous trees, dead structural limbs, or cavities so 
corrective action may be taken. 
 

(a) Trees shall be pruned to meet the following criteria: All branches overhanging 
roadways beyond curb face shall have 13’-6” minimum vertical clearance. 

(b) Trees covered by a landscape maintenance agreement or district shall be maintained 
or removed as necessary per the agreement or by the maintenance district. 

(c) Tree branches entangled in, or interfering with, overhead utility wires will be 
referred to the appropriate utility for maintenance requests. 

 
Should any direct or indirect damage or injury result in any public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of work, or as a consequence 
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of the non-execution thereof on the part of the Contractor or any of his employees or agents, such 
property shall be restored at the expense of the Contractor to a condition equivalent to that existing 
before the damage or injury occurred by repairing or rebuilding the same, or by otherwise making 
restitution in an acceptable manner for such damage or injury, the Contractor shall be required to 
provide and maintain barriers, guards, and lights when and where it may be necessary in order to 
effectively guard the public from the work being done.  The Contractor shall also be required to 
post proper signage and traffic control for the public regarding detours and the condition of the 
work under construction, all in accordance with applicable provisions in Part 6 of the California 
MUTCD. 
 
All removed material, including debris, shall become the property of the Contractor who shall be 
responsible for its proper disposal.  The Contractor shall not leave debris, at the site overnight. 
 
PAYMENT - The lump sum price shall include full compensation for furnishing all labor, 
materials, tools, equipment, and for doing all work conforming to the requirements of this section.  
No additional compensation will be allowed thereof. 
 
SP-4-6.00 – RELOCATE EXISITING FACILITIES 
 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for the bid 
item numbered 6 and all work indicated on the plans by construction notes 54 and 55.   
 
REQUIREMENTS - All items covered in this section shall conform to Section 15, “Existing 
Facilities” and applicable utility standards. 
 
If any item that is called-out to be relocated is deemed unfit to be used again then the contractor 
shall notify the engineer.  The engineer shall direct the contractor to replace or repair that item.  If 
the contractor damages an item called out to be relocated then the contractor shall at the direction 
of the engineer, replace or repair that item or items at the contractor’s own expense. 
 
PAYMENT - Payment for relocate existing facilities shall be per lump sum.  Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide these items complete in place, and no additional compensation will 
be allowed therefor. 
 
SP-4-7.00 – EXCAVATION, EARTHWORK AND REMOVALS 
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for the bid 
items 7, 8, and 9 and all removals or excavation work indicated on the plans by construction notes 
20, 24, 29, 30, 41, 42 60, 61, 62, and 64.   
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REQUIREMENTS – Work under this item shall conform to the provisions in Section 15, “Existing 
Facilities”, Section 17-2, “Clearing and Grubbing”, Section 18, “Dust Palliatives, Section 19, 
“Earthwork”, Section 20, “Landscape”, Section 21, “Erosion Control”, and Section 22, “Finishing 
Roadway” of the Caltrans Specifications, these special provisions and applicable utility standards. 
 
This item shall include all roadway excavation, earthwork, concrete removal, asphalt concrete 
removal, base removal, asphalt concrete dike removal, excavation, ditch excavation, exporting, 
placement of fill material, including any import fill, backfill, compaction, grading, slope grading, 
shoulder grading, and all other earthwork if not addressed somewhere else in the bid schedule.  
This item also includes saw cutting if not addressed elsewhere in the bid schedule. Full 
compensation for saw cutting shall be considered as included in the contract price paid for 
Roadway Excavation and Concrete Removals. 
 
If any export of material is required, Contractor shall export to external sources.  If areas are 
encountered that the Contractor believes should be determined to be “unsuitable material”, the 
Contractor shall notify the Engineer.  If the Engineer determines that the material is “unsuitable” 
it shall then be removed and disposed of and paid for as extra work. 
 
It is critical to not damage the existing utilities during construction.  To this end, the City has 
reviewed record drawings and have included existing available utility information on the civil 
plans.  It should be emphasized that even though this information is being provided, it is the 
Contractor’s responsibility to protect the utilities during construction and to ensure that the existing 
utilities do not conflict with the proposed improvements.  It is possible that all existing utilities 
may not be shown on the civil plans. 
 
This work shall also consist of the offsite disposal of large trees as required. Should any direct or 
indirect damage or injury result in any public or private property by or on account of any act, 
omission, neglect, or misconduct in the execution of work, or as a consequence of the non-
execution thereof on the part of the Contractor or any of his employees or agents, such property 
shall be restored at the expense of the Contractor to a condition equivalent to that existing before 
the damage or injury occurred by repairing or rebuilding the same, or by otherwise making 
restitution in an acceptable manner for such damage or injury, the Contractor shall be required to 
provide and maintain barriers, guards, and lights when and where it may be necessary in order to 
effectively guard the public from the work being done.   
 
All removed material, including debris, shall become the property of the Contractor who shall be 
responsible for its proper disposal.  The Contractor shall not leave debris, at the site overnight. 
 
PAYMENT – The contract lump sum price for Excavation, Earthwork and Concrete Removals 
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shall include full compensation for furnishing all labor, materials, tools, equipment, and for doing 
all work conforming to the requirements of this section.  No additional compensation will be 
allowed therefor. 
 
The contract lump sum price for Removing Water and Sewer Facilities shall include full 
compensation for furnishing all labor, materials, tools, equipment, and for doing all work 
conforming to the requirements of this section.  No additional compensation will be allowed 
therefor. 
 
The contract unit price for Removing Large Trees shall be per each and shall include full 
compensation for furnishing all labor, materials, tools, equipment, and for doing all work 
conforming to the requirements of this section.  No additional compensation will be allowed 
therefor. 
 
SP-4-8.00 – COLD MILL 
 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for the bid 
item 10 and all cold milling work indicated on the plans by construction note 5.  
 
REQUIREMENTS - Cold milling asphalt pavement shall conform to Section 404 of the 
Greenbook and these Special Provisions and shall be cold milled at the locations and to the 
dimensions shown on the plans. 
 
Cold milling machines shall be equipped with a cutter head not less than 6.5’ in width and shall be 
operated so that no fumes or smoke will be produced.  The cold milling machines shall mill the 
pavement without requiring the use of a heating device to soften the pavement during or prior to 
the milling operation. 
 
The depth, width, and shape of the cut shall be as shown on the plans or as designated by the 
Engineer.  The final cut shall result in a uniform surface conforming to the plans.  The outside 
lines of the milled area shall be neat and uniform.  Milling asphalt concrete pavement operations 
shall be performed without damage to the surfacing to remain in place. 
 
The material milled from the roadway surface, shall be removed and disposed of as directed in 
these Special Provisions. 
 
PAYMENT - The contract square foot price paid for cold milling asphalt concrete pavement for 
the depth (indicated on the plans) shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in cold milling 
the asphalt concrete and disposing of milled material.  Included in this bid item is constructing, 
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maintaining, removing, or disposing of temporary asphalt concrete tapers, as specified in the 
Standard Specifications and these Special Provisions and as directed by the Engineer.  No 
additional compensation will be allowed therefor. 
 
SP-4-9.00 – FULL DEPTH RECLAMATION  
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for the bid 
items 11 and 12 and all full depth reclamation work indicated on the plans by construction notes 2 
and 57. 
 
REQUIRMENTS - Contractor shall provide full depth reclamation to existing asphalt concrete at 
locations and depths shown on the plans. All work associated with full depth reclamation shall 
conform to the Greenbook Specifications Section 200-2.8, “Pulverized Miscellaneous Base” and 
Section 301-2, “Untreated Base”. 
 
The subgrade shall be prepared conforming to the provisions in the Caltrans Specifications, 
Geotechnical report attached as Appendix "B" and these provisions. The top one (1) foot of 
subgrade shall be moisture-conditioned, processed, and compacted to a minimum relative 
compaction of 95%. It is critical to not damage the existing utilities during construction. To this 
end, the City has reviewed record drawings and have included existing available utility information 
on the civil plans. It should be emphasized that even though this information is being provided, it 
is the Contractor's responsibility to protect the utilities during construction and to ensure that the 
existing utilities do not conflict with the proposed improvements. It is possible that all existing 
utilities may not be shown on the civil plans. 
 
The grade tolerance for the subgrade grading plane at any point shall not vary more than 0.02' (1/4-
inch) below or 0.06' (3/4-inch) above the grade established by the Engineer. 
 
No pulverized material shall be hauled out. All excess pulverized material shall be hauled to the 
adjacent lot to the north as shown on the location map on sheet C1. The pulverized material shall 
be placed in a 2 inch lift for use as a temporary parking lot.  
 
Prior to the placement of the asphalt concrete base course the Contractor shall apply tack coat 
material to the full depth reclamation surface. Immediately prior to application, the FDR shall be 
watered at the rate that will result in the surface being saturated, but which does not result in 
ponded water. The rate of the application of tack coat shall be 0.15 to 0.25 gallons per square yard. 
The tack material shall be applied a minimum of 45 minutes prior to start of paving in order to 
allow material to break. After application of tack material, traffic shall not be allowed to drive over 
tack material. 
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PAYMENT - The contract square foot price paid for Pulverizing - Full Depth Reclamation shall 
include full compensation for furnishing all labor, tools, equipment, material, and incidentals for 
all work involved. 
 
The contract square foot price paid for Placement – Full Depth Reclamation shall include full 
compensation for furnishing all labor, tools, equipment, material and incidentals for all work 
involved. Included in this item shall be placing the excess material in the adjacent lot to the north 
as shown on the location map on sheet C1.  
 
SP-4-10.00 – ASPHALT CONCRETE 
 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for bid item 
number 13 and all Asphalt Concrete work indicated on the plans by construction notes 2, 5, and 
23.   
 
REQUIREMENTS - Asphalt concrete shall conform to the requirements of Sections 203-1, 
“Paving Asphalt”, 203-6, “Asphalt Concrete” and 302-5, “Asphalt Concrete Pavement” of the 
Greenbook Specifications.  Table 302-5.5 in the Greenbook is revised as follows: 
 

Total Thickness 
Shown on Plans 

Minimum 
No. of 
Layers 

Top Layer 
Thickness 

Next Lower 
Layer 
Thickness 

All Other Lower 
Layer 
Thickness 

Min. Max. Min. Max. Min. Max. 
0.25’ or less 1 - - - - - - 
0.26’ through 
0.40’ 

2 0.12’ 0.15’ 0.14’ 0.25’ - - 

0.45’ or more 3 or more 0.12’ 0.15’ 0.15’ 0.25’ 0.15’ 0.25’ 
 
Notes:  

1) If only one course is required then the asphalt shall be of a C2 Class mixture as defined by 
Table 203-6.4.4 in the Greenbook. 

2) If two or more courses is required than the top/cap/final course shall be of a C2 class 
mixture and base courses shall be of a B class mixture as defined by Table 203-6.4.4 in the 
Greenbook.  

3) When ¾-inch material is used, the minimum thickness for any lift shall be 0.15’.  
4) The final cap shall be placed such that the longitudinal joint is on the lane line.  

 
The paving asphalt shall have no RAP and shall be one of the following C2-PG 70-10-R0, B-PG 
70-10-R0, as indicated on the plans, these special provisions, or as determined by the Engineer.  
All asphalt concrete for this project shall be supplied from one source unless requested in writing 
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and approved by the Engineer.  Said source shall be listed on the Caltrans Material Plant Quality 
Program and have current qualifications.  The Contractor shall submit to the Engineer a test results 
from said source for verification that the PG asphalt binder meets all requirements provided in 
Table 203-1.2 of the Greenbook, prior to its use on the project. 
 
Aggregate of the ¾-inch or ½-inch maximum size and aggregate for asphalt concrete base shall be 
separated into 3 or more sizes and each size shall be stored in separate bins.  If 3 sizes are used, 
one bin shall contain that portion of the material which will pass the maximum size specified and 
be retained on a 10 mm sieve; one bin shall contain that portion of the material which will pass a 
10 mm sieve and be retained on a 2.36 mm sieve; and one bin shall contain that portion of the 
material which will pass a 2.36 mm sieve. 
 
Tack coat shall be furnished and applied as provided in Section 302-5.4 of the Greenbook.  If in 
the opinion of the Engineer the road does not drive smoothly, he shall direct the Contractor to have 
the road “profilographed” and the Contractor will be responsible for any “bump” grinding or other 
remedies required to provide a smooth and aesthetically pleasing road.  The cost for both the 
profilography of the roadway and the “bump” grinding of pavement, if needed, shall be borne by 
the Contractor. 
 
Certified weight tickets must be submitted to the inspector on site with each truck of asphalt 
material. 
 
PAYMENT - The contract price paid per ton for asphalt concrete shall include full compensation 
for furnishing all labor, materials, tools, equipment and incidentals for furnishing and installing all 
asphalt concrete on the project, unless specifically call-out somewhere else and no additional 
compensation will be allowed, therefore. Full compensation for furnishing and applying tack coat 
shall be considered as included in the contract price paid for asphalt concrete. 
 
SP-4-11.00 – LIGHTS, PULL BOXES, CONDUITS AND APPURTENANCES 
 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for bid item 
number 14, 15, and 16 and all work indicated by construction notes 21, 37 and work on the 
Electrical Plans prepared by Intelligent Lighting Systems. 
 
REQUIREMENTS - The Contractor's attention is directed to the Electrical Plans prepared by 
Intelligent Lighting Systems for the detailed specifications related to the Lights construction 
and installations. The specifications for street light equipment are contained within the Street 
Light Plans and are incorporated herein for the special specifications. 
 
PAYMENT - Payment for Parking lot Lights and appurtenances shall be per lump sum. Payment 
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shall include full compensation for furnishing all labor, materials, tools, equipment, incidentals, 
and for doing all work involved to provide all items complete in place. 
 
Payment for Decorative Bollards and appurtenances shall be per lump sum. Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide all items complete in place. 
 
Payment for Building Flood Lights and appurtenances shall be per lump sum. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide all items complete in place. 
 
SP-4-12.00 – STEEL BOLLARDS 
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid item 
17 and for all work involved in construction note 51.  
 
REQUIREMENTS - The Bollards shall be non-rusted, commercial quality and painted OSHA 
Yellow. The bollards shall be constructed as shown on Detail 40. Concrete used to fill bollard and 
placed in the footings shall conform to the requirements in Section 90, "Concrete" of the Caltrans 
Specifications and have a minimum compressive strength of 3250 psi. The top of the bollard shall 
be finished smooth, and dome shaped.  
 
PAYMENT - Payment for steel bollards shall be compensated per each and shall include 
compensation for furnishing all labor, materials, tools, equipment and incidentals to install bollards 
as shown on the plans. No additional compensation shall be allowed thereof. 
 
SP-4-13.00 – RIPRAP 
 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for bid item 
18 and all work indicated on the plans by construction note 19.  
 
REQUIREMENTS – Riprap shall conform to Section 72, "Slope Protection" of the Caltrans 
Specifications. The riprap shall be of class specified on plans. ¼ ton or Class V riprap used shall 
be placed by "Placement Method B". 
 
PAYMENT - The contract unit price paid for Riprap shall be paid per square foot and shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for 
doing all work involved. No additional compensation shall be allowed, therefore. 
 
SP-4-14.00 – REFURBISH HANDRAILS 
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BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for bid item 
19 and all work indicated on the plans by construction note 35. 
 
REQUIREMENTS – The contractor shall refurbish the existing handrail by sandblasting and 
repainting the handrail to match the color of the Community Services Building 227 N. D Street, 
Perris, CA 92570. Before painting the handrail, the color shall be approved by the City Engineer  
 
PAYMENT – The contract unit price for refurbishing handrails shall be paid per lump sum and 
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals 
and for doing all work involved. No additional compensation shall be allowed, therefore. 
 
SP-4-15.00 – WATER AND SEWER FACILITES AND APPURTANCES 
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
items 20, 21, 22, 23, 24, 25, and 26 and all installation, relocation or adjusting to grade work 
indicated on the plans by construction notes 29, 30, 31, 32, 41, 56 and 65. 
 
REQUIREMENTS – All items covered in this section shall be done per E.M.W.D. standards. The 
Contractor shall refer specifically to the following E.M.W.D. Standards for further information: 

 B-408, “Water Pipe Installation and concrete Cap Detail for ACP, PVC & DI Pipe” 

 B-597A, “Reduced Pressure Backflow Preventer Assy for 3/4" - 2"” 

 B-668, “Valve Cap & Riser Detail” 

 SB-52, “Sewer Cleanouts” 

 SB-176, “Sewer Lateral Connections” 

 SB-177, “Sewer Lateral” 
 
PAYMENT – Payment for the bid item Install 2” Water line shall be per lump sum. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place. 
 
Payment for the bid item Install 2” Backflow Preventer shall be per lump sum. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place. 
 
Payment for the bid item Relocate Water Valves and Water Lines shall be per lump sum. Payment 
shall include full compensation for furnishing all labor, materials, tools, equipment, incidentals, 
and for doing all work involved to provide this item complete in place. 
 
Payment for the bid item Install 4” Sewer Lateral shall be per lump sum. Payment shall include 
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full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide this item complete in place. 
 
Payment for the bid item Install 4” Sewer Cleanout shall be per each. Payment shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all 
work involved to provide this item complete in place. 
 
Payment for the bid item Install 8” Sewer Pipe shall be per linear foot. Payment shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all 
work involved to provide this item complete in place. 
 
Payment for the bid item Adjust Cleanout Cover to Grade shall be per each. Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide this item complete in place. 
 
 
SP-4-16.00 – CONCRETE BLOCK WALLS AND FENCES 
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
items 27, 28, 29, and 30 and all work indicated on the plans by construction notes 33, 34, 49 and 
50. 
 
REQUIREMENTS – All concrete block items covered in this section shall conform to the 
Greenbook Specification Sections 202-2, “Concrete Block” and 303-4, “Masonry Construction”. 
All wrought iron fence in this section shall conform to the City of Perris Standard L-17. Attention 
is directed to detail 49 on sheet C9 of the plans. The existing outdoor mounting pedestal with 
automatic gate opener keypad shall be of the same kind as the existing.  
 
PAYMENT – Payment for the bid item Construct Block Wall with Fence shall be per linear foot 
of wall constructed. Payment shall include full compensation for the footing, reinforcement, the 
wrought iron fencing and for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place per the called out standard drawing 
and modifications. 
 
Payment for the bid item Construct Block Slough Wall shall be per linear foot of wall constructed. 
Payment shall include full compensation for the footing, reinforcement if deemed necessary and 
for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work involved 
to provide this item complete in place per the called out standard drawing. 
 
Payment for the bid item Construct Wrought Iron Fencing shall be per linear foot of Wrought Iron 
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Fencing constructed. Payment shall include full compensation for the footing, mow curb and for 
furnishing all labor, materials, tools, equipment, incidentals, and for doing all work involved to 
provide this item complete in place per the called out standard drawing. 
 
Payment for the bid item Remove and Install New Outdoor Mounting Pedestal with Gate Opener 
Keypad shall be per lump sum. Payment shall include full compensation for the replacement of 
any conduit or wiring and for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place. 
 
 
SP-4-17.00 – SWALES, BIORETENTION FACILITES, BMP’S 
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
items 31 and 32 and all work indicated on the plans by construction notes 17, and 45. 
 
REQUIREMENTS –The bioretention swales shall be built at the locations, per the limits and 
dimensions shown on the plans, denoted as construction note 17. Constructing bioretention swales 
shall conform to the following requirements. 
 
The swale shall be lined with Mirafi 140N Geotextile Filter Fabric or equivalent. The engineered 
soil media shall be comprised of 85 percent mineral component and 15 percent organic component, 
by volume, drum mixed prior to placement. The mineral component shall be a Class A sandy loam 
topsoil that meets the following mineral component percentage breakdown: 
 
70-80 Sand 
15-20 Silt 
5-10 Clay 
 
The organic component shall be nitrogen stabilized compost, such that nitrogen does not leach 
from the media. The trip ticket, or certificate of compliance, shall be made available to the 
inspector to provide the engineered mix meets this specification. If, as approved by the City 
Engineer, the engineered soil media is mixed onsite, the Contractor shall obtain at his own cost, 
verification from soils engineer that the mixture meets the requirements listed herein. 
  
A 2 to 3-inch layer of standard shredded aged hardwood mulch shall be placed as the top layer 
inside the Bioretention Facility. 
 
The Gravel Infiltration Basins shall be built at the locations, per the limits and dimensions shown 
on the plans, shall follow the detail 45 on the plans. The gravel used to fill these basins shall be 
clean, washed aggregate 1.5-inch to 3-inch diameter. The trip ticket, or certificate of compliance, 



 

 

(P8-1333) 131 
 

shall be made available to the Project Inspector to provide the gravel meets this specification. 
 
The contractor shall notify the City Engineer of areas where it appears that there is unusually high 
groundwater as this may affect the drainage of the facility and additional measures may need to be 
taken. 
 
PAYMENT – The bid item Bioretention Facility shall be measured in lineal feet. The bid item 
shall be paid per lineal foot and shall cover all excavation, import, materials, tools, geotextile 
fabric, labor and other incidentals to complete the bioretention swale complete in place per detail 
17 on the plan sheet C8. 
 
The bid item Gravel Infiltration Basins shall be measured per each basin. The bid item shall be 
paid per each and shall cover all excavation, import, materials, tools, geotextile fabric, concrete 
curb, pvc pipe, labor and other incidentals to complete the gravel infiltration basin complete in 
place per the detail 45 on plan sheet C8. 
 
SP-4-18.00 – STORM DRAIN STRUCTURES/ BUILDING DRAINAGE 
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for the 
bid items 33, 34, 35, 36, 37, and 38 and all work indicated by construction notes 14, 15, 16, 18, 
36 and 52.  
 
REQUIREMENTS – Storm drain structures shall comply with Section 6, "Special Provisions 
and detailed specifications for drainage facilities" of the Riverside County Flood Control 
and Water Conservation District's (District) M.O.U. Standard Specifications dated March 
2020 and these special provisions. Any concrete accelerators used to speed construction shall be 
at the Contractor's expense and no additional payment will be made. 
 
The Storm Drain Structures work may be the controlling item in the scheduling of work. 
It is critical that the submittals of Storm Drain Structures materials and equipment be 
received by the City no later than 2 weeks after the Notice to Proceed is issued. If materials are 
ordered later than 3 weeks after the notice to Proceed is issued, and the submittals have all been 
approved, no delays will be granted to the Contractor if materials are unavailable. 
 
All storm drain structure concrete items (including, but not limited to, catch basins, drop 
inlets, concrete slope protection, retaining walls, wing wall, headwalls, manholes, transition 
structures, concrete collars, concrete pads, and concrete maintenance ramps) shall be built per 
the latest editions of the following: Riverside County Flood Control & Water Conservation 
District (RCFC&WCD) Standard Plans, Riverside County Transportation Department 
(R.C.T.D.) Standards. Standard Plans for Public Works Construction (SPPWC), or Caltrans 
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Standard Plans, except as otherwise noted or modified in these plans or specifications. 
 
Form Removal and Finish form storm drain structures shall not be removed sooner than the 
following minimum time or strength after the concrete is placed. These times represent 
cumulative number of days and fractions of days, not necessarily consecutive, during which the 
temperature falls below 50 degrees Fahrenheit at any time after the concrete is placed in the 
forms, the Engineer will advise the Contractor of additional time required before forms can 
be removed. 
 

Element Strength or Time 
Retaining Walls - supporting forms and shoring 3,000 psi or 7 days 

Other Structures Outside Road Right-of-Way 16 hours 
Other Structures Within Road Right-of-Way 3,250 psi or 7 days 

 
Structure backfill will be allowed along the sides of the structures once the concrete strength 
reaches 80% of the compressive strength.  However, structure backfill on top of the 
structure will not be allowed until the concrete strength reaches the required compressive 
strength. 
 
The storm drain structures shall have a twenty-eight (28) day compressive strength at the age 
of twenty-eight (28) days of not less than the amount shown in the following tabulation for 
each type of work: 
 

Concrete 
Class 

Minimum 
Sacks of 
Cement/C.Y. 

Type of Work Compressive 
Strength 
Pounds/Square Inch 

A 6 Retaining Walls, Headwalls, 
Wingwalls, Transition Structure 
#3, Manholes, Stream Gage 
Structure, Junction Box, 
Maintenance Ramp 

4000 

A 6 Catch Basin, Local Depressions, 
Concrete Collar, Junction 
Structures, Drop Inlets, Concrete 
Slope Protection, Concrete Pads, 
Cutoff Walls, other miscellaneous 
drainage structures not specified 

3250 

 
Supplementing Section 90 of the State Standard Specifications, prior to placement of any 
concrete the Contractor shall submit mix designs, for all types of concrete to be placed to the 
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Engineer for approval. Supplementing Section 90 of the State Standard Specifications 
concrete delivery to the job site shall be accompanied by a ticket containing the weight of the 
individual ingredients in the mix. 
 
In addition, the concrete will combine aggregate grading for all concrete and shall be in 
conformance with Section 90 of the Caltrans Specifications and the following tabulation for 
each type of work listed: 
 

Type of Work Combined Aggregate Grading 
Inverts of Junction Structures, Transitions 
Structures, and Manholes 

1-½ inch Maximum 

Retaining Walls, Headwalls, Wingwalls, Catch 
Basins, Drop Inlets, Local Depressions, Collars, 
and other Miscellaneous Structures, and all Other 
Structures not specified 

1 inch 

Controlled Low Strength Material (CLSM) 3/8 Inch Maximum 

 
The consistency of the concrete shall be such as to allow it to be worked into place without 
segregation. Unless otherwise specified, the slump shall be 3 inches plus or minus 1 inch for 
all concrete used except the concrete for the Cast-in-Place Concrete Pipe shall have a slump 
of 2 inches plus or minus 1 inch. 
 
Headwalls and Wingwalls shall be constructed by placing concrete directly against timber or 
steel sheeting used as an outside form or shoring. Sheeting shall be closely fitted and 
extended a minimum of 12 inches above final surface elevation. Unless otherwise directed by 
engineer all sheeting shall be removed and the voids created shall be immediately backfilled 
with Controlled Low Strength Material (CLSM). 
 
The reinforcement bars used as part of storm drain structures shall be a minimum Grade 60. 
Connection of landscape drain to RCB addressed in construction note 67 to be approved by City. 
 
PAYMENT – Payment for 6” PVC Schedule 40 Drain Pipe bid item shall be per lineal foot. 
Payment shall include full compensation for all labor, materials, tools, equipment, frames, 
earthwork, backfill and incidentals. 
 
Payment for 12” NDS Catch Basins bid item shall be per each. Payment shall include full 
compensation for all labor, materials, tools, equipment, frames, earthwork, backfill and 
incidentals. 
 
Payment for 4” PVC Schedule 40 Drain Pipe bid item shall be per lineal foot. Payment shall 
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include full compensation for all labor, materials, tools, equipment, frames, earthwork, backfill 
and incidentals. 
 
Payment for Cistern Assembly bid item shall be per each. Payment shall include full 
compensation for all labor, materials, tools, equipment, frames, earthwork, backfill, gravel, 
grate and incidentals. 
 
Payment for Modify Existing Roof Drain bid item shall be per each. Payment shall include 
full compensation for all labor, materials, tools, equipment, frames, earthwork, backfill and 
incidentals. 
 
Payment for Drain Bubbler System bid item shall be per each. Payment shall include full 
compensation for all labor, materials, tools, equipment, frames, earthwork, backfill and 
incidentals. 
 
SP-4-19.00 – CONCRETE PAVEMENT 
 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
item 39 and all Concrete Pavement work indicated on the plans by construction notes 7, 8, and 
10.  
 
REQUIREMENTS - Concrete Pavement shall comply the provisions in Sections 201-1, 
“Portland Cement Concrete”, Section 302-6, "Portland Cement Concrete Pavement", Section 
303-6, “Stamped Concrete”, Section 303-7, “Colored Concrete” of the Greenbook Specifications 
and these provisions. 
 
Concrete used for concrete pavement shall meet the gradation requirements in table 201-1.3.2 of 
the Greenbook Specifications for Grading A. The concrete pavement should have a minimum 
compressive strength at 28 days of 3250 psi. Contractor shall submit a joint layout plan to be 
approved by the Engineer. Concrete Pavement shall be built per the latest edition of the 
Greenbook Standard plans. The contractor shall refer specifically to the following Standard 
plans: 
 

 Greenbook Standard Plan 134-3  
 

Transverse joints should be sawcut in the pavement within 4 to 6 hours of concrete placement, or 
sooner. The dowels shall be 1-5/8" in diameter and placed at 12" spacing. 
 
PAYMENT – Payment for Concrete Pavement shall be per square foot as defined in the bid 
schedule and shall include the rebar and all other materials needed to complete the concrete 
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pavement. Payment shall include full compensation for furnishing all labor, materials, tools, 
equipment, incidentals, and for doing all work involved in constructing concrete pavement 
complete in place. No additional compensation will be allowed, therefore. 
 
SP-4-20.00 – MINOR CONCRETE 
 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for the bid 
items 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53 and 54 and all work indicated by 
construction notes 3, 4, 6, 9, 11, 12, 13, 25, 26, 39, 40, 44, 46, 47, 48, and 53.   
 
REQUIREMENTS - Concrete used for minor concrete items shall comply with Section 90, 
“Concrete” of the Caltrans Specifications and these special provisions.  Any concrete accelerators 
used to speed construction shall be at the Contractor’s expense and no additional payment will be 
made by the City.  All concrete used for driveways and cross gutters shall be sufficiently strong to 
allow them to be opened to traffic within 72 hours of placement.  Minor concrete items shall be 
constructed using a 3250 psi concrete mix.  
 
All minor concrete items (including, but not limited to, sidewalks, cross gutters, curb and gutter, 
concrete facing, driveways, ribbon gutter, and under sidewalk drains) shall be built per Riverside 
County Improvement Standards, Standard Plans for Public Works Construction (SPPWC), and 
California Stormwater Quality Association (CASQA) details and specs and City of Perris 
Standards except as modified herein and on the plans. All minor concrete must meet the latest 
ADA requirements.  Minimum sidewalk thickness is a true 4.0 inches, and minimum drive 
approach and driveway thickness is 8.0 inches, both per Riverside County Standards. The 
Contractor shall refer specifically to the following standard plans of the Riverside County 
Transportation Department (latest edition), Greenbook Standard Plans, Caltrans Standard Plans 
and CASQA details and specs and City of Perris Standards for further information: 
 

 Riverside County Standard 200, “Type A-6 Curb” 

 Riverside County Standard 201, “Type A-8 Curb” 

 Riverside County Standard 204, “Type D Curb” 

 Riverside County Standard 205, “Curb and Gutter Joints”  

 Riverside County Standard 207A, “Commercial Driveway” 

 Riverside County Standard 309, “Under Sidewalk Drain” 

 Riverside County Standard 400, “Sidewalk, Fire Hydrant, and Utility Pole Location” 

 Riverside County Standard 401, “Sidewalk and Curb” 

 Caltrans Standard Plan A88B, “Curb Ramp and Island Passageway Details” 
 SPPWC Standard Plan 150-4, "Curb Drain" 
 SPPWC Standard Plan 151-3, "Parkway Drain" 
 CASQA Standard Plan No. SW-18, “Curb Cut Inlet for Slope Sided Bioretention Swale” 
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 City of Perris Standard L-1, “Safety Edge” 
 
Truncated Domes Detectable Warning Surfaces shall meet all ADA requirements, and any 
requirements of the County of Riverside.  The color shall be yellow # 33538. 
 
The subgrade for all minor concrete items described in this section shall conform to requirements 
of section 73-1.03B of the Caltrans Specifications and these provisions.  The top one (1) foot of 
subgrade shall be moisture-conditioned, processed, and compacted to a minimum relative 
compaction of 95%.  Minimum relative compaction shall be 90% for sidewalk.  
 
The grade tolerance for the subgrade grading plane at any point shall not vary more than 0.02’ 
(1/4-inch) below or 0.06’ (3/4-inch) above the grade established by the Engineer. 
 
PAYMENT – All base underneath the minor concrete items will be included in the minor concrete 
bid items. 
 
Handicap access ramps and curb ramps shall be bid per each and shall include all work from the 
BCR to the ECR including, but not limited to, all concrete curb and gutter, the landing behind 
ramps, sidewalk, scoring, grading to conform to existing area, handrails and any and all work to 
make the ramp meet ADA requirements.   
 
All commercial driveways shall be paid per each and shall include truncated domes as shown on 
the plans.  Payment for commercial driveway item shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals for the items per their standards complete-
in-place. 
 
All curbs and curbs and gutters shall be paid per lineal foot. Payment for curbs and curb and gutter 
items shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals for the items per their standards complete-in-place. 
 
Sidewalk shall be paid per square foot. Payment for sidewalk shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals for the items per their standards 
complete-in-place. The cost of truncated domes not included in curb ramps or driveways shall be 
included in the unit cost of sidewalk.  
 
Concrete ribbon gutter shall be paid per square foot. Payment for concrete ribbon gutter item shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
the items per their standard complete-in-place. 
 
PCC Safety Edge shall be paid per square foot. Payment for PCC Safety Edge item shall include 
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full compensation for furnishing all labor, materials, tools, equipment, and incidentals for the items 
per their standard complete-in-place. 
 
Parkway Drains and curb inlets shall be paid per each. Payment for parkway drains and curb inlet 
item shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals for the items per their standard complete-in-place. 
 
Payment for minor concrete items shall be per unit as defined in the bid schedule for each minor 
concrete item.    Payment for minor concrete items shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals for the minor concrete items per their 
standards complete-in-place.  
 
SP-4-21.00 – LANDSCAPING AND IRRIGATION 
 
BID ITEMS AND CONSTRUCTION NOTES – This section shall cover the requirements for the 
bid items numbered 55 and 56 and all work indicated on the landscaping plans. 
 
REQUIREMENTS – The Contractor's attention is directed to the Landscaping Plans prepared 
by RHA Landscape Architects Planners, Inc. for the detailed specifications related to the 
landscaping and irrigation construction and installations. The specifications for landscaping 
and irrigation equipment are contained within the Landscaping Plans and are incorporated herein 
for the special specifications. Also, as part of landscaping and irrigation shall be any relocation 
of existing irrigation facilities. 
 
PAYMENT – Payment for Landscaping shall be per lump sum and shall include full compensation 
for furnishing all labor, materials, tools, equipment, incidentals, and for doing all landscaping work 
as shown on the Landscaping Plans. No additional compensation will be allowed, therefore.  
 
Payment for Irrigation shall be per lump sum and shall include full compensation for furnishing 
all labor, materials, tools, equipment, incidentals, and for doing all irrigation work as shown on 
the Landscaping Plans. No additional compensation will be allowed, therefore. 
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APPENDIX B 
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INFILTRATION FEASIBILITY INVESTIGATION

AND PAVEMENT STRUCTURAL SECTION DESIGN

PROPOSED PARKING LOT

PERRIS CIVIC CENTER  - PHASE 2

PERRIS, CALIFORNIA

PROJECT NO. 63862.1

OCTOBER 25, 2022

Prepared for:

City of Perris
24 S. D Street, Suite 100
Perris, California 92570

Attention: Mr. Jesse Gauf



October 25, 2022

City of Perris Project No. 63862.1
24 S. D Street, Suite 100
Perris, California 92570

Attention: Mr. Jesse Gauf

Subject: Infiltration Feasibility Investigation and Pavement Structural Section Design,
Proposed Parking Lot, Perris Civic Center - Phase 2, Perris, California.

Transmitted with this letter is our report entitled, Infiltration Feasibility Investigation and
Pavement Structural Section Design, Proposed Parking Lot, Perris Civic Center -  Phase
2, Perris, California. This report was based upon a scope of services generally outlined in
our proposal letter, dated August 26, 2022.

In summary, it is our opinion that the project can be developed from a soil engineering
perspective, provided the recommendations presented in the attached report are
incorporated into design and construction. The following executive summary reviews some
of the important elements of the project. However, this summary should not be solely relied
upon.

The project site is underlain by silty sand with 30± percent fines containing traces of clay.
Very poor infiltration rates were obtained at the locations and depths tested. The site soils
are not considered suitable for infiltration. Therefore, water quality storm water systems
should not incorporate on-site infiltration when determining storm water capacity. A
moderate R-value quality of 40 was determined for the on-site soils and utilized for
pavement design recommendations.

Our recommendations pertaining to Pavement Structural Section design, as well as other
geotechnical considerations, are presented herein.

LOR Geotechnical Group, Inc.
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City of Perris Project No. 63862.1
October 25, 2022

INTRODUCTION

During October of 2022, an Infiltration Feasibility Investigation and Pavement Structural
Section Design was performed by LOR Geotechnical Group, Inc., for proposed Phase 2
parking lot improvements to the Perris Civic Center in the City of Perris, California. The
purpose of this investigation was to evaluate the subsurface conditions encountered in our
borings and to provide geotechnical design recommendations for the proposed parking lot
improvements. The scope of our services included: 1) Review of available data; 2) A
subsurface field investigation; 3) Infiltration testing via the borehole method percolation
test; 4) Laboratory testing of selected soil samples obtained during the field investigation;
5) Development of geotechnical recommendations for pavement design; and 6)
Preparation of this report.

To orient our investigation at the site, a preliminary Landscape Area Exhibit prepared by
Tri Lake Consultants, Inc., undated, was furnished for our use. The proposed parking lot
configuration was indicated on this plan. The locations and depths of the infiltration testing
and pavement sampling were provided by you on this drawing. The findings of our
investigation, as well as our conclusions and recommendations, are presented in the
following sections of this report.

PROJECT CONSIDERATIONS

The project will consist of the reconstruction of the existing parking lot, with a new drive and
parking area being added to the south-south east of the existing parking lot. A water quality
storm water system is proposed to the east of the existing parking lot.

The location of the project area as it lies within its regional setting is indicated on the Index
Map, Enclosure 1. The proposed parking lot improvement layout is depicted on the Exhibit,
Enclosure 2.

EXISTING SITE CONDITIONS

The approximate site lies just east of D Street, north of San Jacinto Avenue, in the City of
Perris Civic Center complex. The northwestern approximate two-thirds of the site is
currently asphalt concrete paved. This existing parking lot is in poor condition. The
remaining south-southeastern approximately one-third is vacant.

Existing buildings associated with the Civic Center surround the improvement area.

1
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FIELD INVESTIGATION/LABORATORY TESTING PROGRAM

Our field exploration program was conducted on October 6, 2022 and consisted of drilling 
at 6 locations with a Mobile B-61 drill rig as requested. Two locations drilled were placed 
to identify the thickness of the existing pavement section only. A third boring was placed 
to obtain a bulk sample of the subgrade soil in the proposed new parking lot and drive 
access area. The fourth boring was placed to identify the soil characteristics in the vicinity 
of the water quality storm water system. The final two borings were placed in the proposed 
water quality storm water system area in order to conduct borehole method percolation 
testing. A log of the soil conditions as encountered within our fourth boring is presented 
on the attached Boring Log, Enclosure 3. The approximate locations of our borings 
are presented on the attached Exhibit, Enclosure 2.

A bulk sample of the subgrade soil was obtained in the upper 3 feet of soil within the new 
parking and drive area and returned to the laboratory in a sealed container for further 
testing and evaluation. This selected soil sample was tested to determine its R-value using 
California R-value test method, Caltrans No. 301. The R-value was 40 for this select soil 
sample. The results of our R-value testing is presented on Enclosure 4.

SUBSURFACE CONDITIONS

The two borings placed within the existing parking lot indicated that the asphalt concrete 
thickness was 2.5 inches with no aggregate base present.

Data from our boring locations in the area of the water quality storm water system indicates 
that this area is underlain by silty sand with approximately 30 percent fines containing 
traces of clay.

Similar soil to that observed in Borings B-1 and B-2 was identified and sampled from 
Boring 3. Therefore, the R-value quality determined for the bulk soil sample obtained from 
Boring B-3 is considered to also represent the soils underlying the existing parking lot.

Groundwater was not encountered within Boring B-4 as explored to a maximum depth of 
approximately 15 feet.

Records for nearby wells which were readily available from the State of California 
Department of Water Resources online database (CDWR, 2022).

2
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According to the State of California Department for Water resources online database, the
nearest well with available data is State Well Number 04S03W29Q001S located to the
west, approximately 1.30 kilometers (0.8 miles). In this well, groundwater was last
measured at a depth of 112± feet below the ground surface on March 14, 1994. The depth
to groundwater in the past was noted to decrease over time, with the water at a low of
approximately 213 feet below the surface in 1997, to its most recent, low measurement in
1994. Data for this well was presented from 1974 to 1994. The elevation for this well was
listed as 1,422± feet above mean sea level.

Two wells located slightly further to the east of the well discussed above showed more
recent depths to groundwater of between 43 and 102 feet during the time period from 1995
to 2022. The elevation for these wells was listed at 1,420± feet above mean sea level.

As noted on Enclosure 1, the site lies at an elevation of approximately 1,450 feet above
mean sea level. Based this and the well information above, groundwater is anticipated to
lie in on the order of 70 feet in the general site area.

PERCOLATION TESTING AND INFILTRATION TEST RESULTS

Two borehole method percolation tests were conducted on October 6, 2022, at the
locations requested and illustrated on Enclosure 2. As requested, test borings were drilled
to depths of 5.5 and 10.5 feet below the existing ground surface. 

The 2 borehole method percolation tests were conducted in general accordance with the
Shallow Percolation Test procedure as outlined in the Design Handbook for Low Impact
Development Best Management Practices (CRFCWD, 2011). Subsequent to drilling, a 3-
inch diameter, perforated PVC pipe wrapped in filter fabric was placed within each test hole
and 3/4-inch gravel was placed between the outside of the pipe and the hole wall. Test
holes were pre-soaked the same day as drilling. Testing took place the next day, October
7, 2022, within 26 hours but not before 15 hours, of the pre-soak. The holes were filled
using water from a 200 gallon water tank. Test periods consisted of allowing the water to
drop in 30 minute intervals. Testing was terminated after a total of 12 readings were
recorded totaling a 6 hour test period.

For percolation Test P-1, the test hole was only refilled twice to its original level, due to the
slow uptake of water. For percolation Test P-2, the test hole was refilled after each reading.

Infiltration test results are summarized in the following table:

3

LOR   GEOTECHNICAL GROUP, INC.



City of Perris Project No. 63862.1
October 25, 2022

Test No. Depth* (ft) Infiltration Rate**

(in/hr)

P-1 5.5 0.08

P-2 10.5 0.47

* depth measured below existing ground surface
** Porchet Method used to determine clear water infiltration rate

The results of this testing are presented as Enclosure 5 and 6. The test results indicate
very poor infiltration characteristics for the soils tested.

CONCLUSIONS

On the basis of our field investigation and testing program, it is the opinion of LOR
Geotechnical Group, Inc., that the proposed parking lot reconstruction and new
construction is feasible from a soil engineering standpoint, provided the following
recommendations are incorporated into design and implemented during construction.
The existing asphalt concrete parking lot is in poor condition. Therefore, total rehabilitation
of the parking lot is recommended. The existing 2.5 inches of asphalt concrete pavement
can be processed to meet aggregate base demands. An option to conduct full depth
reclamation for the pavement is also feasible.

The results of our borehole method percolation tests indicate very poor infiltration
characteristics of the soils within the proposed stormwater treatment system area. 
Therefore, infiltration should not be considered in the design of the stormwater treatment
system.

The subsurface conditions encountered in our exploratory borings are indicative of the
locations explored. It should not be construed that these conditions are present the same
throughout the project area.

RECOMMENDATIONS

General Site Grading

It is imperative that no clearing and/or grading operations be performed without the
presence of a qualified soil engineer. An on-site, pre-job meeting with the city, contractor, 
and soil engineer should occur prior to all grading related operations. Operations
undertaken at the site without the soil engineer present may result in exclusions of affected
areas from the final compaction report for the project.
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Grading of the subject site should be performed in accordance with the following
recommendations as well as applicable portions of the California Building Code, and/or
applicable local ordinances.

All uncontrolled, undocumented fills encountered during site preparation should be
completely removed, cleaned of significant deleterious materials, and may be reused as
compacted fill. Cavities created by removal of any subsurface obstructions encountered
should be thoroughly cleaned of loose soil, organic matter and other deleterious materials,
shaped to provide access for construction equipment, and backfilled with on-site soils as
recommended in the following Preliminary Pavement Design section of this report.

Preliminary Pavement Design

A moderate R-value of 40 was determined for the soil sample tested and appears
appropriate for design.

Testing and Design for preliminary on-site pavement was conducted in accordance with
the California Highway Design Manual.

Based upon our preliminary sampling and testing, and upon an assumed Traffic Index
generally used for similar projects, it appears that the structural sections tabulated below
should provide satisfactory pavements for the subject pavement improvements:
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AREA T.I.
DESIGN

R-VALUE
PRELIMINARY SECTION

On site vehicular parking with
occasional truck traffic

5.0 40
0.25’ AC/0.35' AB**

or
0.25’ AC/0.50' FDR

6.0 40
0.25’ AC/0.50' AB

or
0.35’ AC/0.50' FDR

AC  -  Asphalt Concrete
AB  -  Class 2 Aggregate Base
FDR - Full Depth Reclamation
*Actual T.I. to be determined by project engineer.
**The aggregate base demand can be supplemented with properly pulverized asphalt concrete from
the existing parking lot.

The above structural sections are predicated upon 90 percent relative compaction (ASTM
D 1557) of all utility trench backfills and 95 percent relative compaction (ASTM D 1557) of
the upper 12 inches of pavement subgrade soils and of any aggregate base utilized. In
addition, the aggregate base should meet Caltrans specifications for Class 2 Aggregate
Base. The aggregate base can be generated from properly pulverized processed asphalt
concrete for the existing parking lot.

As an option, the parking lot can be subject to full depth reclamation by pulverizing the
existing asphalt concrete pavement into the subgrade soil to a depth equal to the above
total recommended FDR structural sections (0.75 to 0.85 feet).

The blended FDR is expected to have a minimum R-value of 70. The upper FDR materials
can then be removed to provide room for the new asphalt concrete. The FDR material
should then be compacted to at least 95 percent relative compaction (ASTM D1557).

It should be noted that the above pavement design was based upon the results of
preliminary sampling and testing, and should be verified by additional sampling and testing
during construction when the actual subgrade soils are exposed.
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Infiltration

Based on our field investigation and infiltration test data, the site soils are not considered
suitable for infiltration. Therefore, water quality storm water systems should not incorporate
on-site infiltration when determining storm water capacity.

Construction Monitoring

Post investigative services are an important and necessary continuation of this
investigation. Project plans and specifications should be reviewed by the project
geotechnical consultant prior to construction to confirm that the intent of the
recommendations presented herein have been incorporated into the design. Additional R-
Value and soluble sulfate testing may be required after the site is rough graded.

During construction, sufficient and timely geotechnical observation and testing should be
provided to correlate the findings of this investigation with the actual subsurface conditions
exposed during construction. Items requiring observation and testing include, but are not
necessarily limited to, the following:

1. R-value verification of subgrade soils and FDR materials (if used).

2. Site preparation-stripping and removals.

3. Parking lot subgrade preparation.

4. Aggregate base and/or FDR materials compaction and quality compliance.

5. Asphalt concrete compaction and quality compliance.

LIMITATIONS

This report contains geotechnical conclusions and recommendations developed solely for
use by City of Perris and their sub-consultants for the purposes described earlier. It may
not contain sufficient information for other uses or the purposes of other parties.

The contents should not be extrapolated to other areas or used for other facilities without
consulting LOR Geotechnical Group, Inc.
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The recommendations are based on interpretations of the subsurface conditions concluded
from information gained from subsurface explorations. The interpretations may differ from
actual subsurface conditions, which can vary horizontally and vertically across the site. If
conditions are encountered during the construction of the project, which differ significantly
from those presented in this report, this firm should be notified immediately so we may
assess the impact to the recommendations provided.

Due to possible subsurface variations, all aspects of field construction addressed in this
report should be observed and tested by the project geotechnical consultant.

The report was prepared using generally accepted geotechnical engineering practices
under the direction of a state licensed geotechnical engineer. No warranty, expressed or
implied, is made as to conclusions and professional advice included in this report. Any
persons using this report for bidding or construction purposes should perform such
independent investigations as deemed necessary to satisfy themselves as to the surface
and subsurface conditions to be encountered and the procedures to be used in the
performance of work on this project.

TIME LIMITATIONS

The findings of this report are valid as of this date. Changes in the condition of a property
can, however, occur with the passage of time, whether they be due to natural processes
or the work of man on this or adjacent properties. In addition, changes in the Standards-of-
Practice and/or Governmental Codes may occur. Due to such changes, the findings of this
report may be invalidated wholly or in part by changes beyond our control. Therefore, this
report should not be relied upon after a significant amount of time without a review by LOR
Geotechnical Group, Inc., verifying the suitability of the conclusions and recommendations.
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REFERENCE

County of Riverside, Flood Control and Water Conservation District (CRFCWD), 2011,
Design Handbook for Low Impact Development Best Management Practices dated
September, 2011.
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Client: City of Perris

Expansion Thickness
R-Value by Exudation: 40
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Expansion Initial
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Compactor Air Press (psi)
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Moisture Added (ml)

Test Specimen

R-Value
Corrected R-Value

Compaction Moisture %
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Density (pcf)
Stabilometer @ 2000 psi
Displacement

Civic Center Phase 2
63842.1
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Sample Depth:
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G.E.(required)
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Project: Test Date:
Project No.: Test Hole No.:
Soil Classificaiton: Effective  Hole Dia.*:
Depth of Test Hole: Date Excavated:
Tested By:

TOTAL INITIAL CHANGE IN AVERAGE PERCOLATION
TIME WATER LEVEL WATER LEVEL WETTED DEPTH RATE

min hr. hr. in. in. in. (min/in)
1 7:40 AM 8:10 AM 30 0.50 0.50 36.00 0.50 29.75 60.0
2 8:10 AM 8:40 AM 30 0.50 1.00 36.50 0.50 29.25 60.0
3 8:40 AM 9:10 AM 30 0.50 1.50 37.00 1.00 28.50 30.0
4 9:10 AM 9:40 AM 30 0.50 2.00 38.00 0.50 27.75 60.0
5 9:40 AM 10:10 AM 30 0.50 2.50 38.50 0.50 27.25 60.0
6 10:10 AM 10:40 AM 30 0.50 3.00 39.00 1.00 26.50 30.0
7 10:40 AM 11:10 AM 30 0.50 3.50 36.00 1.00 29.50 30.0
8 11:10 AM 11:40 AM 30 0.50 4.00 37.00 1.00 28.50 30.0
9 11:40 AM 12:10 PM 30 0.50 4.50 38.00 1.00 27.50 30.0

10 12:10 PM 12:40 PM 30 0.50 5.00 39.00 1.00 26.50 30.0
11 12:40 PM 1:10 PM 30 0.50 5.50 40.00 1.00 25.50 30.0
12 1:10 PM 1:40 PM 30 0.50 6.00 36.00 1.00 29.50 30.0

PERCOLATION RATE CONVERSION (Porchet Method):
HO 30.00
Hf 29.00
ΔH 1.00
Havg 29.50
It 0.08 in/hr (clear water rate)

* diameter adjusted to an effective diameter due to the loss in volume of water because of gravel packing

38.00 66.00 66.00
37.00 66.00
40.00 66.00 66.00

37.00 66.00 66.00

39.00 66.00 66.00
66.00 66.00

41.00 66.00 66.00
40.00

66.00

38.50 66.00 66.00
39.00 66.00 66.00

37.00 66.00 66.00
38.00 66.00 66.00

in. in. in.
36.50 66.00 66.00

October 6, 20225.5 ft.
A.L.

BOREHOLE METHOD PERCOLATION TEST RESULTS

TIME FINAL INITIAL FINAL
READING TIME START

Civic Center Phase 2

TIME STOP INTERVAL WATER LEVEL HOLE DEPTH HOLE DEPTH

(SM) Silty sand
63862.1

October 7, 2022
P-1

4.8 in.

LOR GEOTECHNICAL GROUP, INC. Enclosure 5



Project: Test Date:
Project No.: Test Hole No.:
Soil Classificaiton: Effective  Hole Dia.*:
Depth of Test Hole: Date Excavated:
Tested By:

 
TOTAL INITIAL CHANGE IN AVERAGE PERCOLATION
TIME WATER LEVEL WATER LEVEL WETTED DEPTH RATE

min hr. hr. in. in. in. (min/in)
1 7:42 AM 8:12 AM 30 0.50 0.50 48.00 16.00 70.00 1.9
2 8:12 AM 8:42 AM 30 0.50 1.00 47.00 15.00 71.50 2.0
3 8:42 AM 9:12 AM 30 0.50 1.50 48.00 15.00 70.50 2.0
4 9:12 AM 9:42 AM 30 0.50 2.00 48.00 14.50 70.75 2.1
5 9:42 AM 10:12 AM 30 0.50 2.50 48.00 14.00 71.00 2.1
6 10:12 AM 10:42 AM 30 0.50 3.00 48.00 14.50 70.75 2.1
7 10:42 AM 11:12 AM 30 0.50 3.50 48.00 14.00 71.00 2.1
8 11:12 AM 11:42 AM 30 0.50 4.00 48.00 14.00 71.00 2.1
9 11:42 AM 12:12 PM 30 0.50 4.50 48.00 14.00 71.00 2.1

10 12:12 PM 12:42 PM 30 0.50 5.00 48.00 14.00 71.00 2.1
11 12:42 PM 1:12 PM 30 0.50 5.50 48.00 14.00 71.00 2.1
12 1:12 PM 1:42 PM 30 0.50 6.00 48.00 14.00 71.00 2.1

PERCOLATION RATE CONVERSION (Porchet Method):
HO 78.00
Hf 64.00
ΔH 14.00
Havg 71.00
It 0.47 in/hr (clear water rate)

* diameter adjusted to an effective diameter due to the loss in volume of water because of gravel packing

62.00 126.00 126.00

62.00 126.00 126.00
62.00 126.00 126.00

62.00 126.00 126.00
62.00 126.00 126.00

62.50 126.00 126.00
62.00 126.00 126.00

62.50 126.00 126.00
62.00 126.00 126.00

62.00 126.00 126.00
63.00 126.00 126.00

in. in.
64.00 126.00 126.00

INITIAL FINAL
INTERVAL WATER LEVEL HOLE DEPTH HOLE DEPTHREADING TIME START TIME STOP

TIME FINAL

in.

(SM) Silty sand 4.8 in.
10.5 ft. October 6, 2022
A.L.

BOREHOLE METHOD PERCOLATION TEST RESULTS

Civic Center Phase 2 October 7, 2022
63862.1 P-2
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ADDENDUM # 1 
 

CITY OF PERRIS 
CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2  

(CIP# F055) (P8-1333) 
 
The following addendum is hereby made regarding the specifications and improvement plans for 
the above project:  
 

1) Specification section SP-2-21.00 MAINTENANCE AND GUARANTEE has been modified 
to read: 

 
As specified in Paragraph 10.3 of the General Provisions, the Contractor shall guarantee the work 
constructed by him for a period of one year following date of acceptance by the City.  10% of the 
Performance Bond shall remain in effect to warranty the work. 
 

2) Specification section SP-4-3.00 WATER POLLUTION CONTROL has been modified to 
read: 

 
BID ITEM AND CONSTRUCTION NOTES- This section covers the requirements for bid item 
number 3. There are no corresponding construction notes for this bid item.  
  
REQUIREMENTS – This project requires a Construction General Permit pursuant to the order 
adopted by the State Water Resources Control Board on September 8, 2022. The Contractor shall 
be responsible to develop a Storm Water Pollution Prevention Plan (SWPPP) for Construction.  
 
The Contractor shall carry out the water pollution control as indicated in the SWPPP, these Special 
Provisions, and as directed by the City Engineer.  The Contractor shall also comply with all, and 
every water pollution requirement as set by the regulatory agencies.  Contractor shall still be 
responsible for compliance with all appliable water quality laws, regulations, programs, and the 
approved Water Pollution Control Plan.   
 
An approved SWPPP and WDID Number shall be issued prior to the Notice to Proceed. 
 
Water pollution control work shall conform to the requirements in the “Storm Water Pollution 
Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual” 
and the “Construction Site Best Management Practices (BMP’s) Manual”, and addenda thereto 
issued up to and including the date of advertisement of the project, hereafter referred to 
respectively as the “Preparation Manual” and the “Construction Site BMP Manual” and 
collectively as the “Manuals”.  Copies of the Manuals may be obtained from the Department of 
Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks 
Drive, Sacramento, California, 95815, Telephone: (916) 445-3520.  Copies of the Manuals may 
also be obtained from the Department’s Internet Web Site at: 



 

http://dot.ca.gov/programs/construction/storm-water-and-water-pollution-control/manuals-and-
handbooks.  Copies of the Permits are available for review at the Department of Transportation, 
District 8, Environmental/Technical Branch, 464 West 4th Street, San Bernardino, California. 
The Contractor shall know and fully comply with the applicable provisions of the Manuals, 
Permits, and Federal, State, and local regulations that govern the Contractor’s operations and storm 
water discharges from both the project site and areas of disturbance outside the project limits 
during construction. 
 
Unless arrangements for disturbance or use of areas outside the project limits are made by the City 
and made part of the contract, it is expressly agreed that the city assumes no responsibility for the 
Contractor or property owner with respect to any arrangements made between the Contractor and 
property owner.  The Contractor shall implement, inspect and maintain all necessary water 
pollution control practices to satisfy all applicable Federal, State, and Local laws and regulations 
that govern water quality for areas used outside of the highway right-of-way or areas arranged for 
the specific use of the Contractor for this project, installing, inspecting, and maintaining water 
pollution control practices on areas outside the road right-of-way not specifically arranged for and 
provided for by the City for the execution of this contract will not be paid for.  
 
The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of 
the Contractor’s failure to comply with the provisions set forth in this section “Water Pollution 
Control (Storm Water Pollution Prevention Plan)”, including but not limited to, compliance with 
the applicable provisions of the Manuals, Permits and Federal, State and local regulations.  Costs 
and liabilities include, but are not limited to fines, penalties, and damages whether assessed against 
the State or the Contractor, including those levied under the Federal Clean Water Act and the State 
Porter Cologne Water Quality Act. 
 
In addition to the remedies authorized by law, money due to Contractor under the contract, in an 
amount determined by the City, may be retained by the City until disposition has been made of the 
costs and liabilities. 
 
When a regulatory agency or other third party identifies a failure to comply with the permit or any 
other Local, State, or Federal requirement, the Engineer may retain money due to Contractor, 
subject to the following: 
 

A. The City will give the Contractor 30 days’ notice of the City’s intention to retain funds 
from partial payments which may become due to the Contractor prior to acceptance of 
the contract.  Retention of funds from payments made after acceptance of the contract 
may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount 
to be retained does not exceed the amount being withheld from partial payments 
pursuant to Section 7-3.2, “Partial and Final Payments” of the Greenbook 
Specifications. 

C. If the City has retained funds and it is subsequently determined that the City is not 



 

subject to the costs and liabilities in connection with the matter for which the retention 
was made, the City shall pay for interest on the amount retained for the period of the 
retention, and the rate of interest payable shall be 6 percent per annum. 

 
Conformance with the provisions of this section “Water Pollution Control (Storm Water Pollution 
Prevention Plan)” shall not relieve the Contractor from the Contractor’s responsibilities, as 
provided in Section 7, “Legal Relations and Responsibility”, of the Standard Specifications. 
 
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies 
to enter, inspect, sample, monitor other otherwise access the project site or the Contractor’s records 
pertaining to water pollution control work. 
 
PAYMENT - The cost for water pollution control for the entire project will be paid by lump sum.  
The Contractor will be responsible for the payment of any fines without reimbursement from the 
City. 
 

3) Specification section SP-4-4.00 SIGNING, STRIPING AND PAVEMENT MARKINGS has 
been modified to read: 

 
BID ITEM AND CONSTRUCITON NOTES - This section covers the requirements for the bid 
item 4 and all work indicated on the plans by construction notes 22, 27, 28 and 38 and all work 
indicated on the sheet C5 of the plans. 
 
REQUIREMENTS - The Contractor shall be responsible for removing and replacing and/or 
relocating "in-kind" all signing, striping, and other pavement markings which are destroyed, 
damaged, obscured, or otherwise affected due to the construction of the project. All signing, 
striping, and other pavement markings damaged by the project shall be replaced and/or relocated 
by the Contractor whether shown on the project plans or not. Prior to any work, the Contractor 
shall make a record of the existing striping and other pavement markings throughout the project 
limits. The striping shall be restored at the end of the project to existing condition, and include any 
additional project signage and striping, at the direction of the City Engineer. Any deviation in the 
striping must be approved by the Engineer in advance. 
 
All work shall be performed in accordance with the provisions in Section 81, "Miscellaneous 
Traffic Control Devices", Section 82, "Signs and Markers", and Section 84, "Markings" of the 
Caltrans Specifications, MUTCD, including California Supplement, and these Special Provisions. 
 
The Contractor shall be responsible to install Blue Reflective Pavement Markers in compliance to 
Riverside County Fire Department's Technical Policy# TP 06-011 - Code Reference: 2019 CFC§ 
507, Riverside County Ordinance 787.9. 
 
Unless otherwise shown on plans all permanent striping and markings on concrete shall be paint 
(2 coats), all permanent striping on asphalt shall be paint (2 coats) and all permanent marking on 



 

asphalt shall be thermoplastic. A minimum of seven days shall be provided between the first and 
second coat of paint. Existing striping in conflict with the permanent striping shall be removed by 
sandblasting. Where striping joins existing striping, the Contractor shall begin and end the 
transition from the existing striping pattern into or from the new striping patterns a sufficient 
distance to ensure continuity of the striping plans for any striping in an intersection, the entire 
intersection shall be refreshed. 
 
Striping shall be installed prior to opening the roadway to traffic. If the Contractor is required to 
open the roadway to traffic for any other cause, Contractor must install permanent or temporary 
striping and legends throughout the project per the City Engineer's direction prior to opening the 
road to the public. 
 
Temporary striping such as "tabs" and "tape" can be used when the temporary striping and 
pavement markings will be in use for less than seven calendar days. All temporary striping to be 
in place greater than or equal to seven calendar days shall be paint unless approved otherwise by 
the Engineer. Temporary stop limit lines shall be paint or eight-inch-wide white traffic tape. 
"Black-out" of existing striping shall be kept to a minimum. Existing striping shall be removed 
when in conflict and in no case shall existing striping that is "blacked-out" be allowed to stay in 
the field without being removed for more than 24 hours. 
 
Temporary/removable "No Parking" signs shall be installed along the route of construction a 
minimum of 72 hours prior to start of work in particular streets. The sign shall advise of the date 
of actual construction. Parking available to residents is very limited, the contractor shall be diligent 
with his schedule and delivery of work and no one block more than 24 continuous hours in any 
given phase of construction. 
 
PAYMENT - The contract lump sum price for Striping, Signing and Pavement Markings, shall 
include full compensation for all temporary and permanent striping and pavement markings for 
furnishing all labor materials, tools, equipment and incidentals in place and no additional 
compensation will be allowed, therefore. This price shall also include all signing, delineators and 
RPMS unless specifically called out to be paid for in a different item. The contract price shall 
include removal and replacement of all striping, legends and markings. The lump sum cost shall 
also include preservation of existing fire hydrant reflectors and installation of new one in case 
damaged or in the event none exists.  
 

4) Specification section SP-4-5.00 CLEARING & GRUBBING has been modified to read: 

 
BID ITEM AND CONSTRUCTION NOTES - This section covers the requirements for bid item 
number 5 and all work indicated on the plans by construction notes 43, 58, and 59. 
 
REQUIREMENTS - Work under this item shall conform to the provisions in Section 15, “Existing 
Facilities”, Section 17-2, “Clearing and Grubbing”, Section 18, “Dust Palliatives, Section 19, 



 

“Earthwork”, Section 20, “Landscape”, Section 21, “Erosion Control”, and Section 22, “Finishing 
Roadway” of the Caltrans Specifications, these special provisions and applicable utility standards. 
 
This item shall include all clearing and grubbing within the project area.  Included in this item the 
Contractor shall chemically kill and remove any and all weeds that are growing within the project 
area and shall also chemically treat the top of sub-grade or native soil to prevent the future growth 
of weeds. 
 
All weeds shall be sprayed with an herbicide mixture of either Hyvar mixed with Roundup or 
Pratatol mixed with Roundup, or approved equal, between seven (7) to twenty-one (21) days prior 
to removing the weeds.  The herbicide mixture shall contain Blazon, or approved equal, a purple 
dye to easily confirm the herbicide has been applied.  Full compensation for furnishing and 
applying weed kill shall be considered as included in the contract price paid for clearing and 
grubbing. 
 
All removed material, including debris, shall become the property of the Contractor who shall be 
responsible for its proper disposal.  The Contractor shall not leave debris, at the site overnight. 
 
PAYMENT - The lump sum price shall include full compensation for furnishing all labor, 
materials, tools, equipment, and for doing all work conforming to the requirements of this section.  
No additional compensation will be allowed thereof. 

 

5) Specification section SP-4-15.00 WATER AND SEWER FACILITIES AND 
APPURTANCES has been modified to read: 

 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
items 20, 21, 22, 23, 24, 25, and 26 and all installation, relocation or adjusting to grade work 
indicated on the plans by construction notes 29, 30, 31, 32, 41, 56 and 65. 
 
REQUIREMENTS – All items covered in this section shall be done per E.M.W.D. standards. The 
Contractor shall refer specifically to the following E.M.W.D. Standards for further information: 

 B-408, “Water Pipe Installation and concrete Cap Detail for ACP, PVC & DI Pipe” 

 B-597A, “Reduced Pressure Backflow Preventer Assy for 3/4" - 2"” 

 B-668, “Valve Cap & Riser Detail” 

 SB-52, “Sewer Cleanouts” 

 SB-176, “Sewer Lateral Connections” 

 SB-177, “Sewer Lateral” 
 
PAYMENT – Payment for the bid item Install 2” Water line shall be per linear foot. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place. 
 



 

Payment for the bid item Install 2” Backflow Preventer shall be per lump sum. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place. 
 
Payment for the bid item Relocate Water Valves and Water Lines shall be per lump sum. Payment 
shall include full compensation for furnishing all labor, materials, tools, equipment, incidentals, 
and for doing all work involved to provide this item complete in place. 
 
Payment for the bid item Install 4” Sewer Lateral shall be per linear foot. Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide this item complete in place. 
 
Payment for the bid item Install 4” Sewer Cleanout shall be per each. Payment shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all 
work involved to provide this item complete in place. 
 
Payment for the bid item Install 8” Sewer Pipe shall be per linear foot. Payment shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all 
work involved to provide this item complete in place. 
 
Payment for the bid item Adjust Cleanout Cover to Grade shall be per each. Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide this item complete in place. 
 

6) Specification section SP-4-17.00 SWALES, BIORETENTION FACILITES, BMP’S has 
been modified to read: 

 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
items 31 and 32 and all work indicated on the plans by construction notes 17, and 45. 
 
REQUIREMENTS –The bioretention swales shall be built at the locations, per the limits and 
dimensions shown on the plans, denoted as construction note 17. Constructing bioretention swales 
shall conform to the following requirements. 
 
The swale shall be lined with Mirafi 140N Geotextile Filter Fabric or equivalent. The engineered 
soil media shall be comprised of 85 percent mineral component and 15 percent organic component, 
by volume, drum mixed prior to placement. The mineral component shall be a Class A sandy loam 
topsoil that meets the following mineral component percentage breakdown: 
 
70-80 Sand 
15-20 Silt 
5-10 Clay 
 



 

The organic component shall be nitrogen stabilized compost, such that nitrogen does not leach 
from the media. The trip ticket, or certificate of compliance, shall be made available to the 
inspector to provide the engineered mix meets this specification. If, as approved by the City 
Engineer, the engineered soil media is mixed onsite, the Contractor shall obtain at his own cost, 
verification from soils engineer that the mixture meets the requirements listed herein. 
  
A 2 to 3-inch layer of standard shredded aged hardwood mulch shall be placed as the top layer 
inside the Bioretention Facility. 
 
The Gravel Infiltration Basins shall be built at the locations, per the limits and dimensions shown 
on the plans, shall follow the detail 45 on the plans. The gravel used to fill these basins shall be 
clean, washed aggregate 1.5-inch to 3-inch diameter. The trip ticket, or certificate of compliance, 
shall be made available to the Project Inspector to provide the gravel meets this specification. 
 
The contractor shall notify the City Engineer of areas where it appears that there is unusually high 
groundwater as this may affect the drainage of the facility and additional measures may need to be 
taken. 
 
PAYMENT – The bid item Bioretention Facility shall be measured per each facility. The bid item 
shall be paid per each and shall cover all excavation, import, materials, tools, geotextile fabric, 
labor and other incidentals to complete the bioretention swale complete in place per detail 17 on 
the plan sheet C8. 
 
The bid item Gravel Infiltration Basins shall be measured per each basin. The bid item shall be 
paid per each and shall cover all excavation, import, materials, tools, geotextile fabric, concrete 
curb, pvc pipe, labor and other incidentals to complete the gravel infiltration basin complete in 
place per the detail 45 on plan sheet C8. 

 

7) Specification section SP-4-19.00 CONCRETE PAVEMENT has been modified to read: 

 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
item 39 and all Concrete Pavement work indicated on the plans by construction notes 7, 8, and 
10.  
 
REQUIREMENTS - Concrete Pavement shall comply the provisions in Sections 201-1, 
“Portland Cement Concrete”, Section 302-6, "Portland Cement Concrete Pavement", Section 
303-6, “Stamped Concrete”, Section 303-7, “Colored Concrete” of the Greenbook Specifications 
and these provisions. 
 
Concrete used for concrete pavement shall meet the gradation requirements in table 201-1.3.2 of 
the Greenbook Specifications for Grading A. The concrete pavement should have a minimum 
compressive strength at 28 days of 3250 psi. Contractor shall submit a joint layout plan to be 



 

approved by the Engineer. Concrete Pavement shall be built per the latest edition of the 
Greenbook Standard plans. The contractor shall refer specifically to the following Standard 
plans: 
 

 Greenbook Standard Plan 134-3  
 

Transverse joints should be sawcut in the pavement within 4 to 6 hours of concrete placement, or 
sooner. The dowels shall be 1-5/8" in diameter and placed at 12" spacing. 
 
PAYMENT – Payment for Concrete Pavement shall be per lump sum as defined in the bid 
schedule and shall include the rebar and all other materials needed to complete the concrete 
pavement. Payment shall include full compensation for furnishing all labor, materials, tools, 
equipment, incidentals, and for doing all work involved in constructing concrete pavement 
complete in place. No additional compensation will be allowed, therefore. 

 

8) Specification section SP-4-20.00 MINOR CONCRETE has been modified to read: 

 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for the bid 
items 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53 and 54 and all work indicated by 
construction notes 3, 4, 6, 9, 11, 12, 13, 25, 26, 39, 40, 44, 46, 47, 48, and 53.   
 
REQUIREMENTS - Concrete used for minor concrete items shall comply with Section 90, 
“Concrete” of the Caltrans Specifications and these special provisions.  Any concrete accelerators 
used to speed construction shall be at the Contractor’s expense and no additional payment will be 
made by the City.  All concrete used for driveways and cross gutters shall be sufficiently strong to 
allow them to be opened to traffic within 72 hours of placement.  Minor concrete items shall be 
constructed using a 3250 psi concrete mix.  
 
All minor concrete items (including, but not limited to, sidewalks, cross gutters, curb and gutter, 
concrete facing, driveways, ribbon gutter, and under sidewalk drains) shall be built per Riverside 
County Improvement Standards, Standard Plans for Public Works Construction (SPPWC), and 
California Stormwater Quality Association (CASQA) details and specs and City of Perris 
Standards except as modified herein and on the plans. All minor concrete must meet the latest 
ADA requirements.  Minimum sidewalk thickness is a true 4.0 inches, and minimum drive 
approach and driveway thickness is 8.0 inches, both per Riverside County Standards. The 
Contractor shall refer specifically to the following standard plans of the Riverside County 
Transportation Department (latest edition), Greenbook Standard Plans, Caltrans Standard Plans 
and CASQA details and specs and City of Perris Standards for further information: 
 

 Riverside County Standard 200, “Type A-6 Curb” 

 Riverside County Standard 201, “Type A-8 Curb” 

 Riverside County Standard 204, “Type D Curb” 



 

 Riverside County Standard 205, “Curb and Gutter Joints”  

 Riverside County Standard 207A, “Commercial Driveway” 

 Riverside County Standard 309, “Under Sidewalk Drain” 

 Riverside County Standard 400, “Sidewalk, Fire Hydrant, and Utility Pole Location” 

 Riverside County Standard 401, “Sidewalk and Curb” 

 Caltrans Standard Plan A88B, “Curb Ramp and Island Passageway Details” 
 SPPWC Standard Plan 150-4, "Curb Drain" 
 SPPWC Standard Plan 151-3, "Parkway Drain" 
 CASQA Standard Plan No. SW-18, “Curb Cut Inlet for Slope Sided Bioretention Swale” 

 City of Perris Standard L-1, “Safety Edge” 
 
Truncated Domes Detectable Warning Surfaces shall meet all ADA requirements, and any 
requirements of the County of Riverside.  The color shall be yellow # 33538. 
 
The subgrade for all minor concrete items described in this section shall conform to requirements 
of section 73-1.03B of the Caltrans Specifications and these provisions.  The top one (1) foot of 
subgrade shall be moisture-conditioned, processed, and compacted to a minimum relative 
compaction of 95%.  Minimum relative compaction shall be 90% for sidewalk.  
 
The grade tolerance for the subgrade grading plane at any point shall not vary more than 0.02’ 
(1/4-inch) below or 0.06’ (3/4-inch) above the grade established by the Engineer. 
 
PAYMENT – Handicap access ramps and curb ramps shall be bid per each and shall include all 
work from the BCR to the ECR including, but not limited to, all concrete curb and gutter, the 
landing behind ramps, sidewalk, scoring, grading to conform to existing area, handrails and any 
and all work to make the ramp meet ADA requirements.   
 
All commercial driveways shall be measured and paid per square foot and shall include truncated 
domes as shown on the plans.  Payment for commercial driveway item shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals for the items 
per their standards complete-in-place. 
 
All curbs and curbs and gutters shall be paid per lineal foot. Payment for curbs and curb and gutter 
items shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals for the items per their standards complete-in-place. 
 
Sidewalk shall be paid per square foot. Payment for sidewalk shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals for the items per their standards 
complete-in-place. The cost of truncated domes not included in curb ramps or driveways shall be 
included in the unit cost of sidewalk.  
 



 

Concrete ribbon gutter shall be paid per square foot. Payment for concrete ribbon gutter item shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
the items per their standard complete-in-place. 
 
PCC Safety Edge shall be paid per square foot. Payment for PCC Safety Edge item shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals for the items 
per their standard complete-in-place. 
 
Parkway Drains, curb drains and curb inlets shall be paid per each. Payment for parkway drains, 
curb drains, and curb inlet item shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals for the items per their standard complete-in-place. 
 

9) There are no changes to the Bid Schedule. 
 

10) The Bid Opening date has been changed from December 22, 2022, at 2:00 PM to January 5, 
2023, at 2:00 PM. 

 

11) The Bid Award date has been changed from January 10, 2023, to January 31, 2023.  
 
This signed Addendum must accompany your Bid on Active Bidder: 
 
 
_______________________________ _________________ 
Contractor      Date 
 
_______________________________ 
Company Name 



 

 

ADDENDUM # 2 
 

CITY OF PERRIS 
CIVIC CENTER CIRCULATION & PARKING IMPROVEMENTS PHASE 2  

(CIP# F055) (P8-1333) 
 

The following addendum is hereby made regarding the specifications and improvement plans for 
the above project:  
 

1) Specification section SP-4-7.00 – EXCAVATION, EARTHWORK AND REMOVALS has 
been modified to add the highlighted paragraph below: 

 

BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for the bid 
items 7, 8, and 9 and all removals or excavation work indicated on the plans by construction notes 
20, 24, 29, 30, 41, 42 60, 61, 62, and 64.   

 

REQUIREMENTS – Work under this item shall conform to the provisions in Section 15, 
“Existing Facilities”, Section 17-2, “Clearing and Grubbing”, Section 18, “Dust Palliatives, 
Section 19, “Earthwork”, Section 20, “Landscape”, Section 21, “Erosion Control”, and Section 
22, “Finishing Roadway” of the Caltrans Specifications, these special provisions and applicable 
utility standards. 

 

This item shall include all roadway excavation, earthwork, concrete removal, asphalt concrete 
removal, base removal, asphalt concrete dike removal, excavation, ditch excavation, exporting, 
placement of fill material, including any import fill, backfill, compaction, grading, slope grading, 
shoulder grading, and all other earthwork if not addressed somewhere else in the bid schedule.  
This item also includes saw cutting if not addressed elsewhere in the bid schedule. Full 
compensation for saw cutting shall be considered as included in the contract price paid for 
Roadway Excavation and Concrete Removals. 

 

If any export of material is required, Contractor shall export to external sources.  If areas are 
encountered that the Contractor believes should be determined to be “unsuitable material”, the 
Contractor shall notify the Engineer.  If the Engineer determines that the material is “unsuitable” 
it shall then be removed and disposed of and paid for as extra work. 

 

It is critical to not damage the existing utilities during construction.  To this end, the City has 
reviewed record drawings and have included existing available utility information on the civil 
plans.  It should be emphasized that even though this information is being provided, it is the 
Contractor’s responsibility to protect the utilities during construction and to ensure that the 
existing utilities do not conflict with the proposed improvements.  It is possible that all existing 
utilities may not be shown on the civil plans.  

 



 

 

Any abandoned utility in place shall be capped. The material and size of the fire service to be 
capped is unknown. The contractor shall assume the fire service is a 4” Ductile Iron Pipe.  

 

This work shall also consist of the offsite disposal of large trees as required. Should any direct or 
indirect damage or injury result in any public or private property by or on account of any act, 
omission, neglect, or misconduct in the execution of work, or as a consequence of the non-
execution thereof on the part of the Contractor or any of his employees or agents, such property 
shall be restored at the expense of the Contractor to a condition equivalent to that existing before 
the damage or injury occurred by repairing or rebuilding the same, or by otherwise making 
restitution in an acceptable manner for such damage or injury, the Contractor shall be required to 
provide and maintain barriers, guards, and lights when and where it may be necessary in order to 
effectively guard the public from the work being done.   

 

All removed material, including debris, shall become the property of the Contractor who shall be 
responsible for its proper disposal.  The Contractor shall not leave debris, at the site overnight. 

 

PAYMENT – The contract lump sum price for Excavation, Earthwork and Concrete Removals 
shall include full compensation for furnishing all labor, materials, tools, equipment, and for doing 
all work conforming to the requirements of this section.  No additional compensation will be 
allowed therefor. 

 

The contract lump sum price for Removing Water and Sewer Facilities shall include full 
compensation for furnishing all labor, materials, tools, equipment, and for doing all work 
conforming to the requirements of this section.  No additional compensation will be allowed 
therefor. 

 

The contract unit price for Removing Large Trees shall be per each and shall include full 
compensation for furnishing all labor, materials, tools, equipment, and for doing all work 
conforming to the requirements of this section.  No additional compensation will be allowed 
therefor. 

 

2) Specification Section SP-4-11.00 – LIGHTS, PULL BOXES, CONDUITS AND 
APPURTENANCES has been modified to add the highlighted paragraph below: 

 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for bid item 
number 14, 15, and 16 and all work indicated by construction notes 21, 37 and work on the 
Electrical Plans prepared by Intelligent Lighting Systems. 
 
REQUIREMENTS - The Contractor's attention is directed to the Electrical Plans prepared by 
Intelligent Lighting Systems for the detailed specifications related to the Lights construction and 
installations. The specifications for street light equipment are contained within the Street Light 
Plans and are incorporated herein for the special specifications.  



 

 

 
It is the requirement of the contractor to provide the structural design per detail 21 for the 
Decorative Bollards. For bidding purposes, the footing shall be bid based upon a 30” diameter by 
3’ deep footings with 8 - #5 vertical rebar with #3 ties at 12” O.C. 
 
PAYMENT - Payment for Parking lot Lights and appurtenances shall be per lump sum. Payment 
shall include full compensation for furnishing all labor, materials, tools, equipment, incidentals, 
and for doing all work involved to provide all items complete in place. 
 
Payment for Decorative Bollards and appurtenances shall be per lump sum. Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide all items complete in place. 
 
Payment for Building Flood Lights and appurtenances shall be per lump sum. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide all items complete in place. 

 

3) Specification section SP-4-15.00 WATER AND SEWER FACILITIES AND 
APPURTANCES has been modified to add the highlighted paragraphs below : 

 
BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
items 20, 21, 22, 23, 24, 25, and 26 and all installation, relocation or adjusting to grade work 
indicated on the plans by construction notes 29, 30, 31, 32, 41, 56 and 65. 
 
REQUIREMENTS – All items covered in this section shall be done per E.M.W.D. standards. The 
Contractor shall refer specifically to the following E.M.W.D. Standards for further information: 

 B-408, “Water Pipe Installation and concrete Cap Detail for ACP, PVC & DI Pipe” 

 B-597A, “Reduced Pressure Backflow Preventer Assy for 3/4" - 2"” 

 B-668, “Valve Cap & Riser Detail” 

 SB-52, “Sewer Cleanouts” 

 SB-176, “Sewer Lateral Connections” 

 SB-177, “Sewer Lateral” 
 
The 4” sewer line replacement material shall be Acrylonitrile-Butadiene-Styrene (ABS) solid wall 
pipe and shall meet the requirements of ASTM designation D-2751, SDR 35 or Polyvinyl Chloride 
(PVC) Plastic Pipe. PVC solid wall pipe shall meet the requirements of ASTM designation D-
3034, SDR 35. 
 
The 2” domestic water service replacement material shall be 2” Schedule 80 PVC. 
 



 

 

PAYMENT – Payment for the bid item Install 2” Water line shall be per linear foot. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place. 
 
Payment for the bid item Install 2” Backflow Preventer shall be per lump sum. Payment shall 
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place. 
 
Payment for the bid item Relocate Water Valves and Water Lines shall be per lump sum. Payment 
shall include full compensation for furnishing all labor, materials, tools, equipment, incidentals, 
and for doing all work involved to provide this item complete in place. 
 
Payment for the bid item Install 4” Sewer Lateral shall be per linear foot. Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide this item complete in place. 
 
Payment for the bid item Install 4” Sewer Cleanout shall be per each. Payment shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all 
work involved to provide this item complete in place. 
 
Payment for the bid item Install 8” Sewer Pipe shall be per linear foot. Payment shall include full 
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all 
work involved to provide this item complete in place. 
 
Payment for the bid item Adjust Cleanout Cover to Grade shall be per each. Payment shall include 
full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing 
all work involved to provide this item complete in place. 
 

4) Specification section SP-4-16.00 – CONCRETE BLOCK WALLS AND FENCES has been 
modified to add the highlighted text below : 

 

BID ITEMS AND CONSTRUCTION NOTES – This section covers the requirements for bid 
items 27, 28, 29, and 30 and all work indicated on the plans by construction notes 33, 34, 49 and 
50. 

 

REQUIREMENTS – All concrete block items covered in this section shall conform to the 
Greenbook Specification Sections 202-2, “Concrete Block” and 303-4, “Masonry Construction”. 
All wrought iron fence in this section shall conform to the City of Perris Standard L-17. Attention 
is directed to detail 49 on sheet C9 of the plans.  

 

The existing outdoor mounting pedestal with automatic gate opener keypad shall be of the same 
kind as the existing or approved equal.  



 

 

 

The existing keypad and post are the following: 

Keypad – Security Brands, Inc.; Advantage DKE – 500-Code Economy Keypad – Post Mount; 
Model 26-500  

Post – Security Brands, Inc.; Pedestal – Auto Height – Pad Mount; Model 18-001 

 

PAYMENT – Payment for the bid item Construct Block Wall with Fence shall be per linear foot 
of wall constructed. Payment shall include full compensation for the footing, reinforcement, the 
wrought iron fencing and for furnishing all labor, materials, tools, equipment, incidentals, and for 
doing all work involved to provide this item complete in place per the called out standard drawing 
and modifications. 

 

Payment for the bid item Construct Block Slough Wall shall be per linear foot of wall constructed. 
Payment shall include full compensation for the footing, reinforcement if deemed necessary and 
for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work involved 
to provide this item complete in place per the called out standard drawing. 

 

Payment for the bid item Construct Wrought Iron Fencing shall be per linear foot of Wrought 
Iron Fencing constructed. Payment shall include full compensation for the footing, mow curb and 
for furnishing all labor, materials, tools, equipment, incidentals, and for doing all work involved 
to provide this item complete in place per the called out standard drawing. 

 

Payment for the bid item Remove and Install New Outdoor Mounting Pedestal with Gate Opener 
Keypad shall be per lump sum. Payment shall include full compensation for the replacement of 
any conduit or wiring and for furnishing all labor, materials, tools, equipment, incidentals, and 
for doing all work involved to provide this item complete in place. 

 

5) Specification section SP-4-20.00 MINOR CONCRETE has been modified to add the 
highlighted paragraph below: 

 
BID ITEMS AND CONSTRUCTION NOTES - This section covers the requirements for the bid 
items 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53 and 54 and all work indicated by 
construction notes 3, 4, 6, 9, 11, 12, 13, 25, 26, 39, 40, 44, 46, 47, 48, and 53.   
 
REQUIREMENTS - Concrete used for minor concrete items shall comply with Section 90, 
“Concrete” of the Caltrans Specifications and these special provisions.  Any concrete accelerators 
used to speed construction shall be at the Contractor’s expense and no additional payment will be 
made by the City.  All concrete used for driveways and cross gutters shall be sufficiently strong to 
allow them to be opened to traffic within 72 hours of placement.  Minor concrete items shall be 
constructed using a 3250 psi concrete mix.  
 



 

 

All minor concrete items (including, but not limited to, sidewalks, cross gutters, curb and gutter, 
concrete facing, driveways, ribbon gutter, and under sidewalk drains) shall be built per Riverside 
County Improvement Standards, Standard Plans for Public Works Construction (SPPWC), and 
California Stormwater Quality Association (CASQA) details and specs and City of Perris 
Standards except as modified herein and on the plans. All minor concrete must meet the latest 
ADA requirements.  Minimum sidewalk thickness is a true 4.0 inches, and minimum drive 
approach and driveway thickness is 8.0 inches, both per Riverside County Standards. The 
Contractor shall refer specifically to the following standard plans of the Riverside County 
Transportation Department (latest edition), Greenbook Standard Plans, Caltrans Standard Plans 
and CASQA details and specs and City of Perris Standards for further information: 
 

 Riverside County Standard 200, “Type A-6 Curb” 

 Riverside County Standard 201, “Type A-8 Curb” 

 Riverside County Standard 204, “Type D Curb” 

 Riverside County Standard 205, “Curb and Gutter Joints”  

 Riverside County Standard 207A, “Commercial Driveway” 

 Riverside County Standard 309, “Under Sidewalk Drain” 

 Riverside County Standard 400, “Sidewalk, Fire Hydrant, and Utility Pole Location” 

 Riverside County Standard 401, “Sidewalk and Curb” 

 Caltrans Standard Plan A88B, “Curb Ramp and Island Passageway Details” 
 SPPWC Standard Plan 150-4, "Curb Drain" 
 SPPWC Standard Plan 151-3, "Parkway Drain" 
 CASQA Standard Plan No. SW-18, “Curb Cut Inlet for Slope Sided Bioretention Swale” 

 City of Perris Standard L-1, “Safety Edge” 
 
Truncated Domes Detectable Warning Surfaces shall meet all ADA requirements, and any 
requirements of the County of Riverside.  The color shall be yellow # 33538. 
 
The subgrade for all minor concrete items described in this section shall conform to requirements 
of section 73-1.03B of the Caltrans Specifications and these provisions.  The top one (1) foot of 
subgrade shall be moisture-conditioned, processed, and compacted to a minimum relative 
compaction of 95%.  Minimum relative compaction shall be 90% for sidewalk.  
 
The grade tolerance for the subgrade grading plane at any point shall not vary more than 0.02’ 
(1/4-inch) below or 0.06’ (3/4-inch) above the grade established by the Engineer. 
 
A picture of the handrail to be matched indicated by construction note 40 has been attached in 
Addendum #2 as Exhibit #1. The location of the handrail to be matched at the City Hall Building 
indicated by construction note 40 has been attached in Addendum #2 as Exhibit #2. The contractor 
shall refer to the two exhibits and field verify the dimensions, material and finish of the handrail. 
 



 

 

PAYMENT – Handicap access ramps and curb ramps shall be bid per each and shall include all 
work from the BCR to the ECR including, but not limited to, all concrete curb and gutter, the 
landing behind ramps, sidewalk, scoring, grading to conform to existing area, handrails and any 
and all work to make the ramp meet ADA requirements.   
 
All commercial driveways shall be measured and paid per square foot and shall include truncated 
domes as shown on the plans.  Payment for commercial driveway item shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals for the items 
per their standards complete-in-place. 
 
All curbs and curbs and gutters shall be paid per lineal foot. Payment for curbs and curb and gutter 
items shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals for the items per their standards complete-in-place. 
 
Sidewalk shall be paid per square foot. Payment for sidewalk shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals for the items per their standards 
complete-in-place. The cost of truncated domes not included in curb ramps or driveways shall be 
included in the unit cost of sidewalk.  
 
Concrete ribbon gutter shall be paid per square foot. Payment for concrete ribbon gutter item shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
the items per their standard complete-in-place. 
 
PCC Safety Edge shall be paid per square foot. Payment for PCC Safety Edge item shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals for the items 
per their standard complete-in-place. 
 
Parkway Drains, curb drains and curb inlets shall be paid per each. Payment for parkway drains, 
curb drains, and curb inlet item shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals for the items per their standard complete-in-place. 
 

6) There are no changes to the Bid Schedule. 
 

7) The Bid Opening date has not been changed from January 5, 2023, at 2:00 PM. 
 

8) The Bid Award date has not been changed from January 31, 2023.



 

 

 
 
This signed Addendum must accompany your Bid on Active Bidder: 
 
_______________________________ _________________ 
Contractor      Date 
 
_______________________________ 
Company Name
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